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REQUEST FOR QUOTATION (RFQ) 

 

RFQ.1971929 

 

DESCRIPTION:  REQUEST FOR PARKHOME RESIDENCE RENOVATIONS AT NHLS 
MADWALENI LABORATORY, NKANYA ROAD, ELLIOTDALE, 5070. 

ISSUED BY: 
 
SUPPLY CHAIN MANAGEMENT  
NATIONAL HEALTH LABORATORY SERVICE 
1 MODDERFONTEIN ROAD 
SANDRINGHAM 
2092 

PREPARED BY: 
 
SUPPLY CHAIN MANAGEMENT 
NATIONAL HEALTH LABORATORY SERVICE 
CNR WESTBOURN & BUCKINGHAM ROAD 
GQEBERHA  
 6001 
 

 

Quotation Queries: Technical Queries: 

CONTACT NAME: Ziphozihle Ceza CONTACT NAME: Mookeletsi Manyathela 

E-MAIL ADDRESS: 
Ziphozihle.ceza@nhls.ac.za 
 

E-MAIL ADDRESS: 
Mookeletsi.Manyathela@nhls.ac.za 

 
 
NAME OF A BIDDER:……………………………………………………………………… 
 
 

CLOSING DATE: 19 FEBRUARY 2026 AT 11:00   

QUOTATION VALIDITY PERIOD: The quotation validity period is 90 days. 

  

mailto:Ziphozihle.ceza@nhls.ac.za
mailto:Mookeletsi.Manyathela@nhls.ac.za
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1. SBD 1 PART A INVITATION TO BID         

                        PART A INVITATION TO BID 
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE NATIONAL HEALTH LABORATORY 
SERVICE (NHLS) 

BID NUMBER: RFQ NO: 1971929 CLOSING DATE: 19 FEBRUARY 
2026   CLOSING TIME: 11:00AM 

DESCRIPTION 
REQUEST FOR PARKHOME RESIDENCE RENOVATIONS AT NHLS MADWALENI 
HOSPITAL. 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

NATIONAL HEALTH LABORATORY SERVICES 
CRN BUCKINGHAM & WESTBOURN ROAD 
MOUNT CROIX 

GQEBERHA 

6001 

BIDDING PROCEDURE ENQUIRIES MAY BE 
DIRECTED TO 

TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT 
PERSON 

Ziphozihle Ceza CONTACT 
PERSON 

Mookeletsi Manyathela 

E-MAIL ADDRESS Procurement.EC@nhls.ac.za  E-MAIL ADDRESS mookeletsi.manyathela@nhls.ac.za  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL 
ADDRESS 

 

STREET 
ADDRESS 

 

TELEPHONE 
NUMBER 

CODE  NUMBER  

CELLPHONE 
NUMBER 

 

FACSIMILE 
NUMBER 

CODE  NUMBER  

E-MAIL ADDRESS  

VAT 
REGISTRATION 
NUMBER 

 

SUPPLIER 
COMPLIANCE 
STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN: 

  
O
R 

CENT
RAL 
SUPP
LIER 
DATA
BASE 
No: 

 
 

MAAA 

B-BBEE STATUS 
LEVEL 
VERIFICATION 
CERTIFICATE 

TICK APPLICABLE BOX] 
 
 

Yes No 

B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT 

[TICK APPLICABLE 
BOX] 

 
 

Yes No 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) 
MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

mailto:Procurement.EC@nhls.ac.za
mailto:mookeletsi.manyathela@nhls.ac.za
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ARE YOU THE 
ACCREDITED 
REPRESENTATIVE 
IN SOUTH AFRICA 
FOR THE GOODS 

/SERVICES 

/WORKS 
OFFERED? 

 
 
 
 
 
 
 

Yes No 

 
[IF YES ENCLOSE 
PROOF] 

 
 
ARE YOU A FOREIGN 
BASED SUPPLIER FOR 
THE GOODS /SERVICES 
/WORKS OFFERED? 

 
 
 
 
 
 

 
Yes No 

 
[IF YES, ANSWER 
THE 
QUESTIONNAIRE 
BELOW] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA? YES NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? YES NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? YES NO 
 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR 
A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE 
(SARS) AND IF NOT REGISTER AS PER 2.3 BELOW. 
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PART B 

TERMS AND CONDITIONS FOR BIDDING 

 
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE 
BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-
TYPED) OR IN THE MANNER PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 
2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL 
CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS 
OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT 
FORM (SBD7). 

2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER 
(PIN) ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S 
PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING 
THROUGH THE SARS WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, 
EACH PARTY MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL 
SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, 
COMPANIES WITH DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR 
CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER 
THE BID INVALID. 

 
SIGNATURE OF BIDDER: ………………………………………………………… 

 
CAPACITY UNDER WHICH THIS BID IS SIGNED: ………………………………………...……………… 
(Proof of authority must be submitted e.g. company resolution) 

 
DATE: ………………………………...……… 

http://www.sars.gov.za/
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2. TERMS AND CONDITIONS OF REQUEST FOR QUOTATION (RFQ) 

 

a) This document may contain confidential information that is the property of the NHLS and the Client.  

b) No part of the contents may be used, copied, disclosed or conveyed in whole or in part to 
any party in any manner whatsoever other than for preparing a proposal in response to this 
RFQ, without prior written permission from NHLS and the Client. 

c) All Copyright and Intellectual Property herein vests with NHLS and its Client. 

d) Late and incomplete submissions will not be accepted. 

e) SDB 7 (form of offer) must be completed, and should the total RFQ prices differ, the one 
indicated on the form of offer shall be considered the correct price. 

f)  Any bidder who has reasons to believe that the RFQ specification is based on a specific 
brand must inform NHLS before RFQ closing date 

g)  Bidders are required to submit a valid Tax Clearance Certificate and Tax clearance 
verification PIN, Failure to submit the Tax Pin and valid Tax Clearance Certificate will result 
in the invalidation of this RFQ. 

h) It is the responsibility of the bidder to ensure that NHLS is in possession of the bidder’s valid 
Tax Clearance certificate. The onus is on the bidder to ensure that NHLS receives a valid 
Tax Certificate as soon as the validity of the said certificate expires. 

• A compulsory clarification site meeting or briefing session will be conducted at: 
NHLS Madwaleni Hospital, 12 February 2026 at 11:00am. 

The bidder shall inspect and examine the Site and its surroundings and shall satisfy 
himself/herself before submitting  

his/her quotation. The bidder must be represented at the site inspection by a person 
who is suitably qualified and experiences to comprehend the implications of the work 
involved.  

• The contractor will be responsible for final measurements.   

i) Writing must be in block letters and black ink. 

j) Quotation procedure using the two (2) stage system will apply: Not applicable. 

k) Respondents arriving after the allocated time of the briefing session and failing to attend the 
compulsory RFQ/Site briefing will be disqualified 

l) No services must be rendered or goods delivered before an official NHLS Purchase Order 
form has been received. 

m) This RFQ will be evaluated in terms of the 80/20 preference point system prescribed by the 
Preferential Procurement Regulations, 2022. 

n) All questions regarding this RFQ must be forwarded to the Procurement.EC@nhls.ac.za 24 
hours prior the RFQ closing date.  

o) The General Conditions of Contract (GCC) issued by National Treasury are applicable. 

p) In case of bids where Consortia / Joint Ventures, Consortia/Joint Venture agreement signed 
by both parties must be submitted with bid proposal. Each JV partner must submit all their 
mandatory documentation. 

 Quotation must be All-Inclusive 

i. The Supplier shall allow in the quotation for all deliverables as stipulated in the scope, labour, 

material, consumables, accessories, software, supervision, overhead costs, profit, royalties, 

all taxes, levies, duties, variations in exchange rates (if applicable), disbursements and 

everything necessary for the execution and completion of the works in accordance with the 

quotation documents.  

mailto:Procurement.EC@nhls.ac.za
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ii.Value Added Tax (VAT) shall be excluded from the rates and prices and provided for as the total 

VAT on the cost of the Works in the Summary of Schedule of Rates and Prices. 

iii. The Supplier rates and prices shall be fixed for the duration of the contract and not subject to 

adjustment except as provided for in the conditions of contract. 

iv. The offer must be in ZAR currency.  

v. The NHLS reserve the right to do due diligence on the quotations and to benchmark prices 

quoted. 

vi. Quotes should be submitted on an official letterhead and duly signed. 

 

Delays in the supplier’s performance 

i. Delivery of the goods and performance of services shall be made by the supplier in accordance 

with the time schedule prescribed  by the purchaser in the contract. 

ii. If at any time during performance of the contract, the supplier or its subcontractor(s) should 

encounter conditions impeding timely delivery of the goods and performance of services, the 

supplier shall promptly notify the purchaser in writing of the fact of the delay, its likely duration, 

and its cause(s). As soon as practicable after receipt of the supplier’s notice, the purchaser shall 

evaluate the situation and may at his discretion extend the supplier’s time for performance, with 

or without the imposition of penalties, in which case the extension shall be ratified by the parties 

by amendment of contract. 

iii. The right is reserved to procure outside of the contract small quantities or to have minor essential 

services executed if an emergency arises, the supplier’s point of supply is not situated at or near 

the place where the supplies are required, or the supplier’s services are not readily available. 

iv. Except as provided under GCC Clause 25, a delay by the supplier in the performance of its 

delivery obligations shall render the supplier liable to the imposition of penalties, pursuant to GCC 

Clause 22, unless an extension of time is agreed upon pursuant to GCC Clause 22.2 without the 

application of penalties.  

v. Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser shall, 

without cancelling the contract, be entitled to purchase supplies of a similar Functionality and up 

to the same quantity in substitution of the goods not supplied in conformity with the contract and 

to return any goods delivered later at the supplier’s expense and risk, or to cancel the contract 

and buy such goods as may be required to complete the contract and without prejudice to his 

other rights, be entitled to claim damages from the supplier. 

 

Objective Criteria limit of active NHLS projects- Preferential Procurement Regulations S21f 

of 2022 

• According to the Preferential Procurement Policy Framework Act (PPPFA), 2000: Preferential 

Procurement Regulations, 2022 

• The bid will be awarded subject to section 2(1)(f) of the Preferential Procurement Policy Framework 

Act, 2000 (Act No. 5 of 2000). Section 2 (1)(f) of the Act states that “the contract must be awarded to 

the bidder who scores the highest points, unless objective criteria in addition to those contemplated in 

paragraph (d) and (e) justify the award to another bidder”. 

• The NHLS will evaluate the past performance of the bidder by assessing the completed project 

awarded in the past within the NHLS as an objective criteria. 

 

Schedule of work carried out by the bidder at NHLS 

The bidder must indicate in the table below a complete list of contracts awarded by the NHLS, including the 

current contracts, if any. This information shall be deemed to be material to the award of this bid. If the 

bidder has three (3) or more projects that are not completed within the NHLS, the NHLS will justify the 

award to another tenderer. Failure to disclose the information required will lead to disqualification. 



Page 8 

RFQ NO:1971929 –PARKHOME RESIDENCE RENOVATIONS AT NHLS MADWALENI.  

 

No Description of 

contract 

Contract 

Amount (R) 

Duration of the 

contract/projects 

(Start and end 

date) 

Project 

completed 

(Yes/No) 

If yes, 

attach the 

completion 

certificate 

Contact 

person and 

contact 

number 

1      

2      

3      

4      

5      

6      

7      

 

NB: If three or more projects are not completed within the NHLS, the NHLS will justify the award to 

another bidder 

Signature of the person authorized to sign the Bid:_____________________________________ 

 

                   Date: _____________________________________ 

 Penalties  

i. Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform the 

services within the period(s) specified in the contract, the purchaser shall, without prejudice to its 

other remedies under the contract, deduct from the contract price, as a penalty, a sum calculated 

on the delivered price of the delayed goods or unperformed services using the current prime 

interest rate calculated for each day of the delay until actual delivery or performance. The 

purchaser may also consider termination of the contract pursuant to GCC Clause 23. 

 

FOR HAND DELIVERIES OF RESPONSES, PLEASE SUBMIT THE RFQ DOCUMENT TO NHLS 

RFQ BOX, NO:1 MODDERFONTEIN ROAD, SANDRINGHAM. 

The Bidder accepts the above terms and conditions and the 

General Conditions of Contract on NHLS website as per 

hyperlink GCC Document or visit NHLS website 

https://www.nhls.ac.za/supply-chain/, click on supply chain 

management tab then select General Conditions of Contract 

Accept Do not 

accept 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://www.nhls.ac.za/wp-content/uploads/2025/04/GENERAL_CONDITIONS_OF_CONTRACT_GCC_Hyperlink.pdf
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3. SUBMISSION DATA   

 

Clause 

number  
Submission Data  

  This Request for quotation is intended to allow the successful bidder to specify and present 

their skills and expertise for the above-mentioned services to CIDB.  Final acceptance of 

any quotation is not guaranteed, this being the exclusive right of CIDB.   

Terms and conditions of expression of interest (Annex D as published/ amended by CIDB 

in August 2019) contained in Annex D of the CIDB Standard for Uniformity in National 

Health Laboratory Services (August 2019) as published in Government Gazette No 42622, 

Board Notice 423 of 2019 of 08 August 2019. (See www.cidb.org.za).  

The standard conditions of expression of interest for procurements make several 

references to the submission data for details that apply specifically to this quotation. The 

submission data shall have precedence in the interpretation of any ambiguity or 

inconsistency between it and the standard conditions of bid .  

Each item of submission data given below is cross-referenced to the clause in the standard 

conditions of bidder to which it mainly applies.  

A.1.1  The employer is the NHLS  

B.1.2  For this contract, the following documents will be adopted:   

The single volume procurement document issued by the employer comprises of the 

following:   

The Request for quotation  

Part A 1: Bidding procedures   

A 1.1 - Notice and invitation to Submit Peoposal   

B 1.2 - Submission data   

Part B.2: Returnable documents   

B.2.1 - List of returnable documents   

B.2.2 – Maditory documents and   

Technical    

Part C2 - Pricing Data  

C2.1 – Bill of Quantity (BOQ)  

  

C.1.4  The Employer’s agent for the purpose of this quotation is deemed to be the authorised and 

designated representative of the Employer:  

C1.5  Cancellation and Re-Invitation of Bids  



Page 10 

RFQ NO:1971929 –PARKHOME RESIDENCE RENOVATIONS AT NHLS MADWALENI.  

 

C.1.5.1  An employer may, prior to the award of the RFQ, cancel a RFQ if-   

a) due to changed circumstances, there is no longer a need for the NHLS Standard spec  

b) funds are no longer available to cover the total envisaged expenditure; or   

 

 c) no acceptable bids are received.   

d) there is a material irregularity in the bidder process.  

C.1.5.2  The decision to cancel request for quotation must be published in the same way the original 

request for quotation was advertised  

C.1.5.3  An employer may only with the prior approval of the relevant treasury cancel request for 

quotation invitation for the second time.   

D.1.6  Procurement procedures  

D.1.6.1  Unless otherwise stated in the submission data, a contract will, subject to E.3.13, be 

concluded with the bidder who in terms of E.3.11 is the highest ranked or the bidder 

scoring the highest number of RFQ evaluation points, as relevant, based on the RFQ 

submissions that are received at the closing time for RFQ.  

D.2.  Competitive negotiation procedure  

D.2.1  All responsive bidders or at least a minimum of not less than three responsive bidders that 

are highest ranked in terms of the evaluation criteria stated in the submission data shall be 

invited to enter into competitive negotiations based on the principle of equal treatment, 

keeping confidential the proposed solutions and associated information.  

Notwithstanding the provisions of E.2.17, the employer may request that bids be clarified, 

specified and fine-tuned in order to improve a bid er’s competitive position provided that 

such clarification, specification, fine-tuning or additional information does not alter any 

fundamental aspects of the offers or impose substantial new requirements which restrict or 

distort competition or have a discriminatory effect.   

D.2.3  
At the conclusion of each round of negotiations, bidders shall be invited by the employer to 

revise their bidder offer based on the same evaluation criteria, with or without adjusted 

weightings. Bidders shall be advised when they are to submit their best and final offer.   

D.2.4  
The contract shall be awarded in accordance with the provisions of E.3.11 and E.3.13 after 

bidders have been requested to submit their best and final offer.  

E.2  Bid er’s obligations  
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E.2.1  Eligibility   

Only those bidders who satisfy the following criteria are eligible to 

submit bid s:   a) CIDB registration    

Only bidders who are already registered in terms of the Construction Industry Development 

Regulations 25(2) in cidb grading designation 1GB PE or higher are eligible to submit 

quotation.  

  

For the sake of clarity and subject to satisfactory proof of a bid er’s ability to perform the 

work specified at the bid ed value, the Employer lists in the table below the margins it 

considers reasonable. However, in the event that the sum bid ed exceeds the margins 

shown then such bidder shall be deemed non-responsive.    

  

  

 

 Category of 

bidder  
Upper limits per CIDB Regulation 17  Employer’s allowable margins  

1  R0.5 m  The Employer will use its 

discretion in terms of CIDB 

Practice Note 3 on allowable 

margins to be accepted  

   

   

   

2  R1.0 m  

3  R3.0 m  

4  R6.0 m  

5  R10.0 m  

6  R20.0 m  

7  R60.0 m  

8  

  
R200.0 m  

    

E.2.2  Only those bidders who satisfy the following eligibility criteria are eligible to submit bids:  

(a) Availability of resources  

(b) Availability of skills to manage and perform the contract   

(c) Previous experience on contracts of a similar value and nature  

(d) A letter on the companies’ letterhead stating that the contractor has sufficient capacity 

to execute the project  

(e) Material Data Sheet  

E.2.  Cost of Bidding 
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E.2.1  
The Employer will not compensate the bidder for any costs incurred in attending interviews 

or making any submissions in the office of the Employer  

E.2. 3  The cost of the bidder documents charged by the employer shall be limited to the actual 

cost incurred by the employer for printing the documents. Employers must attempt to make 

available the bidder documents on its website so as not to incur any costs pertaining to the 

printing of the RFQ  documents.  

F.3.1  Check documents  

Check the bidder documents on receipt for completeness and notify the employer of any 

discrepancy or omission.  

F.4.1.  Confidentiality and copyright of documents   

Treat as confidential all matters arising in connection with the RFQ, Use and copy the 

documents issued by the employer only for the purpose of preparing and submitting a RFQ 

response to the invitation.  

F.4.2  Acknowledge addenda  

Acknowledge receipt of addenda to the bidder documents, which the employer may issue, 

and if necessary apply for an extension to the closing time stated in the RFQ submission 

data, in order to take the addenda into account.  

 

F.4.3  
Clarification meeting   

A compulsory clarification meeting with representatives of the Employer   

Bidder must sign the attendance list in the name of the bidding entity. Addendam will be 

issued to the bidders only from those bidding entities appearing on the attendance list.  

F.4.4  
Seek clarification   

Request clarification of the bidder documents, if necessary, by notifying the employer at 

least five (3) working days before the closing time stated in the NHLS RFQ, (COIDA)   

F.4.5  
Insurance   

Be aware that the extent of insurance to be provided by the employer (if any) might not be 

for the full cover required in terms of the conditions of contract identified in the contract 

data. The bidder is advised to seek qualified advice regarding insurance.  

F.5.1.  Pricing the RFQ BOQ  

F.5.2.  This contract shall not be subject to Contract Price Adjustments, foreign fluctuations, etc 

and all rates and prices shall remain FIXED, final and binding for the full duration of this 

contract.   
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F.6.1  
Alterations to documents  

Do not make any alterations or additions to the bidder documents, except to comply with 

instructions issued by the employer, or necessary to correct errors made by the bid er. All 

signatories to the bidder offer shall initial all such alterations.  

F.6.2  Alternative RFQ offers  

No alternative bidder offers will be considered  

F.7.  Submitting a RFQ Responses    

F.1.1  Submit one bidder offer only as a single bidding entity to provide the whole of the works 

identified in the contract data and described in the scope of works, unless stated otherwise 

in the RFQ document  

F.1.2  Return all returnable documents to the employer after completing them in their entirety, 

either electronically (if they were issued in electronic format) or by writing legibly in non-

erasable ink.   

F.1.3  Submit the parts of the RFQ offer communicated on paper as an original the RFQ 

Document with an English translation of any documentation in a language other than 

English, and the parts communicated electronically in the same format as they were issued 

by the employer.   

F.1.4  Sign the original of the RFQ Document where required in terms of the RFQ document. The 

employer will hold all authorized signatories liable on behalf of the RFQ  

F.1.5  Bidders are requested to deliver the submission in one envelope. The Employer’s address 

for delivery of RFQ and identification details to be shown on each bidder offer package are:   

Title to appear on envelope or attachment one(1):  

1. RFQ No: 1971929- PARKHOME RESIDENCE RENOVATIONS AT NHLS MADWALENI 

This envelope must contain the Returnables, SCM Documentation and Relevant 

Annexures. This envelope  

 

 must contain printed copies of all the pages in this document, duly completed and signed,   

Title to appear on envelope or attachment two(2):  

2.  RFQ NO.:    (FINANCIAL QUOTATIONS)  

This envelope will contain the Pricing Schedules (Bills of Quantities) and RFQ document as 

published.  

For identification purposes, bidders are requested to ensure that the envelopes containing 

the company’s bids are clearly marked, and are easily identifiable by the company’s logo or 

name.   
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F.1.6.1  Accept that the employer will not assume any responsibility for the misplacement or 

premature opening of the bidder offer if the outer package is not sealed and marked as 

stated.   

F.1.6.2  
Closing time   

The closing time for submission of Quotation is 19 FEBRUARY 2026 at 11h00am.  

cidb  is not obliged to accept the lowest or any bidder and reserves the right to accept any 

bidder in whole or in part.  

F.1.6.3  The RFQ validity 90 days period is from the closing date.  

          F.2.  Clarification of bidder offer after submission   

Provide clarification of request for quotationin response to a request to do so from the 

employer during the evaluation of bidder offers. This may include providing a breakdown of 

rates or prices and correction of arithmetical errors by the adjustment of certain rates or 

item prices (or both). No change in the competitive position of bidders or substance of the 

bidder offer is sought, offered, or permitted.   

F.2.1  The Bidder shall, when requested by the Employer to do so, submit the names of all 

management and supervisory staff that will be employed to supervise the labour-intensive 

portion of the works together with satisfactory evidence that such staff members satisfy the 

eligibility requirements.   

F.2.2  
Inspections, tests and analysis  

Provide access during working hours to premises for inspections, tests and analysis as 

provided for in the submission data.  

F.2.3  
Submit securities, bonds and policies   

If requested, submit for the employer’s acceptance before formation of the contract, all 

securities, bonds, guarantees, policies and certificates of insurance required in terms of the 

conditions of contract identified in the contract data.  

F.2.3.1  
Provide access during working hours to premises for inspections, tests and analysis as 

provided for in the submission data.  

         F.2.3.2  The Bidder is required to submit with his/her bidder all documents and schedules listed 

under E2.1 and E2.2.   

         F.2.3.3  
Canvassing and obtaining of additional information by bidders   

The Bidder shall not make any attempt to obtain particulars of any relevant information, 

other than that disclosed at the opening of bid s.  
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       E.2.4.3  Prohibitions on awards to persons in service of the state  

The Employer is prohibited to award a quotation to a person -  

a) who is in the service of the state; or  

b) if that person is not a natural person, of which any director, manager, principal 

shareholder or stakeholder is a person in the service of the state; or  

c) a person who is an advisor or consultant contracted with the Department.  

In the service of the state means to be -  

a) a member of:-  

• any municipal council;  

• any provincial legislature; or  

• the National Assembly or the National Council of Provinces;  

b) a member of the board of directors of any municipal entity;  

c) an official of any municipality or municipal entity;  

d) an employee of any national or provincial department;  

e) provincial public entity or constitutional institution within the meaning of the Public  

Finance Management Act, 1999 (Act No.1 of 1999);  

f) a member of the accounting authority of any national or provincial public entity; or  

g) An employee of Parliament or a provincial legislature.  

In order to give effect to the above, the questionnaire for the declaration of interests in the 

bidder of persons in service of state in part E2 of this procurement document must be  

completed.  

G.3.  The employer’s undertakings  

Add the 

following new 

clause  

G.3.1  

Respond to requests from the bidder   

The Employer will respond to requests for clarification received up to five (3) working days 

before the bidder closing time.   

Add the 

following new 

clause  

G.3.2  

Issue Addenda   

Addenda will be issued until five (3) working days before the bidder closing time.   

H.4  Arithmetical errors, omissions and discrepancies  
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H.4.1  Check the highest ranked bids or bidders with the highest number of bidder 

evaluation points after the evaluation of bidder offers in accordance with 

E.3.11 for:  

a) the gross misplacement of the decimal point in any unit rate;  

b) omissions made in completing the pricing schedule or bills of quantities; 

or c) arithmetic errors in:  

line item totals resulting from the product of a unit rate and a quantity in bills of quantities or 

schedules of prices; or the summation of the prices.  

 

H.4.2  The arithmetical errors shall be corrected in the following manner:  

a) Where there is a discrepancy between the amounts in words and amounts in figures, 

the amount in words shall govern.  

b) If bills of quantities or pricing schedules apply and there is an error in the line item total 

resulting from the product of the unit rate and the quantity, the line item total shall govern 

and the rate shall be corrected. Where there is an obviously gross misplacement of the 

decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate 

shall be corrected.  

c) Where there is an error in the total of the prices either as a result of other   

Corrections required by this checking process or in the bid er's addition of prices, 

the total of the prices shall govern and the bidder will be asked to revise selected 

item prices (and their rates if bills of quantities apply) to achieve the bid ed total of 

the prices.  

The Bidder Offer will be rejected if the bidder does not correct or accept the Correction of the 

arithmetical error in the manner described above.  

H.4.3  
Functionality, Price and Preference  

The purpose of the evaluation is to ensure and promote compliance with the Constitution, 

specifically Section 217, which provides that when organs of state contract for goods or 

services, they must do so in accordance with a system which is fair, equitable, transparent, 

competitive and cost-effective. The evaluation of bids will be undertaken in 3 stages.  

H.4.5  

  

Request for quotation will only be accepted on condition that:   

a) the bidder is registered with the Construction Industry Development Board in an 
appropriate contractor grading designation;  

b) the bidder or any of its directors is not listed in the Register of Bid Defaulters in terms 

of the Prevention and Combating of Corrupt Activities Act of 2004 as a person 

prohibited from doing business with the public sector;   

 

c) the bidder has not:   

i. abused the Employer’s Supply Chain Management System; or  

ii. failed to perform on any previous contract and has been given a written notice to 

this effect.  

d) Has completed the Compulsory Enterprise Questionnaire, SBD4, 6.1, 7.1, 8,9 and 
there are no conflicts of interest which may impact on the bid er’s ability to perform 
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the contract in the best interests of the employer or potentially compromise the bidder 
process  

i. Has submitted the documentation listed in E2.21 and E2.22  

 

4. SCOPE OF WORKS 

 
 

NATIONAL HEALTH LABORARY SERVICES (NHLS)     
FORM OF QUOTATION     
SUPPLIER:     
RFQ NO: 1971929     
RENOVATIONS TO RESIDENTIAL PARKHOME AT MADWALENI HOSPITAL.   

      

No Description Unit Quantity Rates Cost excl vat 

  Residentail Parkhome          

            

1 
Allow the amount of R 5 000 (Five Thousand Rands) for 

preliminaries and site establishment. 
Item 1 5 000,00 5 000,00 

  Kitchen          

            

2 
Remove existing sink, cupboards, Formica tops, taps and make 

good. 
Item 1     

3 Supply and fit 20mm x 600mm Rustenburg Granite top m 5,9     

4 Supply and install built-in electrical slim line 4 plate hob and oven 

with extractor fan. 
No 1     

5 
Re-fit existing stainless-steel sink to new granite top and connect 

to existing waste pipe 
No 1     

6 
Rust proof all areas that have started to rust from water coming in 

from the sink. 
Item 1     

7 

Supply and fit 900mm wide floor standing cupboards including 

shelve, hinges and chrome door handles on 100mm x 50mm chrome 

legs, mahogany 

No 1     

8 

Supply and fit 450mm wide floor standing cupboards with drawers, 

hinges and chrome door handles on 100mm x 50mm chrome legs, 

mahogany 

No 1     

9 

Supply and fit 450mm wide floor standing cupboards with doors, 

hinges and chrome door handles on 100mm x 50mm chrome legs, 

mahogany 

No 3     

10 
Supply and fit Goose neck sink mixer tap, connect to hot and cold-

water supply 
No 1     

11 
Supply and fit microwave shelve, mahogany, 650mm wide x 400mm 

high x 400mm deep 
No 1     

12 

Supply and fit 15-amp Crabtree double plug points wired from 

distribution board, allow for PVC trunking and wiring and circuit 

breakers. 

No 2     

  Lounge         

            

13 

Damproofing/Mould Treatment to Lounge everywhere were there's 

black spots/mould. Replace with new wooden slate wall to match 

existing and make good. 

Item 1     

14 
Patch up existing floor finish in areas where the finish is cracking 

up. Floor finish to be reviewed after parkhome placed on platform 
Item 1     

15 
Replace water damaged wooden slates with new wooden slate wall 

to match existing and make good. 
Item 1     
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16 

Supply and install 12000 BTU Midwall split units, heating and 

cooling air conditioner, must not be inverter type, using R410A 

refrigerant, install as per specification , air con type must be: LG, 

Carrier, York, Samsung, or Daiken. 

No 1     

  Bedrooms         

            

17 

Remove existing wardrobes in bedrooms, supply and deliver 

Bernice Wardrobes Titan 3 Door and 3 drawer Deluxe Robe white, 

1820mm high, 1200mm wide and 500mm deep, with PVC edging 

factory manufactured. 

No 2     

18 

Remove existing curtain including rails, supply and fit new PVC 

wood alike horizontal blinds including new rails, 1400mm x 

1000mm. 

No 6     

19 
Remove existing light fittings, supply and install 5ft double LED 

light fittings with clip on covers including lamps 
No 6     

20 

Remove existing outside light, supply and fit LED 150-watt 

security light including day/night switch wired from distribution 

board 

No 2     

21 Supply and fit new 3 lever door lock to existing door. No 1     

22 

Supply and install 12000 BTU Midwall split units, heating and 

cooling air conditioner, must not be inverter type, using R410A 

refrigerant, install as per specification, air con type must be: LG, 

Carrier, York, Samsung, or Daiken. 

No 2     

  Ablutions         

            

23 

Remove existing toilets with cisterns, supply and fit new toilets 

with porcelain cisterns, re-connect to water and sewer, fit wooden 

toilet seat with brass hinges 

No 2     

24 

Remove existing basins and taps, supply and fit new porcelain 

basins on wooden cabinet, fit new basin tap mixers, re-connect to 

water and waste 

No 2     

25 Unblock shower drain. Item 1     

26 

Supply and Install new Lima 900*900mm Square Build In Shower 

Tray Incl 50mm Waste - White and Corner Entry Shower 

Enclosure White 885 x 885 mm LISD924CW or similar and 

approved. Deep clean the tiles in the shower. 

No 2     

27 
Supply and fit wooden cupboard above basin with door and shelve, 

including mirror on the door, 600mm x 300mm 
No 2     

28 
Supply and fit new Rotary round washing line, allow to concrete 

the pole into the ground to secure it properly 
No 1     

29 
Supply and fit new 200mm x 200mm stainless steel shower heads to 

existing shower, allow for additional pipes if necessary 
No 2     

30 Supply and fit new shower mixer tap to existing showers No 2     

31 Supply and fit new 3kw element to existing geyser No 1     

32 Supply and fit new thermostat to existing geyser No 1     

33 

Damproofing/Mould Treatment to Bedroom wall & Floors 

everywhere were there's black spots/mould. Replace with new 

wooden slate wall to match existing and make good. 

Item 1     

34 
Nu-Tech ceiling board to existing geyser to act as cover in ablution 

1, paint with white paint and make good. 
Item 1     

35 

Prepare and paint one coat of universal undercoat to ceiling and 2 

coats of Plascon Velvaglo white or similar as per specification to 

the residential parkhome ablutions. 

Item 1     

  External Works         

            

36 Awaining to main entrance door. No 1     

37 Galvernized Steel Staircase to entrance door. No 1     

38 

Remove existing carpet to all bedrooms and lounge. Supply and 

Install 600mm x 600mm grade A porcelain floor tiles including 

grouting, spacers and all necessary sundries. 

m2 48     
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39 

An allowance of R20 000,00 (Twenty thousand rands) for staff 

relocation during the desembling and assembling of parkhome, that 

cannot be morethan 4 weeks. 

Item 1 20 000,00 20 000,00 

40 
Disconnect existing water supply, fit shut off valve and make 

good/safe to residential parkhome for reconnection. 
Item 1     

41 

Disconnect electrical supply at Distribution Board feeding the 

residential parkhome, circuit breakers can be re-used, to residential 

parkhome when reconnecting. 

Item 1     

42 
Disconnect sewer line, install rodding eye and seal properly for 

reconnection after repositioning of the residential parkhome. 
Item 1     

43 

Disconnect wiring, water supply pipes, drainage, dismantle roof 

sheets, wooden flooring, gutters, steps and handrail, skirting and 

side panels before unit to be separated in half for transporting from 

current position to next. (to dismantle in the safest way posible to 

avoid parkhome falling apart), Parkhome specialists to be involves 

in this exercise. 

Item 1     

44 

Excavating, cutting and filling, leveling and compacting of new 

position for residential parkhome unit using G5 material, to 

existing residential parkhome. 

m2 121     

45 

600 x 250mm Reinforced strip footing 25MPa, excavation 700mm 

deep, risk of collapse and 50mm blinding. Add a 200mm mass 

concrete surface bed 25MPa with ref 395 fabric Mesh 

reinforcement on 375 Micron DPC on sand bed on prepared 

ground 50mm.Finishing top surfaces of concrete to an evenly 

brushed platform in preparation of floors. 

m2 121     

46 

Specialist Reassembling/Place back the desembled parkhome back 

onto the platform by a parkhome representative.Structural integrity 

certificate required. 

Item 1     

47 

Re-connect wiring, water supply pipes, drainage, roof sheets, 

wooden flooring, hand rails and steps, gutters, skirting and side 

panels after both halves have been re- assembled, pending method 

parkhome specialist would have suggested. 

Item 1     

48 

After unit has been assembled, align doors and windows to open 

and close properly and check for roof leaks, to the residential 

parkhome. 

Item 1     

49 

Reroute existing trench for cable from Kiosk/ Main Distribution 

Board to existing cable connection to new position to residential 

park homes. 

m 10     

50 

Supply and install 16mm x 3 core armed cable from Kiosk/ Main 

Distribution Board to existing parkhomes and connect to existing 

Distribution Boards in residential parkhome. 

m 10     

51 
Close trench, first 200mm must be soft sand and close up to ground 

level and compact, to residential parkhome. 
m 10     

52 
Trench 500mm deep for water, sewer and drainage to residential 

parkhome. 
m 10     

53 
Supply and install ½ inch “Polycop” Polypropylene pipes from 

nearest water supply to mobile residential park home. 
m 10     

54 
Supply and install drainage 110mm from residential parkhome to 

nearest outlet from hospital. 
m 10     

55 
Supply and install waste pipe 50mm from residential parkhome to 

nearest outlet from hospital. 
m 10     

56 
Close trench, first 200mm must be soft sand and close up to ground 

level and compact. 
m 10     

57 Supply and install Kent water meter at residential parkhome. No 1     

58 
Supply and install electrical meter GEC Type at the residential 

parkhomes in weather proof box. 
No 1     

59 

Prepare and paint one coat of universal undercoat to ceiling and 2 

coats of Plascon Velvaglo white or similar as per specification to 

the residential parkhome. 

m2 144     

60 Supply and fit trelidoor on the inside. No 1     

            

61 Supply and issue plumbing certificate Item 1     

62 Supply and issue electrical COC  Item 1     
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63 
Supply a 25-year parkhome structural waranty certificate from a 

refutable parkhome manufacturer. 
Item 1     

64 Remove all rubble from site Item 1     

65 

Allow the amount of R 60 000-00 (Sixty Thousand Rand) for 

contingency to be used at the discretion of the Principal Agent and 

deducted in whole or in part if not required 

Item 1 60 000,00 60 000,00 

  

NOTE: Contractor should always have project supervisor on site 

in order to maintain NHLS standard and specification.Provide 

comprehensive safety file, work will be only allowed to commence 

after the file has been formally approved by the NHLS SHE 

officer. 

        

            

  TOTAL         

  PLUS 15% VAT         

  GRAND TOTAL         

  Estimated time to complete work above         

 

                                                             NOTE: 

“Provide details and registration confirmation with CIDB in terms of the CIDB Act 38 of 2000. Provide proof of grading level 1GB 

PE or Higher. 

 

                                                            

-Always read specification in conjunction with Bill of Quantities and Plan (if plan is applicable and supplied) 

-All Quantities measured are indicative and will be re-measured on completion 

-Specific products to be used, to be confirmed in Bill of Quantities 

-All materials and products to be used, to be ISO 9001 accredited 

-Due to the nature of our labs (operation 24 hours) the contractor will be expected to work after hours and over the weekend 

-Variation orders can only be approved in writing (via the email) by the NHLS Project Manager  

-no additional or extra work done will be paid for unless the project manager has issued a variation order 

-NHLS Project Manager will conduct all inspections 

-The contractor should be required move the furniture and benches and put back requested  

-only material installed will be paid and not for any wastage (no material on site will be paid) 

-NHLS delegates can also and contact the client or visit the work done as referred on the completion certificate. 

-Contractor will be requested to provide comprehensive safety file, work will be only allowed to commence after the file has 

been formally approve by NHLS  

-No progress payment will be made less than R200,000.00 

References  

-NHLS delegates can also and contact the client or visit the work done as referred on the reference or completion certificate. 

-All the contractors will be requested to provides NHLS with the following signed of stamped references or completion 

certificates of similar work done on company or departments letter head, not more than five years (5) old as per the table 

below 

 If QUOTE 

VALUE   REQUIRED REFERENCE OR COMPLETION CERTIFICATES  

CONTRACT VALUE OF 

PROJECT PREVIOUSLY 

DONE 

  

R0-R50,000.00 

One(1) copy of contactable reference or completion certificate, on letter 

head, with contact details, valid e-mail address, office telephone, cell phone 

and business address  N/A 

  

R50,000.00-

R100.000.00 

Two(2) copies of contactable reference or completion certificate, , on letter 

head, with contact details, valid e-mail address, office telephone, cell phone 

and business address  N/A 

  

R100,000.00-

R200.000.00 

Three(3) copies of contactable reference or completion certificate, , on letter 

head, with contact details, valid e-mail address, office telephone, cell phone 

and business address At least 1x R100,000.00 and above 

  

R200,000.00 and 

above 

Three(3) copies of contactable reference or completion certificate, , on letter 

head, with contact details, valid e-mail address, office telephone, cell phone 

and business address  At least 3x R200,000.00 and above 

       

 

NHLS STANDARD SPECIFICATION 
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GUARANTEE, MAINTENANCE, PENALTY AND RETENTION PERIOD 

The Guarantee and Maintenance period shall be for 12 months commencing on the date of Practical completion and acceptance of 

the Installation. During the Guarantee period the Contractor shall repair all defects in the Installation which may arise as a result of 

inferior quality materials or faulty workmanship. 5% retention of the contract price will be held back for a period of 3 months 

after date of Practical completion and acceptance of the installation 

The fact that the Installation will be used and occupied by the Employer during the guarantee period shall in no way exempt the 

Contractor from his responsibility under this clause 

Should a non-urgent fault occur during the guarantee period the Contractor will be advised and he shall repair the fault in good time 

Should a fault occur during the guarantee period, that is in the opinion of the Project Manager of an urgent nature, then the 

Contractor will be advised and shall proceed immediately to rectify the fault 

Should a fault occur during the guarantee period, that is in the opinion of the Project Manager of an urgent nature, and the 

Contractor is not available, the Employer shall reserve the right to obtain the services of any available Contractor to repair the fault. 

The cost of such repair work shall be borne by the Contractor in accordance with the escalated rates. In such a case the faulty 

equipment shall be kept for scrutiny by the Contractor.  

If this occurs during the retention period and retention money is still due to the Contractor, such claim from the Alternative 

Contractor, will be deducted from the Retention fund 

Should the frequency and breakdown/s, in the opinion of the Project Manager, become so regular as to constitute and unacceptable 

state of affairs or should the installation or portions thereof prove to be unacceptable, the Contractor shall upon receipt of a written 

instruction from the Project Manager, replace portions/components or even the entire installation if need be, at his own cost as 

prescribed by the Project Manager  

Where the practical completion is not reached by the date stated in the Tender/ RFQ document or by the revised date 

granted by the Project Manager, the Contractor shall be liable to a Penalty determent by the Project Manager, which is in 

this instance .1% (point 1 percent) of the Tender/ RFQ Total value, Per Day  

-2- 

PRELIMINARIES 

Tenderer’s attention is drawn to the fact that the Hospital and Laboratory will be fully operational during the building process. The 

work will have to be carried out in phases and at times that must be liased and agreed to with the Business Manager and Hospital 

Management. This might result in certain work being carried out at certain times only, even after hours of weekends. Also note that 

sensitive electronic equipment are in use and no work that cause a vibration can be carried out when these equipment are in 

operation. Operating theaters in the vicinity of the building work will also be in use during the building program and the Contractor 

must liase closely with the Hospital Management and obtain their written consent and permission, before removing and/or servicing 

equipment/structures, that might interfere with the running of the theaters or any other service/s. The use of certain lifts for moving 

of material will also have to be agreed to with the Hospital Management. The tenderer must allow for this in his prices since no 

additional claim will be entertained in this regard  

TENDERS SHOULD BE BASED ON THE FOLLOWING SPECIFICATIONS 

SITE APPLICATION 

Repair work 

Repairs to cracks 0.2mm to 2mm 

Rake out with a scraped blade 

Remove dust and debris 

Fill with pure acrylic, paintable, flexible crack filler 

Cracks over 2mm 

Open out with a carborundum disk into a V shape minimum 3mm wide 

Remove dust and debris 

Wet the crack and fill with damp 1:4 cement/sand mortar properly compacted into the cracks 

Repairs to Mortar Joints 

Scrape out unsound mortar 

Point solidly with 1:3 cement/sand mortar properly compacted into the joints 

Repairs to Painted Wall Surface Coating  

Remove loose paint with a sharp paint a scraper or hand-held pneumatic engraving tools fitted with flat chisel heads 

Feather edges of tightly bonded paint with a rough to medium grit paper 

Built up paint covering flush with general surface area 

Preparation  

Generally 

Materials used in preparation to be types recommended by their manufacturers and the coating manufacturer for the situation and 

surfaces being prepared 

Apply in strict accordance with the manufacturers specification 

Apply oil based stoppers/fillers after priming. Apply water based stoppers/fillers before priming unless recommended otherwise by 

manufacturer. Patch prime water based stoppers/fillers when applied after priming 

Ensure that doors and opening windows, etc, are “eased” as necessary before coating. Prime any resulting bare areas 

Plastered surfaces and fibre cement boards to be washed down and allowed to dry completely 

Unfinished concrete surfaces clean with 1:4 solution of spirit of salts: water 

All floors where painting is to be carried out to be swept clean, walls dusted down and unpainted surfaces protected 
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Efflorescence  

Remove surface salts and other loose material with a stiff brush or coarse dry cloth 

Leave for 48 hours and repeat process if further efflorescence occurs 

Sand glossy surfaces to provide a key for finish. 

-3- 

Ironmongery 

Remove from surfaces to be coated and re-fit on completion. Do not remove hinges unless instructed to do so 

Previously Uncoated Timber  

Ensure that large and loose knots are removed and made good with sound timber of the same species. Sand down flush 

Ensure that surfaces are clean and remove all oil, grease and excessive natural oils with suitable solvents 

Sand to a smooth, even finish with arises rounded or eased 

Remove resinous bleeding by heat, apply two coats of knotting to resinous areas and all knots and allow to dry 

Ensure that head of fasteners are countersunk sufficiently to hold stopping/filling. Fill nail and screw holes, joints, cracks, holes, 

depressions, open or coarse grain with matching colored stopper/filler worked well in and finished off flush with surface. Sand 

smooth and remove dust 

Sand down to remove all plaster stains pencil marks and other blemishes from timber that is to be oiled or stained 

Previously Coated Timber 

Strip any existing cracked or flaking varnish back to fresh wood 

Sand down any discolored areas to fresh wood 

Ensure that surfaces are clean and remove all oil, grease and excessive natural oils with suitable solvents 

Sound varnish to be sanded with 360 grit paper 

Uncoated Masonry/Render  

Remove dirt, surface deposits, loose and faking material with a stiff brush 

Fill holes and cracks flush with surface, rub down 

Unpainted Plaster 

Remove dirt and surface deposits with a stiff brush 

Rub down to remove nibs, trowel marks and plaster splashes 

Lightly rub over trowelled glossy plaster with worn abrasive paper 

Fill depressions, holes and cracks and lightly rub down flush with surface 

Steel Generally 

Remove all loose and faking paint 

Feather edges of tightly bonding paint 

Rusted Areas 

Clean disk sand and wire brush to remove rust 

Clean bare steel patches with a solvent wash 

Rust convertor only to be used on small areas where hand cleaning is ineffective 

Apply with a stiff brush ensuring penetration into any pitting 

Inspect after two hours and recoat areas showing unconverted red rust 

Prime surfaces as soon as possible after cleaning, and in any case within four hours 

Coating 

Painting Generally  

Operatives must be appropriately skilled and experienced in the use of specified materials and methods of application 

Do not use materials that show any bittiness when applied. Do not thin or intermix unless specified or recommended otherwise. If 

materials are found to have been thinned without authorization, the Project Manager may require an additional application of 

additional coats 

Any priming as soon as possible on the same day as preparation is completed, ensure that coats are of adequate thickness and suit 

surface porosity 

Adjacent coats of the same material must be of a different tint to ensure that each coat provides complete coverage 

Apply coatings to clean, dust free, suitable dry surfaces in dry atmospheric conditions and after any previous coats have hardened. 

Lightly abrade between coats as necessary 

Apply coatings evenly to give a smooth finish of uniform colour, free from brush marks, nibs, sags, runs and other defects. Cut in 

neatly and cleanly. Do not splash or mark adjacent surfaces 

Keep all surfaces clean and free from dust during coating and drying. Adequately protect completed work from damage 

     

-4- 

Painted Joinery/woodwork 

Before priming preservative treated timber, any cut surfaces to be retreated and all end grain to be liberally coated allowing it to 

soak in before recoating it 

Pre-primed woodwork to be lightly rubbed down and patch prime to match existing 

Prime: One coat primer, two coats to end grain which will be painted 

Finish: Two coats Alkyd gloss, sanded down between coats 

Staining 

Check with stain manufacturer if primer is required for the species of timber and type of previously applied treatment.  
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Apply stain in flowing coats. Redistribute excess material by brushing before stain has set. Allow not less than 12 hours between 

coats 

Varnishing 

Thin first coat with white spirits according to manufacturer’s recommendations 

Brush well in avoiding aeration and lay off 

Apply further coats of varnish, rubbing down lightly between coats along the grain 

Bead Glazing to Coated Timber 

Before Glazing: Apply first two coats to rebates and beads 

Concealed Joinery Surfaces 

Inaccessible parts of joinery constructions are to be primed and/or coated before assembly 

Where one or more additional coats are specified to be applied, they must be applied to all surfaces, including those that will be 

concealed when incorporated into the building 

Wooden Doors 

Varnish or paint bottom edges before hanging 

Completion 

Ensure that opening lights/windows/hinges and other moving parts move freely. Remove all masking tape and temporary coverings 

afterwards 

Protection 

Adequately protect all surfaces that are not to be coated 

Protect all surfaces from dust and damp 

Where doors are delivered to site in a finished condition, provide all necessary protection to the doors when applying coatings to the 

frames 

Air-conditioners 

Contractor to provide adequate power supply to air con unit 

12 month warrantee to be included  

Contractor is liable for any damages to structure  

All work must be SABS approved 

Each air con to be separately wired via isolator from the DB board and connected with a circuit breaker (see size and Phase 

requirements as stipulated in Bill) 

D/P Isolator to be installed and connected adjacent to air-con unit internally (see size and Phase requirements as stipulated in Bill) 

Electrical Certificate of Compliance to be issued on completion 

Allow for drilling through wall and plaster/ patch and paint afterwards. Piping to installed through walls only, never glass panes 

All piping/cabling to be in PVC trunking / ducting. Allow for correct lengths 

Units always to be heating and cooling (unless otherwise stipulated in Bill) 

All piping, brackets, gas up to commissioning to be included in pricing 

Supply units of the following Manufacturers: Samsung, LG, Carrier, York, Daiken 

All Air-cons to be Inverter type 

-5- 

Plumbing 

Only registered Plumbers to be employed for any plumbing & drainage work 

Allow for ± 2m2 tiling above each basin and sink 

Allow for A Grade Glazed white tiles, 152 x 152mm, 5 – 6.5mm thick 

Sinks size: 1350mm x 535mm unless otherwise specified in bill of quantities  

Sink mixer for tea room sink to be 15mm chrome plated brass mixer type tap 

All basins to be white glazed, each fitted with an approved 32mm chrome plated brass waste fitting with screwed outlet, and a 

15mm chrome plated brass elbow action tap connected to water supply 

All sinks to be stand alone stainless steel sink, work area, splash back on Pre-manufactured 40 x 32mm   stainless steel square tubing 

frames, 4 legs on adjustable pedestals. Exposed surfaces having a smooth finish, each fitted with an approved 32mm chrome plated 

brass waste fitting with screwed outlet, and a 15mm chrome plated brass Hospital goose neck tap 

Stainless steel grade 316 or Type 304 to be used for stainless steel sinks 

All material to be SABS approved 

Make sure all existing water pipes and waste is in good working condition 

All existing basins and sinks to be washed and cleaned 

On each water supply line, a ball valve need to be installed as close as possible to outlet, this includes basins, sinks, toilets 

Each tap to be visibly marked with “H” or a “Red” mark for Hot water and “C” or a “Blue” mark for Cold water 

Geysers: Install makes such as Franky, Kwikhot or similar. Install on a drip tray with drain pipe to outside, pressure valve, safety 

valve, shut off valve, overflow pipe. Isolator to be installed at least 1m from Geyser, hot and cold water supply lines to be bonded 

and earthed. Isolator to be wired to DB with dedicated double pole circuit breaker. 

Toilets: these shall be deemed to include the following: WC Pan, flush valve or 11 liter cistern with flushing apparatus, float valve 

and flush pipe and all finishing’s to pipes and cistern. To be the wash down type, approximately 400 high manufactured of white 

glazed fireclay or vitreous china, each provided with the compatible “P” or “S” –Traps, jointed to Pan. Pans and traps to be set on 

and encased in Class B concrete not less than 100mm thick at any point or position 

Wall mounted bowl urinals: to be of white glazed fireclay or vitreous china, approximately 700 x 380mm in size with back flush 
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entry, secured to wall with at least 2 concealed hanger brackets. Each urinal to be fitted with 38mm chrome plated domical grating, 

urinal flushing valve complete with push button assembly, spreader and all other necessary chrome plated brass fittings as well as a 

chrome plated brass bottle trap 

Hydroboil installations: Install always above sink (see bill of quantities for size) 

Emergency shower: complete body shower with eye station. Flow rate to be 60 litre per minute. At floor level, 700mm below 

shower head, the radius of water reaching the floor should be 200mm. At the eye station flow rate should be 6 litre per minute at a 

flow pressure safe enough not to injure the User. This unit to be 1 metre from floor level. Make use of emergency showers as 

supplied by Broen, Bull Maurice Trading or similar 

Electrical 

Only registered Electricians to be employed for any electrical work 

Wires to be used for sockets outlets; 2.5mm2 PVC 

Colour for 2- compartment steel/PVC power skirting unless differently  specified in bill of quantities (colour to be confirmed) 

Normal plugs to be white and dedicated plugs to be red  

Electrician to consult with Lab Manager regarding lab equipment when circuit are installed to prevent overloading, new plug points 

to be wired from distribution board and marked properly  

Legend card in DB to be up to date 

Electrical Certificate Of Completion to be issued on completion 

All material to be SABS approved 

Circuit breakers to be SABS approved and type and size to be confirmed with Project Manager before installation 

Hydroboils: wire from DB Board with 30Amp double pole isolator next to Unit (at least 1m away) and 25Amp circuit breaker in DB 

board 

-6- 

Workbenches & Tops 

Worktops to be 32mm thick, either 600mm or 900mm , Formica brand postform - white (unless otherwise stipulated in Bill) 

Where necessary 75mm holes must be drilled in worktops to accommodate computer cables and power supply to machinery and be 

made good with a plastic grommet 

Pre-manufacture 40 x 32mm steel square tubing frames as supplied by SA Lab or similar, sections of 1 000mm wide and 500mm 

deep for 600mm tops and 800mm for 900mm for postform tops. All 4 legs to be on lockable castors, wheel diameter 100mm. Bench 

Units to be equipped with water, basins, sinks, to be om adjustable pedestals. Benches could be 730mm or 900mm high (see bill of 

quantities) Sections to be bolted together, not welded. All steelwork to be epoxy powder coated in dove grey colour.   

Cupboards 

Steel epoxy powder coated white cupboards to be manufactured by SA Lab or similar and assembled. Units specified in bill will be 

either a 4 drawer (450mm wide) or 2 doors with 1 shelve unit (750mm wide). Exterior and Interior to be White powder coated. 

Doors to be affixed with 2 brass piano hinges each and drawers to be mounted on runners. Each drawer and door to be equipped 

with a PVC recessed handle. All floor cupboards to be on 4 castors each, front wheels to be lockable. See bill of quantities for sizes 

and combinations.  

In kitchens timber cupboards to be manufactured and installed with 16mm melamine covered pressed wood. All cupboards to be on 

100mm pedestals. Exterior to be Oak finish and Interior to be white finish. All visible exterior edges to be finished in Oak and 

internally white. Each drawer face and door to have wrap around finish. Doors to be affixed on 2 hinges each and drawers on 

runners. Each drawer and door to be equipped with an aluminium handle 

Doors 

All doors to be hung in such a way that the clearance gap between door and frame after hanging shall not exceed 2mm at sides and 

head. The floor clearance to be preferably 2mm but may be increased to accommodate an uneven floor finish. Exterior doors shall 

be hung on brass hinges. Aluminium frame glass doors to have 6mm safety laminated glass fitted, to be hung on aluminium hinges, 

not less than 3 hinges on a 2 100mm high door. On higher doors at least 4 hinges should be fitted. All exterior doors to be fitted with 

an aluminium and rubber weather strip at the bottom. Each door to be equipped with 2 door handles. Type to be confirmed by 

Project Manager. Behind every door a door stop should be installed on top of the floor to prevent the door handle making contact 

with the wall – clearance between wall and door handle to be approximately 20mm. 

Paint 

Two final coats of White paint to all surfaces, ceiling and walls. Door colours to be confirmed by Project Manager,  if not varnished 

Existing pipes against wall must be colour coded painted, for example gas, water, oxygen 

Rhino board surface to receive Rhinolite to a smooth finish on dry walls 

Before painting can commence, every defect/uneven surface must be repaired 

Patch prime new and exposed plaster areas with 1 coat and allow drying. Coat 1 may be thinned up to 10% with mineral turpentine 

to aid absorption.   Allow 4 hours drying time at 23º c . Three (3) coats of paint to dry wall. Paint texture and type to match existing, 

Colour for walls and steel frames to be white unless otherwise confirmed by Project Manager  

One coat metal primer to steel work and two coats final oil based enamel 

Paint to be Plascon double velvet, Dulux, Prominent or similar 

-7- 

VINYL Floors 

Only use Heavy duty safety Vinyl flooring which should be slip resistant and factory sealed with Polyurethane as supplied by 

Marley or Polyfloor. Roll to be at least 2 metres wide and vinyl 2 - 2.5 mm thick. Colour to be confirmed by Project Manager. 

Sample to be signed off by Project Manager before installation commences 
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Ensure that the sub-floor is completely smooth, level, hard, dry and clean before laying commences  

 Joints to be butted, grooved and heat welded ensuring that the welding rod bonds to more than 70% of the sheet thickness. It is 

essential that on completion the installation be rolled, in both directions with an articulated 68kg three sectional metal floor roller.  

Skirting; install coving where wall meets floor and continue with vinyl floor 100mm high. Finish off with Vinyl/PVC Ribbon 

Installation to be done by an approved Installer in accordance with the Manufacturers specifications  

TILE Floors 

Ensure that the sub-floor is completely smooth, level, hard, dry and clean before laying commences  

Only use A Grade Acid resisting Ceramic tiles, 10mm thick, 300 x 300mm in size 

Use SABS approved tile cement and apply as per Manufacturers instructions (colour to be confirmed by Project Manager) 

Use SABS approved water proof Acid resistant grout. Gaps 5 – 10mm  (colour grey) 

Skirtings to be 100mm high where required, coved at junction with floor and rounded on top edge  

CARPET Floors 

Ensure that the sub-floor is completely smooth, level, hard, dry and clean before laying commences. Installation to be done by an 

approved Installer in accordance with the Manufacturer’s specifications  

TILE Walls 

Ensure that the wall is completely smooth, level, hard, dry and clean before laying commences  

Only use A Grade Acid resisting Ceramic tiles, 10mm thick, 300 x 300mm in size 

Use SABS approved tile cement and apply as per Manufacturers instructions (colour to be confirmed by Project Manager) 

Use SABS approved water proof Acid resistant grout. Gaps 5 – 10mm  (colour grey) 

All edges and corners to be finished off with PVC edging strips. Colour to be confirmed per job depending on tile colour. 

Glazing 

All Internal glass in panes not exceeding 1.5m² of surface area shall be 4mm clear float glass 

All Internal glass in panes exceeding 1.5m² of surface area shall be 6mm  laminated safety glass with a Manufacturer’s warranty 

against defects and discoloration 

All Exterior glass up to a height of 10m in panes not exceeding 2.9m²of surface area shall be 6.38mm PVB Laminated annealed 

safety glass. Above 10m the Project Manager should appoint a Glazing Competent Person  

Mirrors to comply with SABS requirements. Unframed mirrors to have polished edges 

All glass in aluminium doors and frames to be fitted with 6mm laminated safety glass 

All exterior facing windows to be tinted with Klingshield or similar product, unless otherwise stipulated. Colour to be confirmed by 

Project Manager 

-8- 

Blinds 

Vertical Group 3 blinds to be installed (colour to be confirmed by Project Manager) 

Blinds to be re-measured on site before manufacturing and installation 

Measurements given is only for tendering purpose 

Suspended ceilings 

Install suspended ceilings as per Manufacturers instructions such as Donn Products or similar. Panels to be vinyl cladded smooth 

white panels, 1200 x 600 x 12.5mm on suspended pre-painted exposed tee trusses, including main and cross tees, hangers, grids, 

etc., all level and properly secured. At edges use 25mm pre-painted shadow line aluminium cornices 

Partitioning 

Drywall partitioning construction and support frame system including finishes to be as per Manufacturer’s specifications 

Minimum requirement GPG Gypsum Gyproe Standard 40 Db, ½ hour fire rating with a stud (63.5mm) and track system. 

Positioning at 600mm cc fixed to 63.5mm top & bottom track clad on both sides with 12.5mm taper edged rhino board affixed with 

25mm drywall screws at 220mm cc 

All corners to be finished off with drywall corner strips. All joints to be taped, jointed and smoothed before painting 

Aluminium skirtings to be affixed to all drywall partitioning unless otherwise specified 

Door and window frames fitted in drywall partitioning to be installed as per Manufacturer’s specification. 

Lockers (Timber) 

Timber lockers to be manufactured and assembled with 16mm melamine covered pressed wood. Exterior to be Oak melamine 

finish, including all visible edges. Interior to be White melamine finish, including all visible edges and backing. If the back side of 

any cupboard will be visible after installation, those exposed areas or entire area should be cladded with white melamine. Inside 

dimensions of each cubicle to be 300mm². Units to be assembled 3 on top of each other. Each locker to have a wraparound Oak 

melamine finished door, affixed with piano hinges. Each locker to be equipped with a lock and 2 keys as well as an aluminium 

handle (no plastic handles). Each stack of 3 to be assembled as 1 unit and 100mm adjustable chrome plated legs to be affixed 

underneath bottom locker.  

Lockers (Steel) 

Solid steel lockers which should be epoxy powder coated to be supplied. Sets to be single 4 tier lockers. Colour to 

Ivory/Beige/Karoo. Each door to be lockable and correct size padlocks with 2 keys each, per locker, to be provided 

Locks 

All exterior door locks to have 4 lever mortice locks with 2 keys each fitted (unless otherwise specified in bill) 

All interior door locks to have 2 lever mortice locks with 2 keys each fitted (unless otherwise specified in bill) 

All security type gates to have 7 lever locks with 2 keys each fitted 

All timber lockers to have normal cupboard locks with 2 keys each fitted 
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All steel lockers to have padlocks with 2 keys each fitted 

Steel shelving 

Only powder coated grey steel shelving to be installed in storage areas, archives & wash up areas (no wood allowed). Shelving to be 

of an adjustable type with each shelve at least 500mm wide and 450mm deep.  Bottom shelve to be at least 200mm from the floor 

and top shelve not higher than 2 100mm. In between top and bottom another 3 shelves, evenly spaced, to be fitted (in total 5 tier 

shelving). Each vertical steel supports to be affixed to the wall at, at least 2 positions in the top half. As supplied by Krost shelving 

or similar approved. 

-9- 

Signage 

All interior signs to be White Perspex with smooth edges, with vinyl (7 year) applied onto the Perspex 

All exterior signs to be White Chromadek , with vinyl (7 year) applied onto the metal 

Colour code: 

Pantone: Coated – 383C / Uncoated – 397 U 

CMYK – C:40 M:0 Y:100 K0 

RGB – R:166 G:206 B:54 

Artwork to be signed off by Project Manager before sign is manufactured 

-9- 

PLEASE TAKE NOTE THAT THE ABOVE SPECIFICATIONS AND MEASUREMENTS ARE SUBJECT TO CHANGE AS 

MAY BE DETERMINED BY THE FINAL APPROVED DRAWINGS OR COMPULSARY SITE MEETING FOR THE JOB IN 

QUESTION 

WORKS AGREEMENT 

Contractor: The contactor shall: 

➢ Provide adequate supervision and management of the works 

➢ Provide toilet facilities for use by his workers except where provided by the employer 

➢ Storage space is not always available for material and sufficient arrangements should be catered for and included in 

pricing 

➢ Submit all local authority notices by the works 

➢ Comply with all statutes, regulations and bylaws of local or other authorities having jurisdiction regarding the execution of 

the works and obtain all certificates and other documents required by such authorities 

➢ Notify the Project Manager where compliance with any statute, regulation or bylaw requires a change or variation to the 

works upon which such change shall be deemed to be a contract instruction  

➢ Immediately begin the works and continue at a rate of progress satisfactory to the Project Manager in terms of the 

agreement 

➢ Comply with all contract instructions in good time 

➢ Bring the works, within the constructed period, to practical completion in terms of completion 

➢ Bring the works to final completion   

➢ Surplus material and waste to be carted away to a suitable dumping site to be found by the Contractor, outside the boundary 

of the site 

Completion 

 Practical Completion 

➢ The Project Manager shall inspect the works from time to time to give the contractor interpretations and guidance on the 

standard and state of completion of the works which he will require the contractor to achieve for practical completion 

➢ The contractor shall inform the Project Manager of the date on which he expects to achieve practical completion 

➢ The Project Manager shall inspect the works on or before the date requested by the contractor  

Where the works: 

➢ Has reached practical completion the Project Manager shall at once issue a certificate of practical completion to the 

contractor 

➢ Has not reached practical completion the Project Manager  shall issue a practical completion list to the contractor 

detailing the outstanding work to be done and defects to be rectified to achieve practical completion 

➢ Is not ready for practical completion inspection the Project Manager shall issue a list as a general guide to the contractor 

of the outstanding areas of work and defects to be attended to before he can request a further inspection 

Final Completion 

➢ Within seven calendar days of practical completion the Project Manager shall prepare and issue to the contractor a final 

completion list detailing the incomplete work and defects to be rectified within a reasonable period 

➢ The defects liability period of fourteen calendar days shall start on the date of practical completion 

➢ On the expiry of the defects liability period the Project Manager shall immediately inspect the works for final completion. 

Where the works: 

➢ Has reached final completion the Project Manager shall at once issue a certificate of final completion to the contractor

         

-10- 

➢ Has not reached final completion the Project Manager shall issue a defects list to the contractor detailing any incomplete 

work and defects to be rectified before the Project Manager will undertake a further inspection  
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➢ Where the contractor has achieved final completion the latent defects liability period shall end three years from the date 

of final completion  

Employer 

 The employer shall: 

➢ Hand over the site to the contractor by the date stated in the schedule. The construction period and latent defects 

liability period shall commence with the hand over of the site 

➢ Arrange for water, sewer and electrical connections as required and pay all fees concerning this 

➢ Provide water and electricity as required for the execution of the works free of charge 

➢ Not issue instructions to, interfere with, hinder or obstruct any of the contractor's workers or any other persons employed 

or acting on behalf of the contractor 

Risk and Insurance 

➢ The Contractor indemnifies the NHLS against any loss in respect of claims from other parties arising out of or due to the 

execution of the works or occupation of the site by the contractor consequent upon: 

➢ Death or bodily injury or illness of any person 

➢ Physical loss and damage to any property other than the works 

➢ Removal of or interference with lateral support of an adjoining property 

➢ The contractor shall take out insurances in respect of his employees as are required by law  

➢ Where, in the opinion of the Project Manager , loss and damage to the works due to the contractor's negligence the 

contractor shall be liable for such loss and damage 

➢ The contractor shall in all circumstances be at risk for loss of, or damage to his construction plant or vehicles  

➢ The contractor shall enclose the site along the facades where work is being done. He shall furthermore allow for all the 

required scaffolding, gantries, hoarding, etc to safeguard pedestrian traffic on the sidewalks or paths as well as vehicular 

traffic in the streets 

➢ The form of scaffolding, gantries, hoardings, etc, must be fully detailed in his “method statement” as previously required. It 

is not the intention to prohibit or deviate pedestrians or traffic during construction and Tenderers are to account for this 

when pricing the Tender 

➢ Adequate warning signs/ lights/ etc are to be employed where required. If the Tenderer  requires the full pavement width 

and even part of the adjacent street then he must make all the necessary arrangements with local authorities for the 

pavement and street closure as well as pay for all fees in connection therewith including the loss of income due to parking 

meters 

➢ The existing premises will be occupied  at all times and the Contractor will be required to keep all noise to a minimum 

Safety 

➢ From the date of site handover to the Contractor until the completed work is handed back to the Employer, the Contractor 

shall be responsible for maintaining safe working conditions on site 

➢ The Contractor shall be responsible in terms of the Occupational Health and Safety Act, 1993     ( Act No 85 of 1993) and 

the regulations promulgated in terms of the Act or Factories, Machinery and Buildings Work Act, whichever is applicable 

➢ The Contractor shall be responsible for supplying and installing the required safety signs as determined by the 

Occupational Health and Safety Act, 1993 ( Act No 85 of 1993) All safety signs shall comply with the requirements of 

the latest edition of SANS 11861 as Applicable 

Programme 

➢ The Contractor shall submit his programme of work to the Project Manager  not later than 14 days after the Contractor 

has been notified of the acceptance of his tender. If necessary the Project Manager may instruct the Contractor to adjust 

his programme to suit other activities 

 

En 

Important Note: 
 

• Always read specification in conjunction with Bill of Quantities and Plan (if plan is applicable and supplied). 

• All Quantities measured are indicative and will be re-measured on completion. 

• Specific products to be used, to be confirmed in Bill of Quantities. 

• All materials and products to be used, to be ISO 9001 accredited. 

• Due to the nature of our labs (operation 24 hours) the contractor will be expected to work after hours 

and over the weekend. 

• Variation orders can only be approved in writing (via the email) by the NHLS Project Manager  

• No additional or extra work done will be paid for unless the project manager has issued a variation order. 

• NHLS Project Manager will conduct all inspections. 

• The contractor should be required to move the equipment (furniture, benches, etc.) and put them back 

requested. 

• Only material installed will be paid and not for any wastage (no material on site will be paid). 
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• NHLS delegates can also and contact the client or visit the work done as referred on the completion 

certificate. 

• Contractor will be requested to provide comprehensive safety file; work will be only allowed to 

commence after the file has been formally approve by NHLS.  

• A contractor is expected to sign a 37(2) Agreement (Form – FMI 0008) before commencing with the 

project. 

• No progress payment will be made less than R200,000.00. 

 
GUARANTEE, MAINTENANCE, PENALTY AND RETENTION PERIOD 

 

The Guarantee and Maintenance period shall be for 12 months commencing on the date of Practical completion 

and acceptance of the Installation. During the Guarantee period the Contractor shall repair all defects in the 

Installation which may arise as a result of inferior quality materials or faulty workmanship. 5% retention of the 

contract price will be held back for a period of 3 months after date of Practical completion and 

acceptance of the installation 

 

The fact that the Installation will be used and occupied by the Employer during the guarantee period shall in 

no way exempt the Contractor from his responsibility under this clause 

 

Should a non-urgent fault occur during the guarantee period the Contractor will be advised and he shall repair 

the fault in good time 

 

Should a fault occur during the guarantee period, that is in the opinion of the Project Manager of an urgent 

nature, then the Contractor will be advised and shall proceed immediately to rectify the fault 

 

Should a fault occur during the guarantee period, that is in the opinion of the Project Manager of an urgent 

nature, and the Contractor is not available, the Employer shall reserve the right to obtain the services of any 

available Contractor to repair the fault. The cost of such repair work shall be borne by the Contractor in 

accordance with the escalated rates. In such a case the faulty equipment shall be kept for scrutiny by the 

Contractor. If this occurs during the retention period and retention money is still due to the Contractor, such 

claim from the Alternative Contractor, will be deducted from the Retention fund 

 

Should the frequency and breakdown/s, in the opinion of the Project Manager, become so regular as to 

constitute and unacceptable state of affairs or should the installation or portions thereof prove to be 

unacceptable, the Contractor shall upon receipt of a written instruction from the Project Manager, replace 

portions/components or even the entire installation if need be, at his own cost as prescribed by the Project 

Manager  

  

Where the practical completion is not reached by the date stated in the Bid / RFQ document or by the revised 

date granted by the Project Manager, the Contractor shall be liable to a Penalty determent by the Project 

Manager, which is in this instance .1% (point 1 percent) of the Bid / RFQ Total value, Per Day  

 

PRELIMINARIES 

 

Bid er’s attention is drawn to the fact that the Hospital and Laboratory will be fully operational during the building 

process. The work will have to be carried out in phases and at times that must be liaised and agreed to with 

the Business Manager and Hospital Management. This might result in certain work being carried out at certain 

times only, even after hours of weekends. Also note that sensitive electronic equipment are in use and no work 

that cause a vibration can be carried out when these equipment are in operation. Operating theaters in the 

vicinity of the building work will also be in use during the building program and the Contractor must liaise closely 
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with the Hospital Management and obtain their written consent and permission, before removing and/or 

servicing equipment/structures, that might interfere with the running of the theaters or any other service/s. The 

use of certain lifts for moving of material will also have to be agreed to with the Hospital Management. The 

bidder must allow for this in his prices since no additional claim will be entertained in this regard  

 
 

 

QUOTATIONS SHOULD BE BASED ON THE FOLLOWING SPECIFICATIONS 

SITE APPLICATION 

Repair to cracks 

 

Repairs to cracks 0.2mm to 2mm 

Rake out with a scraped blade. 

Remove dust and debris. 

Fill with pure acrylic, paintable, flexible crack filler. 

 

Cracks over 2mm 

Open out with a carborundum disk into a V shape minimum 3mm wide. 

Remove dust and debris. 

Wet the crack and fill with damp 1:4 cement/sand mortar properly compacted into the cracks. 

 

Repairs to Mortar Joints 

Scrape out unsound mortar 

Point solidly with 1:3 cement/sand mortar properly compacted into the joints 

 

Repairs to Painted Wall Surface Coating  

Remove loose paint with a sharp paint a scraper or hand-held pneumatic engraving tools fitted with flat chisel 

heads 

Feather edges of tightly bonded paint with a rough to medium grit paper 

Built up paint covering flush with general surface area 

 

Preparation - Generally 

Materials used in preparation to be types recommended by their manufacturers and the coating manufacturer 

for the situation and surfaces being prepared. 

Apply in strict accordance with the manufacturers specification. 

Apply oil based stoppers/fillers after priming. Apply water based stoppers/fillers before priming unless 

recommended otherwise by manufacturer. Patch prime water based stoppers/fillers when applied after priming. 

Ensure that doors and opening windows, etc, are “eased” as necessary before coating. Prime any resulting 

bare areas. 

Plastered surfaces and fibre cement boards to be washed down and allowed to dry completely. 

Unfinished concrete surfaces clean with 1:4 solution of spirit of salts: water. 

All floors where painting is to be carried out to be swept clean, walls dusted down and unpainted surfaces 

protected. 

 

Efflorescence  

Remove surface salts and other loose material with a stiff brush or coarse dry cloth. 

Leave for 48 hours and repeat process if further efflorescence occurs. 

Sand glossy surfaces to provide a key for finish. 

 
Ironmongery 
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Remove from surfaces to be coated and re-fit on completion. Do not remove hinges unless instructed to do so 

 

Previously Uncoated Timber  

Ensure that large and loose knots are removed and made good with sound timber of the same species. Sand 

down flush 

Ensure that surfaces are clean and remove all oil, grease and excessive natural oils with suitable solvents 

Sand to a smooth, even finish with arrises rounded or eased 

Remove resinous bleeding by heat, apply two coats of knotting to resinous areas and all knots and allow to dry 

Ensure that head of fasteners is countersunk sufficiently to hold stopping/filling. Fill nail and screw holes, joints, 

cracks, holes, depressions, open or coarse grain with matching coloured stopper/filler worked well in and 

finished off flush with surface. Sand smooth and remove dust 

Sand down to remove all plaster stains pencil marks and other blemishes from timber that is to be oiled or 

stained 

 

Previously Coated Timber 

Strip any existing cracked or flaking varnish back to fresh wood 

Sand down any discoloured areas to fresh wood 

Ensure that surfaces are clean and remove all oil, grease and excessive natural oils with suitable solvents 

Sound varnish to be sanded with 360 grit paper 

 

Uncoated Masonry/Render  

Remove dirt, surface deposits, loose and faking material with a stiff brush 

Fill holes and cracks flush with surface, rub down 

 

Unpainted Plaster 

Remove dirt and surface deposits with a stiff brush 

Rub down to remove nibs, trowel marks and plaster splashes 

Lightly rub over trowelled glossy plaster with worn abrasive paper 

Fill depressions, holes and cracks and lightly rub down flush with surface 

 

Steel Generally 

Remove all loose and faking paint 

Feather edges of tightly bonding paint 

 

Rusted Areas 

Clean disk sand and wire brush to remove rust 

Clean bare steel patches with a solvent wash 

Rust convertor only to be used on small areas where hand cleaning is ineffective 

Apply with a stiff brush ensuring penetration into any pitting 

Inspect after two hours and recoat areas showing unconverted red rust 

Prime surfaces as soon as possible after cleaning, and in any case within four hours 

 

Coating 

 

Painting Generally  

Operatives must be appropriately skilled and experienced in the use of specified materials and methods of 

application 

Do not use materials that show any bittiness when applied. Do not thin or intermix unless specified or 

recommended otherwise. If materials are found to have been thinned without authorization, the Project 

Manager may require an additional application of additional coats 



Page 31 

RFQ NO:1971929 –PARKHOME RESIDENCE RENOVATIONS AT NHLS MADWALENI.  

 

Any priming as soon as possible on the same day as preparation is completed, ensure that coats are of 

adequate thickness and suit surface porosity 

Adjacent coats of the same material must be of a different tint to ensure that each coat provides complete 

coverage 

Apply coatings to clean, dust free, suitable dry surfaces in dry atmospheric conditions and after any previous 

coats have hardened. Lightly abrade between coats as necessary 

Apply coatings evenly to give a smooth finish of uniform colour, free from brush marks, nibs, sags, runs and 

other defects. Cut in neatly and cleanly. Do not splash or mark adjacent surfaces 

Keep all surfaces clean and free from dust during coating and drying. Adequately protect completed work from 

damage 

 

Painted Joinery/woodwork 

Before priming preservative treated timber, any cut surfaces to be retreated and all end grain to be liberally 

coated allowing it to soak in before recoating it 

Pre-primed woodwork to be lightly rubbed down and patch prime to match existing 

Prime: One coat primer, two coats to end grain which will be painted 

Finish: Two coats Alkyd gloss, sanded down between coats 

 

Staining 

Check with stain manufacturer if primer is required for the species of timber and type of previously applied 

treatment.  

Apply stain in flowing coats. Redistribute excess material by brushing before stain has set. Allow not less than 

12 hours between coats 

 

Varnishing 

Thin first coat with white spirits according to manufacturer’s recommendations 

Brush well in avoiding aeration and lay off 

Apply further coats of varnish, rubbing down lightly between coats along the grain 

 

Bead Glazing to Coated Timber 

Before Glazing: Apply first two coats to rebates and beads 

 

Concealed Joinery Surfaces 

Inaccessible parts of joinery constructions are to be primed and/or coated before assembly 

Where one or more additional coats are specified to be applied, they must be applied to all surfaces, including 

those that will be concealed when incorporated into the building 

 

Wooden Doors 

Varnish or paint bottom edges before hanging 

 

Completion 

Ensure that opening lights/windows/hinges and other moving parts move freely. Remove all masking tape and 

temporary coverings afterwards 

 

Protection 

Adequately protect all surfaces that are not to be coated 

Protect all surfaces from dust and damp 

Where doors are delivered to site in a finished condition, provide all necessary protection to the doors when 

applying coatings to the frames 
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Plumbing 

Only registered Plumbers to be employed for any plumbing & drainage work 

Allow for ± 2m2  tiling above each basin and sink 

Allow for A Grade Glazed white tiles, 152 x 152mm, 5 – 6.5mm thick 

Sinks size: 1350mm x 535mm unless otherwise specified in bill of quantities  

Sink mixer for tea room sink to be 15mm chrome plated brass cobra mixer type tap 

All basins to be white glazed, each fitted with an approved 32mm chrome plated brass waste fitting with 

screwed outlet, and a 15mm chrome plated brass elbow action tap connected to water supply 

All sinks to be standalone stainless steel sink, work area, splash back on Pre-manufactured 40 x 32mm  stainless 

steel square tubing frames, 4 legs on adjustable pedestals. Exposed surfaces having a smooth finish, each 

fitted with an approved 32mm chrome plated brass waste fitting with screwed outlet, and a 15mm chrome 

plated brass Hospital goose neck tap 

Stainless steel grade 316 or Type 304 to be used for stainless steel sinks 

All material to be SABS approved 

Make sure all existing water pipes and waste is in good working condition  

All existing basins and sinks to be washed and cleaned 

On each water supply line, a ball valve need to be installed as close as possible to outlet, this includes basins, 

sinks, toilets 

Each tap to be visibly marked with “H” or a “Red” mark for Hot water and “C” or a “Blue” mark for Cold water 

Geysers: Install makes such as Franky, Kwikhot or similar. Install on a drip tray with drain pipe to outside, 

pressure valve, safety valve, shut off valve, overflow pipe. Isolator to be installed at least 1m from Geyser, hot 

and cold water supply lines to be bonded and earthed. Isolator to be wired to DB with dedicated double pole 

circuit breaker. 

Toilets: these shall be deemed to include the following: WC Pan, flush valve or 11 litre cistern with flushing 

apparatus, float valve and flush pipe and all finishings to pipes and cistern. To be the wash down type, 

approximately 400 high manufactured of white glazed fireclay or vitreous china, each provided with the 

compatible “P” or “S” –Traps, jointed to Pan. Pans and traps to be set on and encased in Class B concrete not 

less than 100mm thick at any point or position 

Wall mounted bowl urinals: to be of white glazed fireclay or vitreous china, approximately 700 x 380mm in 
size with back flush entry, secured to wall with at least 2 concealed hanger brackets. Each urinal to be fitted 
with 38mm chrome plated domical grating, urinal complete with push button assembly, exposed type flush 
valve with ball-o-stop and wall flange. • Chrome plate finish. • Additional toilet piston screw • Non-hold open 
feature, spreader and all other necessary chrome plated brass fittings as well as a chrome plated brass bottle 
trap 
Hydroboil installations: Install always above sink (see bill of quantities for size) 

 

Emergency shower: complete body shower with eye station. Flow rate to be 60 liter per minute. At floor level, 

700mm below shower head, the radius of water reaching the floor should be 200mm. At the eye station flow 

rate should be 6 liter per minute at a flow pressure safe enough not to injure the User. This unit to be 1 meter 

from floor level. Make use of emergency showers as supplied by Broen, Bull Maurice Trading or similar  

 

Electrical 

Only registered Electricians to be employed for any electrical work 

Wires to be used for sockets outlets; 2.5mm2 PVC 

Colour for 2- compartment steel/PVC power skirting unless differently specified in bill of quantities (colour to 

be confirmed) 

Normal plugs to be white and dedicated plugs to be red  

Electrician to consult with Lab Manager regarding lab equipment when circuit are installed to prevent 

overloading, new plug points to be wired from distribution board and marked properly  

Legend card in DB to be up to date 
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Electrical Certificate of Completion to be issued on completion 

All material to be SABS approved 

All installations to comply with SANS10142 installation rules 

All additional /replaced plugs, isolators and light switches must be labelled on the cover and Distribution Board 

Circuit breakers to be SABS approved and type and size to be confirmed with Project Manager before 

installation 

Hydroboils: wire from DB Board with 30Amp double pole isolator next to Unit (at least 1m away) and 20Amp 

circuit breaker in DB board 

 

Doors 

All doors to be hung in such a way that the clearance gap between door and frame after hanging shall not 

exceed 2mm at sides and head. The floor clearance to be preferably 2mm but may be increased to 

accommodate an uneven floor finish. Exterior doors shall be hung on brass hinges. Aluminium frame glass 

doors to have 6mm safety laminated glass fitted, to be hung on aluminium hinges, not less than 4 hinges on a 

2 100mm high door. On higher doors at least 5 hinges should be fitted. The glass door must have a mid-rail 

with bottom half either glass or solid aluminium, the aluminium door profile must be 90mm all-round All exterior 

doors to be fitted with an aluminium and rubber weather strip at the bottom. Each door to be equipped with 2 

door handles. Type to be confirmed by Project Manager. Behind every door a door stop should be installed on 

top of the floor to prevent the door handle making contact with the wall – clearance between wall and door 

handle to be approximately 20mm. 

 

Paint 

Two final coats of White paint to all surfaces, ceiling and walls. Door colours to be confirmed by Project 

Manager,  if not varnished 

Existing pipes against wall must be colour coded painted, for example gas, water, oxygen 

Rhino board surface to receive Rhinolite to a smooth finish on dry walls 

Before painting can commence, every defect/uneven surface must be repaired 

Patch prime new and exposed plaster areas with 1 coat and allow drying. Coat 1 may be thinned up to 10% 

with mineral turpentine to aid absorption.   Allow 4 hours drying time at 23º c . Three (3) coats of paint to dry 

wall. Paint texture and type to match existing, Colour for walls and steel frames to be white unless otherwise 

confirmed by Project Manager  

One coat metal primer to steel work and two coats final oil based enamel 

Paint to be Plascon double velvet, Dulux, Prominent or similar 

 

TILE Floors 

Ensure that the sub-floor is completely smooth, level, hard, dry and clean before laying commences  

Only use A Grade Acid resisting Ceramic/ porcelain tiles, 10mm thick, 600mm x 600mm for floors and 600mm x 

200mm for walls in size or as per BOQ 

All tiles need to have “Aluminium Tile Edge Trim” where necessary. Bull nose or square one may be used 

Use SABS approved tile cement and apply as per Manufacturers instructions (colour to be confirmed by Project 

Manager) 

Use SABS approved water proof Acid resistant grout. Gaps 5 – 10mm  (colour grey) 

Skirtings to be 100mm high where required, coved at junction with floor and rounded on top edge  

 

CARPET Floors 

Ensure that the sub-floor is completely smooth, level, hard, dry and clean before laying commences. Installation 

to be done by an approved Installer in accordance with the Manufacturer’s specifications  

 

TILE Walls 

Ensure that the wall is completely smooth, level, hard, dry and clean before laying commences  
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Only use A Grade Acid resisting Ceramic tiles, 10mm thick, 600 x 200mm in size 

Use SABS approved tile cement and apply as per Manufacturers instructions (colour to be confirmed by Project 

Manager) 

All tiles need to have “Aluminium Tile Edge Trim” where necessary. Bull nose or square one may be used 

Use SABS approved water proof Acid resistant grout. Gaps 5 – 10mm  (colour grey) 

All edges and corners to be finished off with PVC edging strips. Colour to be confirmed per job depending on 

tile colour. 

 

Glazing 

All Internal glass in panes not exceeding 1.5m² of surface area shall be 4mm clear float glass 

All Internal glass in panes exceeding 1.5m² of surface area shall be 6mm  laminated safety glass with a 

Manufacturer’s warranty against defects and discoloration 

All Exterior glass up to a height of 10m in panes not exceeding 2.9m²of surface area shall be 6.38mm PVB 

Laminated annealed safety glass. Above 10m the Project Manager should appoint a Glazing Competent 

Person  

Mirrors to comply with SABS requirements. Unframed mirrors to have polished edges 

All glass in aluminium doors and frames to be fitted with 6mm laminated safety glass 

All exterior facing windows to be tinted with Klingshield or similar product, unless otherwise stipulated. Colour 

to be confirmed by Project Manager 

 

Blinds 

Vertical Group 3 blinds to be installed (colour to be confirmed by Project Manager) 

Blinds to be re-measured on site before manufacturing and installation 

Vertical blinds to be 127mm 

Horizontal blinds 50mm 

Horizontal blinds to be either Aluminium/ Wood Venetian conformation on the BOQ 

Measurements given is only for bidding purpose 

 

Suspended ceilings 

Install suspended ceilings as per Manufacturers instructions such as Donn Products or similar. Panels to be 

vinyl cladded smooth white panels, 1200 x 600 x 12.5mm on suspended pre-painted exposed tee trusses, 

including main and cross tees, hangers, grids, etc., all level and properly secured. At edges use 25mm pre-

painted shadow line aluminium cornices 

 

Partitioning 

Drywall partitioning construction and support frame system including finishes to be as per Manufacturer’s 

specifications 

Minimum requirement GPG Gypsum Gyproe Standard 40 Db, ½ hour fire rating with a stud (63.5mm) and track 

system. Positioning at 600mm cc fixed to 63.5mm top & bottom track clad on both sides with 12.5mm taper 

edged rhino board affixed with 25mm drywall screws at 220mm cc 

All corners to be finished off with drywall corner strips. All joints to be taped, jointed and smoothed before 

painting 

Aluminium skirtings to be affixed to all drywall partitioning unless otherwise specified 

Door and window frames fitted in drywall partitioning to be installed as per Manufacturer’s specifications 

  

PLEASE TAKE NOTE THAT THE ABOVE SPECIFICATIONS AND MEASUREMENTS ARE SUBJECT TO 

CHANGE AS MAY BE DETERMINED BY THE FINAL APPROVED DRAWINGS OR COMPULSARY SITE 

MEETING FOR THE JOB IN QUESTION
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WORKS AGREEMENT 

 

Contractor: The contactor shall: 

• Provide adequate supervision and management of the works at all times. 

• Provide toilet facilities for use by his workers except where provided by the client (NHLS). 

• Storage space is not always available for material and sufficient arrangements should be catered for and 

included in pricing. 

• Submit all local authority notices by the works. 

• Comply with all statutes, regulations and bylaws of local or other authorities having jurisdiction regarding 

the execution of the works and obtain all certificates and other documents required by such authorities. 

• Notify the Project Manager where compliance with any statute, regulation or bylaw requires a change or 

variation to the works upon which such change shall be deemed to be a contract instruction.  

• Immediately begin the works and continue at a rate of progress satisfactory to the Project Manager in terms 

of the agreement. 

• Comply with all contract instructions in good time. 

• Bring the works, within the constructed period, to practical completion in terms of completion. 

• Bring the works to final completion.   

• Surplus material and waste to be carted away to a suitable dumping site to be found by the Contractor, 

outside the boundary of the site 

 

Completion 

Practical Completion 

• The Project Manager shall inspect the works from time to time to give the contractor interpretations and 

guidance on the standard and state of completion of the works which he will require the contractor to 

achieve for practical completion 

• The contractor shall inform the Project Manager of the date on which he expects to achieve practical 

completion 

• The Project Manager shall inspect the works on or before the date requested by the contractor  

Where the works: 

• Has reached practical completion the Project Manager shall at once issue a certificate of practical 

completion to the contractor 

• Has not reached practical completion the Project Manager shall issue a practical completion list to the 

contractor detailing the outstanding work to be done and defects to be rectified to achieve practical 

completion 

• Is not ready for practical completion inspection the Project Manager shall issue a list as a general guide to 

the contractor of the outstanding areas of work and defects to be attended to before he can request a 

further inspection 

 

Final Completion 

• Within seven calendar days of practical completion the Project Manager shall prepare and issue to the 

contractor a final completion list detailing the incomplete work and defects to be rectified within a 

reasonable period 

• The defects liability period of fourteen calendar days shall start on the date of practical completion 

• On the expiry of the defects liability period the Project Manager shall immediately inspect the works for final 

completion. Where the works: 

• Has reached final completion the Project Manager shall at once issue a certificate of final completion to the 

contractor         
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• Has not reached final completion the Project Manager shall issue a defects list to the contractor detailing 

any incomplete work and defects to be rectified before the Project Manager will undertake a further 

inspection  

• Where the contractor has achieved final completion the latent defects liability period shall end three years 

from the date of final completion  

 

Employer: The employer shall: 

• Hand over the site to the contractor by the date stated in the schedule. The construction period and latent 

defects liability period shall commence with the handover of the site. 

• Arrange for water, sewer and electrical connections as required and pay all fees concerning this 

• Provide water and electricity as required for the execution of the works free of charge. 

• Not issue instructions to, interfere with, hinder or obstruct any of the contractor's workers or any other 

persons employed or acting on behalf of the contractor. 

 

Risk and Insurance 

• The Contractor indemnifies the NHLS against any loss in respect of claims from other parties arising out of 

or due to the execution of the works or occupation of the site by the contractor consequent upon: 

o Death or bodily injury or illness of any person. 

o Physical loss and damage to any property other than the works. 

o Removal of or interference with lateral support of an adjoining property. 

 

• The contractor shall take out insurances in respect of his employees as are required by law. 

• Where, in the opinion of the Project Manager, loss and damage to the works due to the contractor's 

negligence the contractor shall be liable for such loss and damage. 

• The contractor shall in all circumstances be at risk for loss of, or damage to his construction plant or 

vehicles.  

• The contractor shall enclose the site along the facades where work is being done. He shall furthermore 

allow for all the required scaffolding, gantries, hoarding, etc. to safeguard pedestrian traffic on the sidewalks 

or paths as well as vehicular traffic in the streets 

• The form of scaffolding, gantries, hoardings, etc., must be fully detailed in his “method statement” as 

previously required. It is not the intention to prohibit or deviate pedestrians or traffic during construction and 

Bidders are to account for this when pricing the Bid  

• Adequate warning signs/ lights/ etc. are to be employed where required. If the Bidder requires the full 

pavement width and even part of the adjacent street, then he must make all the necessary arrangements 

with local authorities for the pavement and street closure as well as pay for all fees in connection therewith 

including the loss of income due to parking meters 

• The existing premises will be occupied at all times and the Contractor will be required to keep all noise to 

a minimum 

 

Safety 

• From the date of site handover to the Contractor until the completed work is handed back to the Employer, 

the Contractor shall be responsible for maintaining safe working conditions on site 

• The Contractor shall be responsible in terms of the Occupational Health and Safety Act, 1993  (Act No 85 

of 1993) and the regulations promulgated in terms of the Act or Factories, Machinery and Buildings Work 

Act, whichever is applicable 

• The Contractor shall be responsible for supplying and installing the required safety signs as determined by 

the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) All safety signs shall comply with the 

requirements of the latest edition of SANS 11861 as Applicable 
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Programme 

• The Contractor shall submit his programme of work to the Project Manager not later than 14 days after the 

Contractor has been notified of the acceptance of his bid . If necessary, the Project Manager may instruct 

the Contractor to adjust his programme to suit other activitie 

 

 

_________________END_________________ 

 

 

5. BILL OF QUANTITIES (BOQ) 

 
Annexure/Table 

PRICING DATA   

C2.1 PRICING INSTRUCTIONS  
  

1. Measurement and payment clauses of the COLTO (1998)/SANS 1200 Standardised Specifications, 

as well as the Particular Specifications, shall be deemed to form part of and included in the pricing 

instructions.   

  

2. The units of measurement described in the Bill of Quantities are metric units.  Abbreviations used 

in the Bill of Quantities are as follows:  

  

%  =  percent  m2.pass  =  square metre-

pass  

h  =  hour  m3  =  cubic metre  

ha  =  hectare  m3.km  =  cubic metre-

kilometre  

kg  =  kilogram  MN  =  meganewton  

kl  =  kilolitre  MN.m  =  meganewton-

metre  

km  =  kilometre  MPa  =  megapascal  

km-pass  =  kilometre-pass  No.  =  number  

kPa  =  kilopascal  Prov sum  =  Provisional sum  

kW  =  kilowatt  P C sum  =  Prime Cost sum  

l  =  litre  sum  =  lump sum  

m  =  metre  t  =  ton (1 000 kg)  

mm  =  millimetre  W/day  =  Work day  

m2  =  square metre     

  

3. Unless otherwise stated, items are measured net in accordance with the drawings, and no 

allowance is made for waste.  

  

4. The prices and rates to be inserted in the Bill of Quantities are to be the full inclusive prices for the 

work described under the items.  Such prices and rates shall cover all costs and expenses that may 

be required in accordance with the provisions of the Scope of Work, and shall cover the cost of all 

general risks, liabilities, and obligations set forth or implied in the Contract Data, as well as overhead 

charges and profit.  These prices shall be used as a basis for assessment of payment for additional 

work that may have to be carried out.    



Page 38 

RFQ NO:1971929 –PARKHOME RESIDENCE RENOVATIONS AT NHLS MADWALENI.  

 

  

5. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, 

Regulations, By-laws, International Standards and National Standards that were published 28 days 

before the closing date for bid s.  (Refer to www.sabs.co.za or www.iso.org for information on 

standards).  

  

6. Where the Scope of Work requires detailed drawings and designs or other information to be 

provided, all costs associated therewith are deemed to have been provided for and included in the 

unit rates and sum amount bid ed for such items.  

  

7. An item against which no price is entered will be considered to be covered by the other price s or 

rates in the Bill of Quantities.  A single lump sum will apply should a number of items be grouped 

together for pricing purposes.  

  

8. The quantities set out in the Bill of Quantities are approximate and do not necessarily represent the 

actual amount of work to be done.  The quantities of work accepted and certified for payment will 

be used for determining payments due and not the quantities given in the Bills of Quantities.    

  

9. Reasonable compensation will be received where no pay item appears in respect of work required 

in the Bills of Quantities in terms of the Contract and which is not covered in any other pay item.   

  

10. The short descriptions of the items of payment given in the Bill of Quantities are only for the 

purposes of identifying the items.  More details regarding the extent of the work entailed under each 

item appear in the Scope of Work.  

  

11. The Bill of Quantities has been drawn up in accordance with the latest issue of the COLTO 

(1998)/SABS1200 Standardised Specifications. Descriptions in the Bill of Quantities are abbreviated 

and must be read in conjunction with the measurement and payment clauses of the applicable 

specification  

SCHEDULE OF QUANTITIES PREAMBLE TO THE SCHEDULE OF QUANTITIES AND RATES    

  

• The standard commercial terms and conditions, special terms and conditions, and 

specifications (including the project specification.   

  

• The proposer is at liberty to insert a rate of his own choosing for each item in the schedule, 

and any item against which no quantity (where applicable) or rate is entered will be 

considered to be covered by other items in the schedule.   

  

• The quantities and rates inserted in the schedule are to be inclusive prices to the employer for 

the work described under the several items. Such prices shall cover all costs and expenses 

that may be required in and for the works and shall cover the cost of all general risks, 

liabilities, and obligations set forth or implied in the documents on which the bidder is based.   

  

• All rates and amounts shall be net, exclusive of value-added tax (vat) and shall be carried to 

the summary page in their net form. Vat will then be calculated on the total of the nett 

amounts.  

  

• All quantities and rates as set forth and inserted in the schedule and extended to the totals for 

each portion of the schedule shall be considered as being totally inclusive for the whole of the 

works as stipulated or as can reasonably be inferred from these documents.   
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• All product guarantees are deemed to be included in the rates, and installation and application 

rates will consist of all necessary inspections and approvals to maintain guarantees.   

 “Complete” as it is used in the schedule means the complete system or unit as specified in the particular 

documents. Each item in the schedule that is priced shall be filled in black ink.   

 All quantities shall be considered as final and sufficient for the work described. The proposer shall satisfy 

himself as to the sufficiency of quantities but may not change quantities. Quantities shall be re-measured, 

and payment shall be made according to the adjusted total only  

 

 

6. FORM OF OFFER (SBD 7) 
Offer  

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 

procurement of:  

-------------------------------------------------------------------------------------------------------------------------------------------------

--------------------- 

The bid er, identified in the offer signature block, has examined the documents listed 

in the submission data and addenda   

Thereto as listed in the returnable schedules, and by submitting this offer has accepted the condition of bid .  

By the representative of the bid er, deemed to be duly authorized, signing this part of this form offer and 

acceptance, the bidder offers to perform all of the obligations and liabilities of the contractor under the 

contract including compliance with all its terms and conditions according to their true intent and meaning for 

an amount to be determined in accordance with the conditions of contract identified in the contract data.  

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:  

Rand. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in words);  

R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in figures)  

 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 

and returning one copy of this document to the bidder before the end of the period of validity stated in the 

submission data, whereupon the bidder becomes the party named as the contractor in the conditions of 

contract identified in the contract data.  

Signature(s) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Name(s) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Capacity . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

for the bidder  

(Name and . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

address of organization/) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Name and signature of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date . . . . . . . . . . . .  
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7.  RFQ EVALUATION PROCESS AND CRITERIA 

 

The RFQ will be evaluated by the Cross Functional Evaluation Team (CFET) and the successful service 

provider will be selected based on a three-phased approach (3-Stages): 

 

Stage 1: Administrative Compliance 

All incomplete submissions and respondents who do not meet the compliance requirements at quotation 
submission will be eliminated from further evaluation. 
 
Stage 2: Mandatory Technical Requirements 
All incomplete submissions and respondents who do not meet the minimum technical mandatory 
requirements at quotation submission will be eliminated from further evaluation. 
 

  Stage 4: Price and Specific Goals 

The final evaluation phase will be based on Price and Specific Goals. 

Determination of Percentage for Price – 80 percentage, & Determination of level for Specific Goals – 20 

percentage. 

      

Stage 1: Administrative Compliance 

• Administrative compliance/responsiveness will be tested based on returnable documents submitted 

and signatures on the bid documents. 

• At this stage, it must be determined what documents are required to be returned by 

bidders. Returnable documents are categorized as follows: 

 

a) Returnable Documents (to be returned by Bidders) 

(NOTE: Failure to provide the below listed documents WILL lead to disqualification) 

 

1. 1. The Bidder must agree with all NHLS General Conditions of Bid, 

RFQ and Conditions of Contract (GCC) 

Comply Do Not Comply 

  

Substantiation: The Bidder must submit and attach to the bid response the signed and accepted 

NHLS General Conditions of Bid, RFQ and Conditions of Contract (GCC). 

 

2. 2. Fully completed and signed Declaration of Interest SBD 4 Comply Do Not Comply 

  

Substantiation: The Bidder must submit and attach to the bid response the signed Declaration of Interest 

SBD 4 

 

 

4. Fully completed and signed RFQ document. Comply Do Not Comply 

  

Substantiation: The bidder must submit and attach to the bid response the fully completed and 

signed RFQ document.  
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B. Essential Returnable Documents (to be returned by Bidders) Not a disqualification factor 

B-BBEE Certificate and/or Affidavit. 

Fully completed and signed preferential points claim form SBD 6.1. 

Comply Do Not Comply 

  

Substantiation: The bidder must submit and attach to the bid response a copy of B-BBEE Certificate 

issued by an authorised body or person, or a sworn Affidavit prescribed by the B-BBEE Codes of 

Good Practice. 

 
Stage 2: Mandatory and regulatory requirements 
 
MANDATORY REQUIREMENTS:  

The bidder who fails to comply with the Mandatory Requirements will be disqualified. 

Technical Suitability: Mandatory Requirements – Renovations 

1  Technical Suitability: Mandatory Requirement 

1. Bidders must provide details and registration confirmation with 
CIDB in terms of the CIDB Act 38 of 2000. 
Provide proof of grading level 1 GB PE or higher 

Comply Do Not Comply 

  

Substantiation: The bidder must provide a proof of CIDB grading level. Failure to provide information 

will lead to disqualification. 

 
2 Technical Suitability: Mandatory Requirement 

Bidders must provide at least 3 references for a similar project 
(no older than 3 years. Bidder must provide proof:  
 

Comply Do Not Comply 

  

Substantiation: The bidder must provide proof of at least 3 references letter of the same or similar 

projects indicating amongst others the value of the project, time it took to complete the project.  

 

 

 

 

 

3. 5. Bidder must complete the Bill of Quantities (BoQ). Comply Do Not Comply 

  

Substantiation: The Bidder must submit and attach to the bid response fully completed BOQ. 

4. 6. Tax Clearance Verification Pin Comply Do Not Comply 

  

Substantiation:  The Bidder must submit and attach to the bid response a valid TAX Clearance  

Certificate and/or TAX verification Pin and/or TAX Compliance Status Letter issued by the South African 

Revenue Services (SARS). 

7. The Bidder must provide the CSD Registration 

number /Attach the CSD Summary Report 

Comply Do Not Comply 

  

Substantiation: The Bidder must provide the CSD (Central Supplier Database) Registration number (MAAA 

number) / Attach the updated CSD Summary Report. 
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3 Technical Suitability: Mandatory Requirement 

Provide a Letter of good standing valid COIDA certificate issued by 
the Department of Labour. 

Comply Do Not Comply 

  

Substantiation: The bidder must provide Letter of good standing valid COIDA certificate issued by the 

Department of Labour 

 

4 Technical Suitability: Mandatory Requirement 

Provide copy of CV and Certificates of experienced project 
manager to manage the project 

Comply Do Not Comply 

  

Substantiation: The bidder must provide a CV with minimum 5 years project management experience 

and Certificates in Construction related qualification as well as project management certificate. 

 

5. Technical Suitability: Mandatory Requirement 

Provide a trade certificate for plumbing in your organization or 
subcontractor  

Comply Do Not Comply 

  

Substantiation: The bidder must provide a Plumbing Trade certificate. Failure to provide information 

will lead to disqualification. 

 

 

6. Technical Suitability: Mandatory Requirement 

Bidder must provide Wiremen’s License Comply Do Not Comply 

  

Substantiation: The bidder must provide Wiremen’s License. Failure to provide information will lead 

to disqualification. 

 
 
References: 

• NHLS delegates can also and contact the client or visit the work done as referred on the reference or 

completion certificate. 

• All the contractors will be requested to provides NHLS with the following signed of stamped references or 

completion certificates of similar work done on company or departments letter head, not more than five 

years (5) old as per the table below; Unless specified on the Project Technical evaluations. 

 

If QUOTE 
VALUE  

REQUIRED REFERENCE OR COMPLETION 
CERTIFICATES  

CONTRACT VALUE OF 
PROJECT PREVIOUSLY 
DONE 

   

Three (3) copies of contactable reference or completion 
certificate, on client’s letterhead, with contact details, valid 
e-mail address, office telephone, cell phone and business 
address 

 At least 3x R200,000.00 
and above 

 
Stage 4: Price And Specific Goals Criteria 

Bid will be evaluated based on the PPPFA 80/20-point system as presented in the Preferential 
Procurement Regulations 2022, for this purpose SBD 6.1 form should be scrutinized, completed and 
submitted together with your quotation. The 80/20-point system will be as follows: 

 
 
 

 

Price Assessment 80 Points 

Specific Goals 20 Points 
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8. SCHEDULE OF WORK CARRIED OUT BY THE BIDDER 

The bidder must indicate in the spaces provided below a complete list of similar contracts awarded 

over the years, including the current contract (if any). This information shall be deemed to be 

material to the award of this bid. 

 

     

Signature of person authorized to sign the bid:                                                    

 Date: ____________________________________  

 

9. STANDARD BIDDING DOCUMENTATION (SBDs) 

SBD 4:  DECLARATION OF INTEREST                                                BIDDER’S DISCLOSURE 

 

1. PURPOSE OF THE FORM 
Any person (natural or juristic) may make an offer or offers in terms of this invitation to 
bid. In line with the principles of transparency, accountability, impartiality, and ethics as 
enshrined in the Constitution of the Republic of South Africa and further expressed in 
various pieces of legislation, it is required for the bidder to make this declaration in 
respect of the details required hereunder. 

 
Where a person/s are listed in the Register for Bidder Defaulters and / or the List of  
Restricted Suppliers, that person will automatically be disqualified from the bid process. 
 
 

Company Name Nature of work Value of the 

work 

Contact 

person & 

contact 

number 

Duration of the 

project (Start and 

end date) 

  R   

  R   

  R   

  R   

  R   

  R   
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2. Bidder’s declaration 
 

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any 
person having a controlling interest1 in the enterprise, 

employed by the state?                                                                                           YES/NO 

 

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ 
partners or any person having a controlling interest in the enterprise, in table below. 

 

 

Full Name Identity Number Name of State institution 

   

   

   

   

   

   

   

   

2.2 Do you, or any person connected with the bidder, have a relationship with any person 

who is employed by the procuring 

institution? YES/

NO 

 

 

 

1 the power, by one person or a group of persons holding the majority of the equity of an 
enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct 
the course and decisions of the enterprise.
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2.2.1 If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 

 

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 
having a controlling interest in the enterprise have any interest in any other related enterprise whether 
or not they are bidding for this contract? YES/NO 

 

2.3.1 If so, furnish particulars: 
……………………………………………………………………………. 
……………………………………………………………………………. 

 

3 DECLARATION 

 
I, the undersigned, (name)……………………………………………………………………. in submitting 
the accompanying bid, do hereby make the following statements that I certify to be true and complete 
in every respect: 

 

3.1 I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 
complete in every respect; 

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium2 will not be construed as collusive bidding. 

3.4 In addition, there have been no consultations, communications, agreements or arrangements with 
any competitor regarding the quality, quantity, specifications, prices, including methods, factors or 
formulas used to calculate prices, market allocation, the intention or decision to submit or not to 
submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of 
the products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding 
of the contract. 

 

3.5 There have been no consultations, communications, agreements or arrangements made by the 
bidder with any official of the procuring institution in relation to this procurement process prior to and 
during the bidding process except to provide clarification on the bid submitted where so required by 
the institution; and the bidder was not involved in the drafting of the specifications or terms of 
reference for this bid. 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in terms 
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 
Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

2 Joint venture or Consortium means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract
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I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 

PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 
DECLARATION PROVE TO BE FALSE. 

 

   ……………………………… ..……………………………… 

                Signature                    Date 
 

              ………………………………       ………………………………………  
                       Position                      Name of bidder
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SBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 
 

 
This preference form must form part of all bids invited. It contains general information and serves 
as a claim form for preference points for specific goals. 

 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE BIDDER AND 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to bid : 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 

taxes included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

 

1.2 To be completed by the organ of state 

(delete whichever is not applicable for this bid ). 

 

a) The applicable preference point system for this bid /RFQ is the 80/20 preference point system. 

 

b) The 80/20 preference point system will be applicable in this bid /RFQ. The lowest/ highest 

acceptable bidder will be used to determine the accurate system once bids are received. 

 

1.3 Points for this bidder (even in the case of a bidder for income-generating contracts) shall be 

awarded for: 

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this bidder are allocated as follows: 

 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC 

GOALS 

100 
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1.5 Failure on the part of a bidder to submit proof or documentation required in terms of this 
bidder to claim points for specific goals with the bid , will be interpreted to mean that 
preference points for specific goals are not claimed. 

1.6 The organ of state reserves the right to require of a bid er, either before a bidder is 
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, 
in any manner required by the organ of state. 

2. DEFINITIONS 

(a)  “bid ” means a written offer in the form determined by an organ of state in response to an 
invitation to provide goods or services through price quotations, competitive bidding 
process or any other method envisaged in legislation; 

(b) “price” means an amount of money bid ed for goods or services, and includes all 
applicable taxes less all unconditional discounts; 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time 
of bid invitation, and includes all applicable taxes; 

(d) “bidder for income-generating contracts” means a written offer in the form determined 
by an organ of state in response to an invitation for the origination of income-generating 
contracts through any method envisaged in legislation that will result in a legal agreement 
between the organ of state and a third party that produces revenue for the organ of state, 
and includes, but is not limited to, leasing and disposal of assets and concession contracts, 
excluding direct sales and disposal of assets through public auctions; and 

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 
2000). 

(f) “Historically Disadvantaged Individual (HDI)” 

i. Means a South African citizen who, due to the apartheid policy that had been in place, 
had no franchise in national elections prior to the introduction of the Constitution of 
the Republic of South Africa, 1983 (Act No. 110 of 1983) or the Constitution of the 
Republic of South Africa, 1993 (Act No. 200 of 1993) (“The Interim Constitution”) and 
/or 

ii. Who is a female; and/or 

iii. Who has a disability 

(g) “Disability” means, in respect of a person, a permanent impairment of a physical, 
intellectual, or sensory function, which results in restricted, or lack of, ability to perform an 
activity in the manner, or within the range, considered normal for a human being. 

(h) “Youth” Has the meaning assigned to it in section 1 of the National Youth Development 
Agency Act, 2008 (Act No. 54 of 2008) 

(i) “Specific goals” means specific goals as contemplated in section 2(1)(d) of the PPPFA 
which may include contracting with persons, or group of persons, historically disadvantage 
by unfair discrimination on the basis of race, gender and disability including the 
implementation of programmes of the Reconstruction and Development Programme as 
published in Government Gazette No. 16085 dated 23 November 1994. 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 

 

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis: 
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80/20 
 

𝑷𝒔 = 𝟖𝟎 (𝟏 − 
𝑷𝒕−𝑷 𝒎𝒊𝒏 

) 
𝑷 𝒎𝒊𝒏 

Where  

Ps = Points scored for price of bidder under consideration 

Pt = Price of bidder under consideration 

Pmin = Price of lowest acceptable bid  

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 

3.2.1. POINTS AWARDED FOR PRICE 

A maximum of 80 or 90 points is allocated for price on the following basis: 
 

80/20 
 

𝑷𝒔 = 𝟖𝟎 (𝟏 + 
𝑷𝒕−𝑷 𝒎𝒂𝒙 

) 
𝑷 𝒎𝒂𝒙 

 

Where 

Ps = Points scored for price of bidder under consideration Pt

 = Price of bidder under consideration 

Pmax = Price of highest acceptable bid  

 

4. POINTS AWARDED FOR SPECIFIC GOALS 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the bid . For the purposes of 
this bidder the bidder will be allocated points based on the goals stated in table 1 below as 
may be supported by proof/ documentation stated in the conditions of this bid : 

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ 
of state must, in the bidder documents, stipulate in the case of— 

(a) an invitation for bidder for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable bidder will be used to 
determine the applicable preference point system; or 

 

(b) any other invitation for bid , that either the 80/20 or 90/10 preference point system will apply and 
that the lowest acceptable bidder will be used to determine the applicable preference point 
system, 

then the organ of state must indicate the points allocated for specific goals for both the 90/10 
and 80/20 preference point system. 

            Points awarded for historically disadvantaged individuals 

Preference points for HDI’s are calculated on their percentage shareholding in a business, 
provided that they are actively involved in and exercise control over the enterprise. The 
following formula is prescribed 
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Where 

NEP = Points awarded for equity ownership by an HDI 

NOP  = The maximum number of points awarded for equity by an HDI in 
that specific category 

EP = The percentage of equity ownership by an HDI within the enterprise 
or business, determined in accordance with the definition of HDI’s. 

 

A consortium or joint venture (including unincorporated consortia and joint ventures) must 
submit a consolidated B-BBEE Status Level Verification certificate for every separate bid  

 

        Table 1: Specific goals for the bidder and points claimed are indicated per the table below. 

(Note to organs of state: Where either the 90/10 or 80/20 preference point system 
is applicable, corresponding points must also be indicated as such. 

Note to bid ers: The bidder must indicate how they claim points for each preference point 
system.) 

 

 
 
 

The specific goals allocated 
points in terms of this bid  

Number of 
points 

allocated 

(80/20 system) 

(To be 

completed by 

the organ of 

state) 

Percentage 
Owned 

(To be 
completed by 
the bid er) 

Number of points 
claimed (80/20 system) 

(To be completed by 
the bid er) 

HDI 6 % 
 

Woman 4 % 
 

Disabled 1 % 
 

Youth 4 % 
 

Locality 

• Eastern Cape = 5 

 

5 
  

    

Total Points 20 
  

 
      DECLARATION WITH REGARD TO COMPANY/FIRM 

4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 
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4.5. TYPE OF COMPANY/ FIRM 

◻ Partnership/Joint Venture / Consortium 

◻ One-person business/sole propriety 

◻ Close corporation 

◻ Public Company 

◻ Personal Liability Company 

◻ (Pty) Limited 

◻ Non-Profit Company 

◻ State Owned 
Company [TICK 
APPLICABLE BOX] 
 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the specific goals as advised in the bid , qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof 
to the satisfaction of the organ of state that the claims are correct; 

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the organ of state may, in addition to any 
other remedy it may have – 

 

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result 
of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 
result of having to make less favourable arrangements due to such 
cancellation; 

(d) recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any organ 
of state for a period not exceeding 10 years, after the audi alteram 
partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary 

        

 

 

 

 

 

 
 
 

 
………………………………………. 

SIGNATURE(S) OF BID ER(S) 
 

SURNAME AND NAME: ………………………………………………………. 

DATE: ……………………………………………………… 

ADDRESS: ……………………………………………………… 

……………………………………………………… 

……………………………………………………… 

……………………………………………………… 
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10. FORM: OHS ACT DECLARATION AND SUBMISSION  

The Bidder declares him/herself/herself to be conversant with the following:  

1. All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 85 

of 1993), hereinafter referred to as “The Act”, together with its amendments and with special 

reference to the following Sections of the Act:  

i)  Section 8:  General duties of Employers to their employees ii)  Section 9: 

 General duties of Employers and self-employed persons to persons other than 

employees.  

iii)  Section 13:  Duty to Inform iv) Section 37: 

 Acts or omissions by employees or mandatories  

 v) Sub-section 37(2) relating to the purpose and meaning of this Agreement  

2. Construction Regulations, 2014 (Government Notice R.84) pertaining to the Contractor and to all 

his Subcontractors, or any amendments thereto.  

3. Bid document Volume 3: Project Specification PD: Supplement to Volume 5: Specification for 

Occupational Health and Safety.  

4. Bid document Volume 3: C1.7 Agreement in terms of Occupational Health and Safety Act.   

The Bidder declares that he has or will obtain the necessary knowledge, competence and resources to 
comply fully with all OHS requirements should he be awarded the contract.  

The Bidder confirms that he has included with his bid a written quotation describing how he will comply 
with OHS requirements  

 Signature      Date   

 Name      Capacity    

 Bidder     
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11. CONTRACT DATA  
PART 1:         DATA PROVIDED BY THE EMPLOYER  

  

 3.1.3  The Contractor shall obtain the specific approval of the Employer before executing 

any of his functions or duties according to the following Clauses of the General 

Conditions of Contract: GCC 2015 3rd Edition   

1. Clause 5.8.1 Non-working times   

2. Clause 5.11.1 Suspension of the Works  

3. Clause 5.12.1 Approval of any extension of time for completion   

4. Clause 5.12.4 Acceleration of progress instead of extension of time   

5. Clause 5.13.2 Reduction of a penalty for delay   

6. Clause 6.3.2 The issuing of variation orders   

7. Clause 6.8.4 The determination of additional or reduced cost arising from 

changes in the  

legislation   

8. Clause 6.11 The agreeing of the adjustment of the sums for general items   

9. Clause 10.1.5 The giving of a ruling on a Contractor’s claim   

5.3.1  Clause 5.3.1: Commencement of the Works  

  

The documentation required before commencement with Works execution are:  

  

a) Health and Safety Plan   

b) Initial programme   

c) Security   

d) Insurance   

  

5.3.2  Clause 5.3.2: Timeframe to deliver documentation  

  

The time to submit the documentation required before commencement with Works 

execution is fourteen (14) days.   

  

5.4.4  “The Contractor shall bear all costs and charges for special and temporary rights of 

way required by him/her in connection with access to the Site. The Contractor shall 

also provide at his own cost any additional facilities outside the Site required by 

him/her for the purposes of the Works.”   
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5.8.1  Clause 5.8.1: Non-Working Times  

  

The non-working days are Saturdays and Sundays.  

  

The special non-working days are:  

 

  

1. All gazetted public holidays falling outside the year end break.  

2. The year-end break commencing on 14 December and ending on 7 January 

(Provisional).  

  

   

5.13.1  Clause 5.13.1: Penalty for Delay  

  

The penalty for failing to complete the Works will be charges per day based on the 

loss suffered due to delays up to a limit of 30 normal working day, upon which 

automatic termination will be effected by the Employer.   

5.16.3  Clause 5.16.3: Latent defect liability  

  

The latent defect period is ten (10) years for civil engineering works.    

  

6.8.2  Clause 6.8.2: Contract Price Adjustment  

  

The Contract Price Adjustment is not applicable in this contract.   

  

6.8.3  Clause 6.8.3: Variation in Cost of Special Materials  

  

Price adjustments for variations in the costs of special materials are not allowed   

  

6.10.1.5  Clause 6.10.1.5: Interim Payments -  Materials on Site  

  

No percentage advance on materials on site but not yet built into the Permanent 

Works is allowed for, or will be paid.   

  

6.10.4  Clause 6.10.4: Delivery, dissatisfaction with and payment of payment certificate  

  

Add the following to clause 6.10.4:   

Notwithstanding the above, the Engineer shall be empowered to withhold the 

delivery of the payment certificate until the Contractor has complied with his 

obligations to report in terms of Clause 4.10.2 and as described in the Scope of 

Work.   

8.6.1.1.2  Clause 8.6.1.1.2: Insurance  

  

The value of the materials supplied by the Employer to be included in the insurance 

sum is -Nil.  
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8.6.1.1.3  Clause 8.6.1.1.3: Insurance  

  

The amount to cover professional fees for repairing damage and loss to be included 

in the insurance sum is Nil.  

   

8.6.1.3  Clause 8.6.1.3: Insurance  

  

The limit of indemnity for liability insurance is R5 million for any single claim – the 

number of claims to be unlimited during the construction.  

   

9.2.1.3.8     The Contractor has furnished inaccurate information in the returnable documents 

completed at bidder stage and forming part of the Contract.  

9.2.1.3.9  

  

An official or other role player committed any corrupt or fraudulent act during the 

procurement process or in the execution of the contract that benefited the Contractor.   

10  Clause 10: Dispute Resolution  

  

“Dispute resolution shall initially be by means of ad-hoc adjudication as per Clause 

10.5.2. Should adjudication not be successful, then the dispute shall be referred to 

Arbitration under the provisions of Clause 10.7.1.”   

  

10.4.1  The parties may at time agree to settle disputes with the help of an impartial third 

party   

  

10.5.3  The number of Adjudication Board Members to be appointed is five (5).   

  

11  Clause 12: Confidentiality  

  

The Contractor shall treat the details of the Works comprised in this Contract as 

private and confidential (save in so far as may be necessary for the purposes hereof) 

and shall not publish or disclose the same or any particulars thereof in any trade or 

technical paper elsewhere without prior written consent of the Engineer.  

  

12  Clause 13: Amendments in writing  

  

No amendments of this Contract or of any provisions or terms hereof and no waiver 

or relaxation or suspension of any of the provisions or terms of this Contract shall be 

of any force or effect unless reduced to writing and signed by both the parties hereto.  

    

  

PART 2: DATA PROVIDED BY THE CONTRACTOR  

  

The contractor is advised to read the general conditions of contract for construction works, third edition, 
2015 published by the South African institution of civil engineering, private bag x200, halfway house, 
1685, in order to understand the implications of this data which is required to be completed. Copies of 
these conditions of contract may be obtained from www.saice.org.za.   

Each item of data given below is cross-referenced to the clause in the Conditions of Contract to which it 
mainly applies.   
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Clause   

  

Data   

  

1.1.1.9  The name of the Contractor is:   

…………………………………. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . .   

1.2.1.2   

  

The address of the Contractor is:   

Address (physical): . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . .   

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Address (postal): . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . .   

. . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Telephone: . . . . . . . . . . . . . . . . . . . . Facsimile: . . . . . . . . . . . . . . . . . . . . . . . . .   

e-mail: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . .   
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12. AUTHORITY FOR SIGNATORY 

 

Signatories for close corporations and companies shall confirm their authority by attaching 

to this form a duly signed and dated copy of the relevant resolution of their members or their 

board of directors, as the case may be. 

 

An example for a company is shown below: 

 

“ By resolution of the board of directors passed on  20   

 

 

Mr  has been duly 

authorized to sign all documents in connection with the Bidder for Contract  

   

 

No  and any Contract, which may arise there from on behalf of 

 

 

 

 

SIGNED ON BEHALF OF THE COMPANY:   

 

 

IN HIS CAPACITY AS:   

 

 

DATE:   

 

 

SIGNATURE OF SIGNATORY:   

 

 

AS WITNESSES:  1       

 

 

2  ___  

 

 

 

 

 

 

 

 


