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INVITATION FOR BID 

 

YOU ARE HEREBY INVITED TO SUBMIT PROPOSAL FOR THE REQUIREMENTS OF 

NATIONAL HEALTH LABORATORY SERVICE (NHLS) 

 

BID NUMBER: RFB159/25/26 

 

CLOSING DATE:  24 APRIL 2026 

 

CLOSING TIME: 11:00 AM 

 

PUBLIC TENDER 

OPENING: 

DATE: 24 APRIL 2026 

TIME: 11:30 AM 

VENUE: MAIN CONFERENCE BOARDROOM 

               NATIONAL HEALTH LABORATORY SERVICE 

 1 MODDERFONTEIN ROAD 

 SANDRINGHAM  

 

BID VALIDITY PERIOD: 180 days (commencing from the RFB Closing Date) 

 

IMPORTANT: A COMPULSORY BRIEFING SESSION AND A SITE VISIT WILL BE HELD:  

DATE:  26 MARCH 2026 

TIME:  12:00pm 

VENUE: All Saints Hospital-NHLS 
              136 Umtata Road, (All Saints area) 
              Ngcobo  
              5050 
        

A COMPULSORY BRIEFING SESSION AND A SITE VISIT WILL BE HELD:  

DATE:  27 MARCH 2026 

TIME:  12:00pm 

VENUE: SS Gida Hospital 

                Corner Cata Road 
                Keiskammahoek 
                5670 
 
 
PLEASE NOTE THAT LATE COMING WILL NOT BE ACCEPTED 
All questions must be sent per e-mail to ntombozuko.mbewu@nhls.ac.za  on or before 

02 April 2026. 

 

DESCRIPTION: 
SUPPLY AND DELIVERY OF PREFABRICATED PARK HOME AT NHLS ALL SAINTS AND SS 
GIDA LABORATORIES. 

 

BID DOCUMENTS MUST BE MARKED WITH THE FOLLOWING: OR DEPOSITED IN THE BID BOX SITUATED AT: 
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NHLS PROCUREMENT TENDER OFFICE NHLS MAIN RECEPTION 

RFB159/25/26 

Bidders Name: _________________________________________ 

RFB: Enclosed-Regret (delete N/A) 

Closing Date: _____________________ 

1 Modderfontein Road, Sandringham, 

Johannesburg. 

 
Bidders should ensure that Bids are delivered in time to the correct address. If the bid is late, it shall not be 

accepted for consideration. 

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS – (Please note that no changes on the content of this 

document is allowed) 

Bidders should ensure that Bids are delivered in time to the correct address. If the bid is late, it shall not be 

accepted for consideration. 

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS – (Please note that no changes on the content of this 

document is allowed). 

THIS TENDER IS SUBJECT TO THE GENERAL CONDITIONS OF THE TENDER, THE GENERAL CONDITIONS OF 

CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO SHALL RESULT IN YOUR BID BEING 

DISQUALIFIED). 

 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE: NUMBER: 

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE NUMBER: 

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER 
 
 
 
 
 
 
 

 

TCS PIN: OR CSD No: 
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SUPPLIER INFORMATION 

 

B-BBEE STATUS LEVEL 

VERIFICATION 

CERTIFICATE  

 Yes   
 

 No 
[TICK APPLICABLE 
BOX] 

B-BBEE STATUS LEVEL SWORN 

AFFIDAVIT   

 Yes  
   

 No 
[TICK APPLICABLE BOX] 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT (FOR EMEs& QSEs) MUST BE SUBMITTED 

IN ORDER TO CLAIM POINTS FOR SPECIFIC GOALS WHERE APPLICABLE] 

SIGNATURE OF BIDDER 
_______________________________________________ 

Date: 
 

CAPACITY UNDER WHICH THIS BID IS SIGNED (Attach 

proof of authority to sign this bid, e.g. resolution of 

directors, etc.)  

TOTAL BID PRICE 

(ALL INCLUSIVE) 
 

BIDDING PROCEDURE AND TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

DEPARTMENT/ PUBLIC 
ENTITY 

 

CONTACT PERSON  

TELEPHONE NUMBER  

FACSIMILE NUMBER  

E-MAIL ADDRESS  
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1. Confidential information disclosure notice 

1.1 This document may contain confidential information that is the property of the NHLS and the Client. 

 
1.2 No part of the contents may be used, copied, disclosed or conveyed in whole or in part to any party in any 

manner whatsoever other than for preparing a proposal in response to this Bid, without prior written 

permission from NHLS and the Client. 

 
1.3 All Copyright and Intellectual Property herein vests with NHLS and its Client. 

 
2. Introduction 

2.1 Based on the Bids submitted and the outcome of the evaluation process according to the set evaluation 

criteria, NHLS intends to select a preferred bidder with the view of concluding a service level agreement 

(SLA) with such successful bidder. The Bid shall be evaluated in terms of the Preferential Procurement 

Policy Framework Act (PPPFA) 

 
2.2 Queries 

2.2.1 Should it be necessary for a bidder to obtain clarity on any matter arising from or referred to in this RFB 

document, please refer queries, in writing, and to the contact person email address number listed below 

on or before 30 March 2026. Under no circumstances may any other employee within NHLS be 

approached for any information. Any such action might result in a disqualification of a response submitted 

in competition to the RFB. NHLS reserves the right to place responses to such queries on the website. 

QUERIES: Ntombozuko Mbewu 

Telephone 011 555 0378 

E-mail ntombozuko.mbewu@nhls.ac.za  

 
3. Definitions 

3.1 National Health Laboratory Services [hereinafter referred to as NHLS] is a public health laboratory service 

with laboratories across South Africa. Its activities comprise diagnostic laboratory services, research, 

teaching and training, and production of sera for anti-snake venom, reagents and media. 

 
3.2 NHLS was established in 2001 by an Act of Parliament to provide diagnostic pathology laboratory services 

to the National and Provincial Health Department. 

 
3.3 “Acceptable Bid” - means any bid, which, in all respects, complies with the specifications and conditions 

of the RFB as set out in this document. 

 
3.4 “B-BBEE” – means broad bases black economic empowerment as defined in section 1 of the Broad-Based 

Black Economic Empowerment Act. 

 
3.5 “B-BBEE status level of contributor” means the B-BBEE status received by a measured entity based on its 

overall performance using the relevant scorecard contained in the Codes of Good Practice on Black 
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Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic 

Empowerment Act. 

 
3.6 “Bid” - means a written offer in a prescribed or stipulated form in response to an invitation by an organ 

of state for the provision of services, works or goods through price quotations, advertised bidding 

processes or proposals. 

 
3.7 “Bidders” -  means any enterprise, consortium or person, partnership, company, close corporation, firm 

or any other form of enterprise or person, legal or natural, which has been invited by NHLS to submit a 

bid in response to this bid invitation. 

 
3.8 “Broad-Based Black Economic Empowerment Act” – means the Broad-Based Black Economic 

Empowerment Act, 2003 (Act No. 53 of 2003). 

 
3.9 “Client” - means the goods or services requestor. 

 
3.10 “Comparative Price” - Means the price after the factors of a non-firm price and all unconditional discounts 

that can be utilized have been taken into consideration. 

 
3.11 “Consortium” - means several entities joining forces as an umbrella entity to gain a strategic collaborative 

advantage by combining their expertise, capital, efforts, skills and knowledge for the purpose of executing 

this tender. 

 
3.12 “Contractor Agent” - means any person mandated by a Prime Contractor or consortium/joint venture to 

do business for and on behalf of, or to represent in a business transaction, the Prime Contractor and 

thereby acquire rights for the Prime Contractor or consortium/joint venture against NHLS or an organ of 

state and incur obligations binding the Prime Contractor or consortium/joint venture in favour of NHLS or 

an organ of state. 

 
3.13 “Disability” - means, in respect of a person, a permanent impairment of a physical, intellectual, or sensory 

function, which results in restricted, or lack of, ability to perform an activity in the manner, or within the 

range, considered normal for a human being. 

 
3.14 Designated group means – 

(a) Black designated groups; 

(b) Black people; 

(c) Women 

(d) People with disabilities; or  

(e) Small enterprises as defined section 1 of the National Small Enterprise Act, 1996 (Act No. 102 of 

1996) 
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3.15 “Designated sector” means – a sector, sub-sector or industry or product designated by the Department 

of Trade and Industry.  

3.16 “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on black economic 

empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic Empowerment Act; 

 
3.17 “Firm Price” - means the price that is only subject to adjustments in accordance with the actual increase 

or decrease resulting from the change, imposition or abolition of customs or excise duty and any other 

duty, levy or tax which, in terms of a law or regulation is binding on the contractor and demonstrably has 

influence on the price of any supplies or the rendering cost of any service, for the execution of a contract. 

 
3.18 “Goods” – means any work, equipment, machinery, tools, materials or anything of whatever nature to be 

rendered to NHLS or NHLS’s delegate by the Successful Bidder in terms of this bid. 

 
3.19 “Historically Disadvantaged Individual” (HDI) - means a South African citizen: 

3.19.1 Who, due to the apartheid policy that had been in place, had no franchise in national elections prior 

to the introduction of the Constitution of the Republic of South Africa, 1983, (Act No. 110 of 1983) or 

the Constitution of the Republic of South Africa, 1993 (Act No. 200 of 1993) (the Interim Constitution); 

and/or; 

3.19.2 who is a female; and/or; 

3.19.3 who has a disability; 

provided that a person who obtained South African citizenship on or after the coming to effect of the 

Interim Constitution is deemed not to be an HDI. 

 
3.20 “Joint Venture” - (Project) means two or more businesses joining together under a contractual agreement 

to conduct a specific business enterprise with both parties sharing profit and losses. The venture is for 

one specific project only, rather than for a continuing business relationship as in a strategic alliance. It is 

about sharing risk with others and providing one or more missing and needed assets and competencies. 

 
3.21 “Management” - in relation to an enterprise or business, means an activity inclusive of control, and 

performed on a daily basis, by any person who is a principal executive officer of the company, by whatever 

name that person may be designated, and whether or not that person is a director. 

 
3.22 “Military veteran”- has the meaning assigned to it in section 1 of the Military Veterans Act, 2011 (Act No. 

18 of 2011). 

 
3.23 “Non-firm Price(s)” - means all price(s) other than “firm” price(s). 

 
3.24 “Organ of State” - means a National Department or Provincial Administration as stipulated in Schedules 

1 and 2 of the Public Service Act, Act 93 of 1994 (as amended). 

 
3.25 “Person(s)” - refers to a natural and/or juristic person(s). 
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3.26 “Price”- includes all applicable taxes less all unconditional discounts; 

 
3.27 “Prime Contractor” – means any person (natural or juristic) who forwards an acceptable proposal in 

response to this RFB with the intention of being the main contractor should the proposal be awarded to 

him/her. 

 
3.28 “Proof of B-BBEE status level of contributor” means - 

(a) B-BBEE Status level certificate issued by an authorized body or person; 

(b) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; and 

(c) Any other requirement prescribed in terms of the B-BBEE Act. 

 
3.29 “QSE” - means a qualifying small business enterprise in terms of a code of good practice on black 

economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic 

Empowerment Act; 

 
3.30 “Rand Value” - means the total estimated value of a contract in South African currency, calculated at the 

time of invitations and includes all applicable taxes and excise duties. 

 
3.31 “Rural Area” means – 

(a) A sparsely populated area in which people farm or depend on natural resources, including villages 

and small town that are dispersed through the area; or 

(b) An area including a large settlement which depends on migratory labour and remittances and 

government social grants for survival and may have a traditional land tenure system. 

 
3.32 “SMME” – bears the same meaning assigned to this expression in the National Small Business Act, 1996 

(Act No. 102 of 1996). 

 
3.33 “Stipulated minimum threshold” means – the minimum threshold stipulated for local production and 

content.  

3.34 “Sub-contract” means - the primary contractor’s assigning, leasing, making out work to, or employing, 

another person to support such primary contractor in the execution of part of a project in terms of the 

contract. 

3.35 “Subcontractor” - means any person (natural or juristic) who is subcontracted a portion of an existing 

contract by a Prime Contractor. 

3.36 “Successful Bidder” - means the organization or person with whom the order is placed and who is 

contracted to execute the work as detailed in the bid. 

 
3.37 “Township” means – an urban living area that any time from late 19th century until 27 April 1994, was 

reserved for black people, including areas developed for historically disadvantage individuals post 27 April 

1994. 
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3.38 “Youth” has the meaning assigned to it in section 1 of the National Youth Development Agency Act, 2008 

(Act No. 54 of 2008). 

 
4. Acronyms and abbreviations 

4.1 The following acronyms and abbreviations are used in this proposal and must be similarly used in the 

proposal submitted in response and shall have the meaning ascribed thereto below. 

Abbreviations/Acronyms Description 

BBBEE Broad Based Black Economic Empowerment. 

CPI Consumer Price Index. 

DIR Directorate 

EDMS Electronic Document Management System  

HDI Historically Disadvantaged Individuals 

ISO International Standard Organization 

IT Information Technology 

ITC Information Technology Committee 

MISS Minimum Information Security Standard  

OEM Original Equipment Manufacturer 

PPPFA Preferential Procurement Policy Framework Act 

RFB Request for Bid 

RSA Republic of South Africa 

NHLS National Health Laboratory Services 

SLA Service Level Agreement 

SW Software 

LIS Laboratory Information system 

24x7 24 hours a day, 7 days a week 

 
5. General Rules and Instructions 

5.1 Confidentiality 

5.1.1  The information contained in this document is of a confidential nature and must only be used for 

purposes of responding to this RFB. This confidentiality clause extends to Bidder partners and/or 

implementation agents, whom the Bidder may decide to involve in preparing a response to this RFB. 

5.1.2 For purposes of this process, the term “Confidential Information” shall include all technical and business 

information, including, without limiting the generality of the foregoing, all secret knowledge and 

information (including any and all financial, commercial, market, technical, functional and scientific 

information, and information relating to a party’s strategic objectives and planning and its past, present 

and future research and development), technical, functional and scientific requirements and 
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specifications, data concerning business relationships, demonstrations, processes, machinery, know-

how, architectural information, information contained in a party’s software and associated material and 

documentation, plans, designs and drawings and all material of whatever description, whether subject 

to or protected by copyright, patent or trademark, registered or un-registered, or otherwise disclosed 

or communicated before or after the date of this process. 

5.1.3 The receiving party shall not, during the period of validity of this process, or at any time thereafter, use 

or disclose, directly or indirectly, the confidential information of NHLS (even if received before the date 

of this process) to any person whether in the employment of the receiving party or not, who does not 

take part in the performance of this process. 

5.1.4 The receiving party shall take all such steps as may be reasonably necessary to prevent NHLS’s 

confidential information coming into the possession of unauthorised third parties. In protecting the 

receiving party’s confidential information, NHLS shall use the same degree of care, which does not 

amount to less than a reasonable degree of care, to prevent the unauthorised use or disclosure of the 

confidential information as the receiving party uses to protect its own confidential information. 

5.1.5 Any documentation, software or records relating to confidential information of NHLS, which comes into 

the possession of the receiving party during the period of validity of this process or at any time 

thereafter or which has so come into its possession before the period of validity of this process: 

5.1.5.1 shall be deemed to form part of the confidential information of NHLS; 

5.1.5.2 shall be deemed to be the property of NHLS; 

5.1.5.3 shall not be copied, reproduced, published or circulated by the receiving party unless and to the extent 

that such copying is necessary for the performance of this process and all other processes as 

contemplated in; and 

5.1.5.4 shall be surrendered to NHLS on demand, and in any event on the termination of the investigations 

and negotiations, and the receiving party shall not retain any extracts. 

 
5.2 News and press releases 

5.2.1 Bidders or their agents shall not make any news releases concerning this RFB or the awarding of the 

same or any resulting agreement(s) without the consent of, and then only in co-ordination with, NHLS 

and its Client. 

 
5.3 Precedence of documents 

5.3.1 This RFB consists of a number of sections (see list). Where there is a contradiction in terms between the 

clauses, phrases, words, stipulations or terms and herein referred to generally as stipulations in this RFB 

and the stipulations in any other document attached hereto, or the RFB submitted hereto, the relevant 

stipulations in this RFB shall take precedence. 

5.3.2 Where this RFB is silent on any matter, the relevant stipulations addressing such matter and which 

appear in the PPPFA shall take precedence. Bidders shall refrain from incorporating any additional 

stipulations in its proposal submitted in terms hereof other than in the form of a clearly marked 

recommendation that NHLS may in its sole discretion elect to import or to ignore. Any such inclusion 
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shall not be used for any purpose of interpretation unless it has been so imported or acknowledged by 

NHLS. 

5.3.3 It is acknowledged that all stipulations in the PPPFA are not equally applicable to all matters addressed 

in this RFB. It however remains the exclusive domain and election of NHLS as to which of these 

stipulations are applicable and to what extent. Bidders are hereby acknowledging that the decision of 

NHLS in this regard is final and binding. The onus to enquire and obtain clarity in this regard rests with 

the Bidder(s). The Bidder(s) shall take care to restrict its enquiries in this regard to the most reasonable 

interpretations required to ensure the necessary consensus. 

 
5.4 Preferential Procurement Reform 

5.4.1 NHLS supports B-BBEE as an essential ingredient of its business.  In accordance with government policy, 

NHLS insists that the private sector demonstrates its commitment and track record to B-BBEE in the 

areas of ownership (shareholding), skills transfer, employment equity and procurement practices 

(SMME Development) etc. 

5.4.2 NHLS shall apply the principles of the Preferential Procurement Policy Framework Act, (Act No. 5 of 

2000) to this proposal. 

5.4.3 Bidders shall complete the preference certificate attached to this proposal. In the case of a consortium 

and sub-contractors, the preference certificate must be completed for each legal entity. 

 
5.5 National Industrial Participation Programme 

5.5.1 The Industrial Participation policy, which was endorsed by Cabinet on 30 April 1997, is applicable to 

contracts that have an imported content. The NIP is obligatory and therefore must be complied with. 

Bidders are required to sign and submit the Standard Bidding Document (SBD5). 

 
5.6 Language 

5.6.1 Bids shall be submitted in English. 

 
5.7 Gender 

5.7.1 Any word implying any gender shall be interpreted to imply all other genders. 

 
5.8  Headings 

5.8.1 Headings are incorporated into this proposal and submitted in response thereto, for ease of reference 

only and shall not form part thereof for any purpose of interpretation or for any other purpose. 

 
5.9 Security clearances 

5.9.1 Employees and subcontractors of the successful bidder may be required to be in possession of valid 

security clearances to the level determined by the State Security Agency (SSA) and/or NHLS 

commensurate with the nature of the project activities they are involved in. The cost of obtaining 

suitable clearances is for the account of the bidders. The bidders shall supply and maintain a list of 

personnel involved on the project indicating their clearance status. 
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5.9.1 Employees and subcontractors of the successful bidder will be required to sign a non-disclosure 

agreement. 

 
5.10 Occupational Injuries and Diseases Act 13 of 1993 

5.10.1 The Bidder warrants that all its employees (including the employees of any sub-contractor that may be 

appointed) are covered in terms of the Compensation for Occupational Injuries and Diseases Act 13 of 

1993 and that the cover shall remain in force for the duration of the adjudication of this bid and/ or 

subsequent agreement. NHLS reserves the right to request the Bidder to submit documentary proof of 

the Bidder’s registration and “good standing” with the Compensation Fund, or similar proof acceptable 

to NHLS. 

 
5.11 Formal contract 

5.11.1 This RFB, all the appended documentation and the proposal in response thereto read together, form 

the basis for a formal contract to be negotiated and finalised between NHLS and/or its clients and the 

enterprise(s) to whom NHLS awards the bid in whole or in part.  

5.11.2 Any offer and/or acceptance entered verbally between NHLS and any vendor, such offer shall not 

constitute a contract and thus not binding on the parties. 

 
5.12 Instructions for submitting a proposal 

5.12.1 One (1) original, one (1) hard copy and 1 (one) electronic copy on compact disk (CD)/USB in Portable 

Document Format (PDF) of the Bid shall be submitted on the date of closure of the Bid.  

Pricing:  Bid Price must be submitted in a separate envelop and marked clearly as follows: RFB number, 

RFB description and bidder’s name). One (1) original, one (1) hard copy and 1 (one) electronic copy on 

compact disk (CD)/USB in Portable Document Format (PDF) of the Bid shall be submitted on the date of 

closure of the Bid.  

 
The original copy must be signed in black ink by an authorised employee, agent or representative of the 

bidder and each and every page of the proposal shall contain the initials of same signatories. 

 
5.12.2 Bidders shall submit proposal responses in accordance with the prescribed manner of submissions as 

specified above. 

5.12.3 Bids must be submitted in a prescribed response format herewith reflected as Response Format, and 

be sealed in an envelope clearly marked. 

5.12.4  Bids that are too large to fit into the tender box must be handed in at the reception desk during office 

hours from 08:00- 16:30 or before 11:00 on the closing date.  

5.12.5 All Bids in this regard shall only be accepted if they have been placed in the bid box before or on the 

closing date, 24 April 2026 and stipulated time, 11h00 am. 

5.12.6 Bids received after the time stipulated shall not be considered. 
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5.12.7 Bid responses sent by post or courier must reach this office at least 36 hours before the closing date to 

be deposited into the proposal box. Failure to comply with this requirement shall result in your proposal 

being treated as a “late proposal” and shall not be entertained. Such proposal shall be returned to the 

respective bidders.  

5.12.8 No proposal shall be accepted by NHLS if submitted in any manner other than as prescribed above. 

 
6. Response format 

6.1 Bidders shall submit response in accordance with the response format specified below. Failure to do so 

shall result rejecting vendor’s response. No referrals may be made to comment. Failure to comply shall 

result in the vendor being penalised. 

 
6.2 Schedule Index: 

6.2.1 Schedule 1: Pages 1 – 22 General conditions of contract of this RFB document. 

6.2.2 Schedule 2: Mandatory Documents 

6.2.2.1 An original valid Tax Clearance Certificate or a Tax Compliance Status letter (with pin) issued by the 

South African Revenue Services or a CSD Report reflecting active Tax Clearance Compliance status. 

 If a Consortium, Joint Venture or Subcontractor, an original valid Tax Clearance Certificate or a Tax 

Compliance Status letter (with pin) issued by the South African Revenue Services or a CSD Report 

reflecting active Tax Clearance Compliance status must be submitted for each member. (Annexure B) 

6.2.2.2  National Industrial Participation Programme Certificate from the DTI (read paragraph 5.5 in 

conjunction with Annex E – SBD 5) (If applicable).  

6.2.2.3 Central Supplier Database (CSD) Registration Report 

6.2.2.4 General Conditions of Contract (Annexure E). 

6.2.3 Schedule 3: Executive Summary of proposal 

6.2.4 Schedule 4: Technical/Functionality 

6.2.5 Schedule 5: Preferential Procurement Claim form and copy of the B-BBEE Verification Certificate(s) issued 

by an authorised body or person, or a sworn affidavit prescribed by the B-BBEE Codes of Good 

Practice. 

6.2.7 Schedule 6: Bidder’s Disclosure SBD 4 (Annexure C). 

6.2.8 Schedule 7: Bidder Profile: 

6.2.8.1 Credentials of the company/consortium members etc. 

6.2.8.2 Structure of the company/ consortium members etc. 

6.2.8.3 Partnership agreements/contracts 

6.2.9  Schedule 8: Bid Price (to be submitted in a separate envelop and marked clearly as follows: RFB 

number, RFB description and bidder’s name) (Annexure B). 

 
6.3    Bidder background information materials: 

6.3.1 Bidder Operating Organisation – Provide an overview of the operating structure and geographical 

locations of the firm at the national, regional, and local levels. 
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6.3.2 Standards – Include information regarding your firm’s utilization of widely known Industry Standards and 

guidelines, as they apply to your firm, your firm’s proposal and proposed hardware assets. 

6.3.3 Company Contact(s) – Provide the name, title, street address, city, state, telephone and fax numbers and 

e-mail of the primary company’s contact person, and for any sub-Contractors. 

6.3.4 Corporate Financial Solvency - Provide solvency statement signed by a qualified independent auditor that 

the financial position of the company is sound and that the company will be able to mobilise financial 

resources to deliver the project. 

 
7. Key personnel  

7.1  Identify key personnel, by employer (include subcontractor(s), and provide contact information. 

 
8. Reasons for Disqualification  

8.1 NHLS reserves the right to disqualify any bidder which does any one or more of the following, and such 

disqualification may take place without prior notice to the offending bidder, however the bidder shall be 

notified in writing of such disqualification: 

8.1.1 bidders who submitted did not sign the mandatory documents; 

8.1.2 bidders who submitted information that is fraudulent, factually untrue or inaccurate, for example 

memberships that do not exist, B-BBEE credentials, experience, etc.; 

8.1.3 bidders who received information not available to other vendors through fraudulent means;  

8.1.4 bidders who do not comply with mandatory requirements as stipulated in this RFB; and 

8.1.5 bidders who fail to price according to the costing template provided; 

8.1.6 bidders who failed to attend the compulsory briefing session and/or compulsory site visit. 

 
9. Bid Preparation 

9.1 All additions to the proposal documents i.e. annexes, supporting documentation pamphlets, photographs, 

technical specifications and other support documentation covering the goods offered etc. shall be neatly 

bound as part of the schedule concerned. 

9.2 All responses regarding questions posed in the annex attached herewith shall be answered in accordance 

with the prescribed RFB Response Format. 

9.3 Telephonic, faxed, e-mailed or oral tenders shall not be accepted.  

10. Oral presentations and Briefing Sessions 

10.1 Bidders who submit Bids in response to this RFB may be required to give an oral presentation, which may 

include, but is not limited to, an equipment/service demonstration of their proposal to NHLS. This provides 

an opportunity for the vendor to clarify or elaborate on the proposal. This is a fact finding and explanation 

session only and does not include negotiation. NHLS shall schedule the time and location of these 

presentations. Oral presentations are an option of NHLS and may or may not be conducted and must not 

be construed as being successful in, or, awarded the tender. 
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11. General Conditions of Bid and Conditions of Contract 

11.1  Bidders shall provide full and accurate answers to all (including mandatory) questions posed in this 

document and are required to explicitly indicate either "Comply/Accept (with a )" or "Do not comply/Do 

not accept (with an X)" regarding compliance with the requirements. Where necessary, the bidder shall 

substantiate their response to a specific question. 

NOTE:  It is mandatory for bidders to complete or answer this part fully (11.2 to 11.33); otherwise, their 

bid shall be treated as incomplete and shall be disqualified. Refer to paragraph 8 of this document (reasons 

for disqualification). 

11.2 

This bid is subject to the General Conditions of Contract stipulated in this document. Accept Do not Accept 

  

 
11.3 

The laws of the Republic of South Africa shall govern this RFB, and the Bidders hereby 

accept that the courts of the Republic of South Africa shall have the jurisdiction. 

Accept Do not Accept 

  

 
11.4 

NHLS shall not be liable for any costs incurred by the bidder in the preparation of 

response to this RFB. The preparation of response shall be made without obligation 

to acquire any of the items included in any bidder’s proposal or to select any proposal, 

or to discuss the reasons why such vendor’s or any other proposal was accepted or 

rejected. 

Accept Do not Accept 

  

 
11.5 

NHLS Procurement Services may request written clarification regarding any aspect of 

this proposal. The bidders must supply the requested information in writing within the 

specified time frames after the request has been made, otherwise the proposal shall 

be disqualified. 

Accept Do not Accept 

  

 
11.6 

In the case of Consortium, Joint Venture or subcontractors, bidders are required to 

provide copies of signed agreements stipulating the work split and Rand value. 

Accept Do not Accept 

  

 
11.7 

In the case of Consortium, Joint Venture or subcontractors, all bidders are required to 

provide mandatory documents as stipulated in schedule 1 of the Response format. 

Accept Do not Accept 
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11.8 

NHLS reserves the right to; cancel or reject any proposal and not to award the 

proposal to the lowest bidder or award parts of the proposal to different bidders, or 

not to award the proposal at all. 

Accept Do not Accept 

  

 
11.9 

Where applicable, bidders who are distributors, resellers and installers of network 

equipment are required to submit back-to-back agreements and service level 

agreements with their principals. 

Accept Do not Accept 

  

 
11.10 

By submitting a proposal in response to this RFB, the bidders accept the evaluation 

criteria as it stands. 

Accept Do not Accept 

  

 
11.11 

Where applicable, NHLS reserves the right to conduct benchmarks on 

product/services offered during and after the evaluation. 

Accept Do not Accept 

  

 

11.12 

NHLS reserves the right to conduct a pre-award survey during the source selection 

process to evaluate contractors' capabilities to meet the requirements specified in 

the RFB and supporting documents. 

Accept Do not Accept 

  

 
11.13 

Where the bid calls for commercially available solutions, bidders who offer provide 

future based solutions will be disqualified. 

Accept Do not Accept 

  

 
11.14 

The bidder should not qualify the proposal with own conditions. 

Caution: If the bidder does not specifically withdraw its own conditions of proposal 

when called upon to do so, the proposal response shall be declared invalid. 

Accept Do not Accept 

  

 
11.15 

Should the bidder withdraw the proposal before the proposal validity period expires, 

NHLS reserves the right to recover any additional expense incurred by NHLS having to 

accept any less favourable proposal or the additional expenditure incurred by NHLS in 

the preparation of a new RFB and by the subsequent acceptance of any less favourable 

proposal. 

Accept Do not Accept 
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11.16 

Delivery of and acceptance of correspondence between NHLS and the bidder sent by 

prepaid registered post (by air mail if appropriate) in a correctly addressed envelope 

to either party’s postal address or address for service of legal documents shall be 

deemed to have been received and accepted after (2) two days from the date of 

postage to the South African Post Office Ltd. 

Accept Do not Accept 

  

 

11.17 

Should the parties at any time before and/or after the award of the proposal and prior 

to, and-or after conclusion of the contract fail to agree on any significant product 

price or service price adjustments, change in technical specification, change in 

services, etc. NHLS shall be entitled within 14 (fourteen) days of such failure to agree, 

to recall the letter of award and cancel the proposal by giving the bidder not less than 

90 (ninety) days written notice of such cancellation, in which event all fees on which 

the parties failed to agree increases or decreases shall, for the duration of such notice 

period, remain fixed on those fee/price applicable prior to the negotiations. 

 
Such cancellation shall mean that NHLS reserves the right to award the same proposal 

to next best bidders as it deems fit. 

Accept Do not Accept 

  

 
11.18 

In the case of a consortium or JV, each of the authorised enterprise’s members and/or 

partners of the different enterprises must co-sign this document. 

Accept Do not Accept 

  

 

11.19 

Any amendment or change of any nature made to this RFB shall only be of force and 

effect if it is in writing, and an Amendment to the RFB will be issued.  Bidders will be 

required to utilise the latest Amendment in preparation of their bid response.  

Accept Do not Accept 

  

 

11.20 

Failure or neglect by either party to (at any time) enforce any of the provisions of this 

proposal shall not, in any manner, be construed to be a waiver of any of that party’s 

right in that regard and in terms of this proposal. Such failure or neglect shall not, in 

any manner, affect the continued, unaltered validity of this proposal, or prejudice the 

right of that party to institute subsequent action. 

Accept Do not Accept 
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11.21 

Bidders who make use of subcontractors.  

 
The proposal shall however be awarded to the Vendor as a primary contractor who 

shall be responsible for the management of the awarded proposal. No separate 

contract shall be entered into between NHLS and/or its client and any such 

subcontractors. Copies of the signed agreements between the relevant parties must 

be attached to the proposal responses. 

Accept Do not Accept 

  

 
11.22 

All services supplied in accordance with this proposal must be certified to all legal 

requirements as per the South African law. 

Accept Do not Accept 

  

 
11.23 

No interest shall be payable on accounts due to the successful vendor in an event of a 

dispute arising on any stipulation in the contract. 

Accept Do not Accept 

  

 
11.24 

Evaluation of Bids shall be performed by a CFET established by NHLS. 

 
Bids shall be evaluated on the basis of conformance to the required specifications as 

outlined in the RFB.  Points shall be allocated to each bidder, on the basis that the 

maximum number of points that may be scored for price is 80/90, and the maximum 

number of preference points that may be claimed for Specific Goals (according to the 

PPPFA) is 20/10. 

Accept Do not Accept 

  

 

11.25 

Prior to the award of any tender or contract the NHLS will check the Prohibition status 

of recommended suppliers/ service providers on the Treasury website 

(restricted@treasury.gov.za) as well as the Treasury Register for Tender Defaulters 

(www.treasury.gov.za) 

Accept Do not Accept 

  

 

11.26 

The NHLS will act against the bidder or person awarded the contract upon detecting 

that the B-BBEE status level of contribution has been claimed or obtained on a 

fraudulent basis or any of the contract conditions have not been fulfilled. 

Accept Do not Accept 
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11.27 

The NHLS may, in addition to any other remedy that it may have against the bidder  

or person: 

• Disqualify the bidder or person from the bidding process; 

• Recover all costs, losses or damages it has incurred; 

• or suffered as a result of that person’s conduct; 

• Cancel the contract and claim any damages which it; 

•  has suffered as a result of having to make less; 

• favourable arrangements due to such cancellation; 

• Restrict the bidder or contractor, its shareholders;  

• and directors, or only the shareholders and directors; 

• who acted on a fraudulent basis, from obtaining business;  

• from any organ of state for a period not exceeding 10; 

•  years, after applying the audi alteram partem (hear the other side) rule; 

• Forward the matter for Blacklisting by Treasury; and 

• Forward the matter for criminal prosecution 

Accept Do not Accept 

  

 
11.28 

If the successful bidder disregards contractual specifications, this action may result in 

the termination of the contract. 

Accept Do not Accept 

  

 
11.29 

The bidders’ response to this Tender, or parts of the response, shall be included as a 

whole or by reference in the final contract. 

Accept Do not Accept 

  

11.30 

NHLS has discretion to extend the validity period should the evaluation of this bid not 

be completed within the stipulated validity period. 

Accept Do not Accept 

  

 

11.31 

Upon receipt of the request to extend the validity period of the bid, the bidder must 

respond within the required time frames and in writing on whether or not he agrees 

to hold his original bid response valid under the same terms and conditions for a 

further period. 

Accept Do not Accept 

  

 
11.32 

Should the bidder change any wording or phrase in this document, the bid shall be 

deemed unresponsive and may lead to the disqualification of the bid response.  

Accept Do not Accept 
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11.33 

No alternative tender offers will be considered.  
Accept Do not Accept 

  

 

12. NHLS Special Conditions of Contract 

12.1 Bidders shall provide full and accurate answers to all (including mandatory) questions posed in this 

document and are required to explicitly indicate either "Comply/Accept (with a )" or "Do not comply/Do not 

accept (with an X)" regarding compliance with the requirements. Where necessary, the bidder shall substantiate 

their response to a specific question. 

 
13. Evaluation Criteria and Methodology 

13.1 Evaluation of tenders and selection of contractors’/service providers 

The NHLS is a Schedule 3A Government Institution subjected to the Public Finance Management Act 

(PFMA), the Public Preferential Framework Act (PPPFA) and Treasury Regulations/ Instructions. Bidders 

must assist the NHLS to eliminate corruption and fraud by completing and submitting form SBD4. 

13.1.1. Any tender closing is followed by a Public Opening where the names and pricing of all bids received are 

read out to the bidders attending. NHLS tender opening officials sign the pages where pricing is indicated 

to prevent any alterations. 

13.1.2 Next steps of evaluation is administrative pre-qualification verification and the “technical” or so called 

“functional” evaluation which is purely based on NHLS specifications (Annexure 2) and Scope of Work. 

NHLS end-user department (who requested the bid), Procurement Services, Finance and subject 

specialists are part of the Cross Functional Evaluation Team (CFET) meeting which is chaired by Quality 

Assurance (QA). All the members of the CFET must complete Declaration of Interest forms and must 

recuse themselves in case of any conflict of interest.   

13.1.3 The final stage of evaluation is done after the CFET has reached their verdict and is done by NHLS 

Procurement Services and separately from the CFET meeting. Points for Specific Goals (commercial 

evaluation) is being added in order to get the final order of merit for the bidders being evaluated. 

13.1.4 Bidders that score the minimum threshold are recommended and submitted to the NHLS Tender 

Evaluation Committee (TAC) for adjudication and the bid MUST be awarded to the bidder who scored 

the highest points (Merit 1) during the CFET and Commercial evaluation(B-BBEE). All the members of 

the CFET must complete Declaration of Interest forms and must recuse themselves in case of any conflict 

of interest. Should the TAC decide on a bidder other than Merit 1, this decision must be motivated as 

a Deviation from NHLS Policy & procedure and Treasury must be advised accordingly. 

13.1.5 The CEO of the NHLS must finally approve the recommendation by the TAC, in his capacity as the 

Accounting Officer. 

13.1.6 Details of the successful bidder to be advertised in the Government Tender Bulletin. 

13.1.7 Suppliers must accept the Terms & Conditions of our contract(s) which will result from the RFB 

document”. RFB conditions and pricing shall be fixed and firm from RFB closing date to the end of 

contract. 
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13.2 BID EVALUATION STAGES 

The bid evaluation process consists of several stages that are applicable according to the nature of the 

bid as defined below: 

Stage 1:  Administrative Compliance verification. 

Stage 2: Technical Mandatory requirement evaluation.  

Stage 3: Technical Functionality requirement evaluation.  

Stage 4: Price / Specific Goals evaluation. 

NOTE:  The bidder must qualify for each stage to be eligible to proceed to the next stage of the 

evaluations. 

13.3 ADMINISTRATIVE COMPLIANCE REQUIREMENTS 

• Administrative compliance/responsiveness will be tested based on returnable documents submitted 

and signatures on the Bid documents.  

• At this stage, it must be determined what documents are required to be returned by Bidders. 

Returnable documents are categorised as follows: 

Mandatory Returnable documents 

(NOTE: Failure to provide the below listed documents WILL lead to disqualification). 

1. Proof of Attendance of Compulsory Briefing session and a site visit Comply Do Not Comply 

  

Substantiation: The bidder is to indicate whether they attended the Compulsory Briefing session and a site visit. 

2. The Service Providers have to agree with NHLS General Conditions of 

Bid and Conditions of Contract. 

Comply Do Not Comply 

  

Substantiation: The bidder must submit and attach to the bid response the signed and accepted NHLS General 

Conditions of Bid and Conditions of Contract. 

 

Essential Returnable documents 

(NOTE: Failure to provide the below listed documents MAY lead to disqualification). 

1. Fully completed and signed Bidder’s Disclosure SBD 4. Comply Do Not Comply 

  

Substantiation: The bidder must submit and attach to the bid response the signed Bidder’s Disclosure SBD4.  

 

2. Preferential Procurement Claim form and copy of the B-BBEE Verification  

Certificate(s) issued by an authorised body or person or a sworn affidavit prescribed  

by the B-BBEE Codes of Good Practice. 

Comply Do Not Comply 

  

Substantiation:  The bidder must submit and attach to the bid response a copy of a valid certificate. 

 

3. Submission of original valid Tax Clearance Certificate, a Tax Compliance Status  

letter (with pin) issued by the South African Revenue Services, or a CSD  

Report reflecting active Tax Clearance Compliance status. 

Comply Do Not Comply 

  

Substantiation:  The bidder must submit and attach to the bid response a copy of a valid certificate. 
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4. Proof of Central Supplier Database (CSD) Registration. 
Comply Do Not Comply 

  

Substantiation:  The bidder must submit a CSD Report with the bid response. 

 

5. The bidder to provide the Project Plan and the Floor Plan. 
Comply Do Not Comply 

  

Substantiation:  The bidder must submit and attach a Project Plan 

 

13.4  The The evaluation of the Bids shall be based on the 80/20  PPPFA principle and the points for evaluation 
criteriaare as follows: 

 

Price points 80 

Specific goals 20 

Total 100 points 
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ANNEXURE A:  Technical Specification 

 
1 SPECIAL INSTRUCTIONS TO VENDORS 

1.1 Should a Bidder have reasons to believe that the Technical Specification is not open and/or is written for 

a particular brand or product; the Bidder shall notify Procurement Services within ten (10) days after 

publication of the bid. 

 
1.2 Bidders shall provide full and accurate answers to the mandatory questions posed in this document, and, 

where required explicitly state either “Comply/Not Comply” regarding compliance with the requirements. 

Bidders must substantiate their response to all questions, including full details on how their 

proposal/solution will address specific functional requirements.  All documents as indicated must be 

supplied as part of the submission. 

 
1.3 Bidders are encouraged to promote the growth and development of SMME's, and will be assessed on 

their efforts in this regard during the evaluation of this Tender. 

 
2 ACRONYMS AND ABBREVIATIONS 

Term Definition 

EBS Oracle e-Business Suite 

DR Disaster Recovery 

DB Database 

NHLS National Health Laboratory Service 

PMO Project Management Office 

SLA Service Level Agreement 

 
3 BACKGROUND 

The All Saints and SS Gida Laboratories have limited infrastructure to house all the necessary services offered by 

the laboratory under one roof. Currently the laboratories do not have a designated dining area/tearoom, and the 

space being used for such is also used as an office and storeroom. This rooms do not form part of the core 

laboratory space. Due to space constraints, electrical wiring hazards noted, obstruction of emergency exits by 

some equipment, the laboratories have also received non-conformances for health and safety audits conducted 

in the previous financial year. (these cannot be closed as they are structural in nature and the only corrective 

action would be to move to a bigger space). 

 

4            SCOPE OF WORK 

4.1 The Supply and Delivery of Prefabricated Residential homes at All Sainta and SS Gida Laboratories Including 
all interior and exterior finishes. 

 

Scope of Work as per NHLS specifications and Bill of quantities: 

1. Plumbing Installation 

2. Electrical Installation 

3. Aircon Installation 
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4. Excavations 

5. Levelling and compacting of site 

6. Building work as per specifications and B.O.Q 

7. Transportation 

8. Application of all necessary approvals and wayleaves 

 

SPECIFICATIONS 

Air-conditioners 

Contractor to provide adequate power supply to air con unit 

12-month warrantee to be included  

Contractor is liable for any damages to structure  

All work must be SABS approved 

Each air con to be separately wired via isolator from the DB board and connected with a circuit breaker (see size 

and Phase requirements as stipulated in Bill) 

D/P Isolator to be installed and connected adjacent to air-con unit internally (see size and Phase requirements as 

stipulated in Bill) 

Electrical Certificate Of Compliance to be issued on completion 

Allow for drilling through wall and plaster/ patch and paint afterwards. Piping to installed through walls only, never 

glass panes 

All piping/cabling to be in PVC trunking / ducting. Allow for correct lenghts 

Units always to be heating and cooling (unless otherwise stipulated in Bill) 

All piping, brackets, gas up to commissioning to be included in pricing 

Supply units of the following Manufacturers: Samsung, LG, Carrier, Daiken, York 

All Air-cons to be Inverter type 

 

Plumbing 

Only registered Plumbers to be employed for any plumbing & drainage work 

Allow for ± 2m2  tiling above each basin and sink 

Allow for A Grade Glazed white tiles, 152 x 152mm, 5 – 6.5mm thick 

Sinks size: 1350mm x 535mm unless otherwise specified in bill of quantities  

Sink mixer for tea room sink to be 15mm chrome plated brass cobra mixer type tap 

All basins to be white glazed, each fitted with an approved 32mm chrome plated brass waste fitting with screwed 

outlet, and a 15mm chrome plated brass elbow action tap connected to water supply 

All sinks to be standalone stainless steel sink, work area, splash back on Pre-manufactured 40 x 32mm  stainless 

steel square tubing frames, 4 legs on adjustable pedestals. Exposed surfaces having a smooth finish, each fitted 

with an approved 32mm chrome plated brass waste fitting with screwed outlet, and a 15mm chrome plated brass 

Hospital goose neck tap 

Stainless steel grade 316 or Type 304 to be used for stainless steel sinks 

All material to be SABS approved 

Make sure all existing water pipes and waste is in good working condition  

All existing basins and sinks to be washed and cleaned 

On each water supply line, a ball valve need to be installed as close as possible to outlet, this includes basins, sinks, 

toilets 

Each tap to be visibly marked with “H” or a “Red” mark for Hot water and “C” or a “Blue” mark for Cold water 

Geysers: Install makes such as Franky, Kwikhot or similar. Install on a drip tray with drain pipe to outside, pressure 

valve, safety valve, shut off valve, overflow pipe. Isolator to be installed at least 1m from Geyser, hot and cold 

water supply lines to be bonded and earthed. Isolator to be wired to DB with dedicated double pole circuit breaker. 

Toilets: these shall be deemed to include the following: WC Pan, flush valve or 11 litre cistern with flushing 

apparatus, float valve and flush pipe and all finishings to pipes and cistern. To be the wash down type, 
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approximately 400 high manufactured of white glazed fireclay or vitreous china, each provided with the 

compatible “P” or “S” –Traps, jointed to Pan. Pans and traps to be set on and encased in Class B concrete not less 

than 100mm thick at any point or position 

Wall mounted bowl urinals: to be of white glazed fireclay or vitreous china, approximately 700 x 380mm in size 
with back flush entry, secured to wall with at least 2 concealed hanger brackets. Each urinal to be fitted with 
38mm chrome plated domical grating, urinal complete with push button assembly, exposed type flush valve with 
ball-o-stop and wall flange. • Chrome plate finish. • Additional toilet piston screw • Non-hold open feature, 
spreader and all other necessary chrome plated brass fittings as well as a chrome plated brass bottle trap 
Hydroboil installations: Install always above sink (see bill of quantities for size) 

Emergency shower: complete body shower with eye station. Flow rate to be 60 liter per minute. At floor level, 

700mm below shower head, the radius of water reaching the floor should be 200mm. At the eye station flow rate 

should be 6 liter per minute at a flow pressure safe enough not to injure the User. This unit to be 1 meter from 

floor level. Make use of emergency showers as supplied by Broen, Bull Maurice Trading or similar  

 

Electrical 

Only registered Electricians to be employed for any electrical work 

Wires to be used for sockets outlets; 2.5mm2 PVC 

Colour for 2- compartment steel/PVC power skirting unless differently specified in bill of quantities (colour to be 

confirmed) 

Normal plugs to be white and dedicated plugs to be red  

Electrician to consult with Lab Manager regarding lab equipment when circuit are installed to prevent overloading, 

new plug points to be wired from distribution board and marked properly  

Legend card in DB to be up to date 

Electrical Certificate of Completion to be issued on completion 

All material to be SABS approved 

All installations to comply with SANS10142 installation rules 

All additional /replaced plugs, isolators and light switches must be labelled on the cover and Distribution Board 

Circuit breakers to be SABS approved and type and size to be confirmed with Project Manager before installation 

Hydroboils: wire from DB Board with 30Amp double pole isolator next to Unit (at least 1m away) and 20Amp circuit 

breaker in DB board 

 

Doors 

All doors to be hung in such a way that the clearance gap between door and frame after hanging shall not exceed 

2mm at sides and head. The floor clearance to be preferably 2mm but may be increased to accommodate an 

uneven floor finish. Exterior doors shall be hung on brass hinges. Aluminium frame glass doors to have 6mm safety 

laminated glass fitted, to be hung on aluminium hinges, not less than 4 hinges on a 2 100mm high door. On higher 

doors at least 5 hinges should be fitted. The glass door must have a mid-rail with bottom half either glass or solid 

aluminium, the aluminium door profile must be 90mm all-round All exterior doors to be fitted with an aluminium 

and rubber weather strip at the bottom. Each door to be equipped with 2 door handles. Type to be confirmed by 

Project Manager. Behind every door a door stop should be installed on top of the floor to prevent the door handle 

making contact with the wall – clearance between wall and door handle to be approximately 20mm. 

Carpet Floors 

Ensure that the sub-floor is completely smooth, level, hard, dry and clean before laying commences. Installation 

to be done by an approved Installer in accordance with the Manufacturer’s specifications  

 

Glazing 

All Internal glass in panes not exceeding 1.5m² of surface area shall be 4mm clear float glass 

All Internal glass in panes exceeding 1.5m² of surface area shall be 6mm  laminated safety glass with a 

Manufacturer’s warranty against defects and discoloration 
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All Exterior glass up to a height of 10m in panes not exceeding 2.9m²of surface area shall be 6.38mm PVB 

Laminated annealed safety glass. Above 10m the Project Manager should appoint a Glazing Competent Person  

Mirrors to comply with SABS requirements. Unframed mirrors to have polished edges 

All glass in aluminium doors and frames to be fitted with 6mm laminated safety glass 

All exterior facing windows to be tinted with Klingshield or similar product, unless otherwise stipulated. Colour to 

be confirmed by Project Manager 

 

Blinds 

Vertical Group 3 blinds to be installed (colour to be confirmed by Project Manager) 

Blinds to be re-measured on site before manufacturing and installation 

Vertical blinds to be 127mm 

Horizontal blinds 50mm 

Horizontal blinds to be either Aluminium/ Wood Venetian conformation on the BOQ 

Measurements given is only for tendering purpose 

 

PLEASE TAKE NOTE THAT THE ABOVE SPECIFICATIONS AND MEASUREMENTS ARE SUBJECT TO CHANGE AS MAY 

BE DETERMINED BY THE FINAL APPROVED DRAWINGS OR COMPULSORY SITE MEETING FOR THE JOB IN 

QUESTION. 

 

WORKS AGREEMENT 

 

Contractor: The contactor shall: 

• Provide adequate supervision and management of the works at all times. 

• Provide toilet facilities for use by his workers except where provided by the client (NHLS). 

• Storage space is not always available for material and sufficient arrangements should be catered for and 

included in pricing. 

• Submit all local authority notices by the works. 

• Comply with all statutes, regulations and bylaws of local or other authorities having jurisdiction regarding the 

execution of the works and obtain all certificates and other documents required by such authorities. 

• Notify the Project Manager where compliance with any statute, regulation or bylaw requires a change or 

variation to the works upon which such change shall be deemed to be a contract instruction.  

• Immediately begin the works and continue at a rate of progress satisfactory to the Project Manager in terms 

of the agreement. 

• Comply with all contract instructions in good time. 

• Bring the works, within the constructed period, to practical completion in terms of completion. 

• Bring the works to final completion.   

• Surplus material and waste to be carted away to a suitable dumping site to be found by the Contractor, outside 

the boundary of the site 

 

Completion 

Practical Completion 

• The Project Manager shall inspect the works from time to time to give the contractor interpretations and 

guidance on the standard and state of completion of the works which he will require the contractor to achieve 

for practical completion 

• The contractor shall inform the Project Manager of the date on which he expects to achieve practical 

completion 

• The Project Manager shall inspect the works on or before the date requested by the contractor  
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Where the works: 

• Has reached practical completion the Project Manager shall at once issue a certificate of practical completion 

to the contractor 

• Has not reached practical completion the Project Manager shall issue a practical completion list to the 

contractor detailing the outstanding work to be done and defects to be rectified to achieve practical 

completion 

• Is not ready for practical completion inspection the Project Manager shall issue a list as a general guide to the 

contractor of the outstanding areas of work and defects to be attended to before he can request a further 

inspection 

 

Final Completion 

• Within seven calendar days of practical completion the Project Manager shall prepare and issue to the 

contractor a final completion list detailing the incomplete work and defects to be rectified within a reasonable 

period 

• The defects liability period of fourteen calendar days shall start on the date of practical completion 

• On the expiry of the defects liability period the Project Manager shall immediately inspect the works for final 

completion. Where the works: 

• Has reached final completion the Project Manager shall at once issue a certificate of final completion to the 

contractor         

• Has not reached final completion the Project Manager shall issue a defects list to the contractor detailing any 

incomplete work and defects to be rectified before the Project Manager will undertake a further inspection  

• Where the contractor has achieved final completion the latent defects liability period shall end three years 

from the date of final completion  

 

Employer: The employer shall: 

• Hand over the site to the contractor by the date stated in the schedule. The construction period and latent 

defects liability period shall commence with the handover of the site. 

• Arrange for water, sewer and electrical connections as required and pay all fees concerning this 

• Provide water and electricity as required for the execution of the works free of charge. 

• Not issue instructions to, interfere with, hinder or obstruct any of the contractor's workers or any other 

persons employed or acting on behalf of the contractor. 

 

Risk and Insurance 

• The Contractor indemnifies the NHLS against any loss in respect of claims from other parties arising out of or 

due to the execution of the works or occupation of the site by the contractor consequent upon: 

o Death or bodily injury or illness of any person. 

o Physical loss and damage to any property other than the works. 

o Removal of or interference with lateral support of an adjoining property. 

 

• The contractor shall take out insurances in respect of his employees as are required by law. 

• Where, in the opinion of the Project Manager, loss and damage to the works due to the contractor's 

negligence the contractor shall be liable for such loss and damage. 

• The contractor shall in all circumstances be at risk for loss of, or damage to his construction plant or vehicles.  

• The contractor shall enclose the site along the facades where work is being done. He shall furthermore allow 

for all the required scaffolding, gantries, hoarding, etc. to safeguard pedestrian traffic on the sidewalks or 

paths as well as vehicular traffic in the streets 

• The form of scaffolding, gantries, hoardings, etc., must be fully detailed in his “method statement” as 

previously required. It is not the intention to prohibit or deviate pedestrians or traffic during construction and 

Tenderers are to account for this when pricing the Tender 
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• Adequate warning signs/ lights/ etc. are to be employed where required. If the Tenderer requires the full 

pavement width and even part of the adjacent street, then he must make all the necessary arrangements with 

local authorities for the pavement and street closure as well as pay for all fees in connection therewith 

including the loss of income due to parking meters 

• The existing premises will be occupied at all times and the Contractor will be required to keep all noise to a 

minimum 

 

Safety 

• From the date of site handover to the Contractor until the completed work is handed back to the Employer, 

the Contractor shall be responsible for maintaining safe working conditions on site 

• The Contractor shall be responsible in terms of the Occupational Health and Safety Act, 1993  (Act No 85 of 

1993) and the regulations promulgated in terms of the Act or Factories, Machinery and Buildings Work Act, 

whichever is applicable. 

• The Contractor shall be responsible for supplying and installing the required safety signs as determined by the 

Occupational Health and Safety Act, 1993 (Act No 85 of 1993) All safety signs shall comply with the 

requirements of the latest edition of SANS 11861 as Applicable. 

 

Programme 

• The Contractor shall submit his programme of work to the Project Manager not later than 14 days after the 

Contractor has been notified of the acceptance of his tender. If necessary, the Project Manager may instruct 

the Contractor to adjust his programme to suit other activities. 

Important Note: 
 

• Always read specification in conjunction with Bill of Quantities and Plan (if plan is applicable and supplied). 

• All Quantities measured are indicative and will be re-measured on completion. 

• Specific products to be used, to be confirmed in Bill of Quantities. 

• All materials and products to be used, to be ISO 9001 accredited. 

• Due to the nature of our labs (operation 24 hours) the contractor will be expected to work after hours and 
over the weekend, arrangements for working later than 17:00pm should be arranged beforehand and not 
on the day. 

• Variation orders can only be approved in writing (via the email) by the NHLS Project Manager  

• No additional or extra work done will be paid for unless the project manager has issued a variation order. 

• NHLS Project Manager will conduct all inspections. 

• The contractor should be required to move the equipment (furniture, benches, etc.) and put them back 
requested. 

• Only material installed will be paid and not for any wastage (no material on site will be paid). 

• NHLS delegates can also and contact the client or visit the work done as referred on the completion certificate. 

• Contractor will be requested to provide comprehensive safety file; work will be only allowed to commence 
after the file has been formally approve by NHLS SHE Officer.  

• A contractor is expected to sign a 37(2) Agreement (Form – FMI 0008) before commencing with the project, 
form will be signed at the handover meeting. 

 
5 MANDATORY REQUIREMENTS 

If a bidder does not comply fully with each of the mandatory requirements, it Shall be regarded as mandatory 

non-performance/non-compliance and the bid Shall be disqualified. No “unanswered” questions will be 

allowed. If a response to a question has been indicated as comply but not elaborated upon or substantiated it 

shall be regarded as mandatory non- performance/non-compliance, and the bid shall be disqualified. 

 
Bidders shall provide full and accurate answers to the mandatory questions posed in this document, and, where 

required, explicitly state either “Comply/Accept (with a “Yes”)” or “Do not comply/do not accept (with a “No”)” 
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regarding compliance to the requirements. Bidders must substantiate their responses to all mandatory 

questions. PLEASE NOTE: If the response does not substantiate any of the points or requirements in the body of 

the tender, it will be deemed to not comply, even if the ‘Comply’ field has been marked. Please note:  All 

documentation to substantiate the mandatory requirements has to be supplied. 

 

NB: PLEASE BE ADVISED THAT THE NHLS RESERVES THE RIGHT TO SPLIT THE AWARDING OF THIS TENDER TO 

TWO (02) BIDDERS. 

 

TECHNICAL MANDATORY REQUIREMENTS: 

Bidders who fail to comply with the Technical Mandatory Requirements WILL be disqualified. 

1. Bidders must provide details and registration confirmation with CIDB in terms of 

the CIDB Act 38 of Provide proof of grading level 4GB PE or Higher. 

Comply Do Not Comply 

   

Substantiation:  The bidder must submit and attach to the bid’s technical response a valid CIDB rating certificate 

with a minimum rating of 4GB or higher grading. 

 

2. A valid Letter of good standing (from the Department of Employment and  

Labour ). 

Comply Do Not Comply 

  

Substantiation: The bidder should provide a valid letter of good standing form Department of Employment and 

Labour. 

 

3. Provide a trade test certificate for Plumber/s in your Organisation. Comply Do Not Comply 

  

Substantiation: Provide a trade test certificate for Plumber/s in your Organisation. 

 

4. Provide proof of registration as an installation electrician. Comply Do Not Comply 

  

Substantiation: Installation Electrician certificate or registration/s in your Organisation The bidder must submit and 

attach to the bid’s technical response a copy of the valid certificate of registration as an installation electrician.   

 

5. Provide a qualified Project Supervisor/ Foreman with previous experience 

working with building construction projects, Park homes, etc. Experience in similar 

projects is a mandatory requirement. 

Comply Do Not Comply 

  

Substantiation: Installation Qualification in the Engineering and Built Environment in your Organisation The 
bidder must submit and attach to the bid’s technical response a copy of the valid qualification and a project 

management certificate. 
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6. TECHNICAL FUNCTIONALITY: 

6.1 The bidder must complete in full of all the TECHNICAL FUNCTIONALITY requirements. 

6.2 The bidder must provide a unique reference number (e.g. binder/folio, chapter, section, page) to locate 

substantiating evidence in the bid response. During evaluation, NHLS reserves the right to treat substantiation 

evidence that cannot be located in the bid response as “NOT COMPLY”. 

Evaluation per requirement. The evaluation (scoring) of bidders’ responses to the requirements will be 

determined by the completeness, relevance and accuracy of substantiating evidence.  

Each technical functionality requirement will be evaluated using on the following generic point scale. 

FUNCTIONALITY REQUIREMENTS: 

Minimum threshold:  To be eligible to proceed to the next stage of the evaluation the bid must achieve a  

minimum threshold score of 75%. 

TECHNICAL FUNCTIONALITY REQUIREMENTS  

Evaluation Criteria Weighting 

1. Provide proof of at least 2 successful previous pre-fabricated mobile 

laboratory installation projects completed in the last 5 years, of a similar nature 

and magnitude that was delivered within the specified / reasonable time of 

expectation. 

Substantiation: Should be on the company letterhead where projects were 

completed. Letter should not be older than 5 years. The letter must be signed 

off by the project manager. 

2 Reference Letters = 30 %                         

1 Reference Letter = 15%                   

Reference Letter = 0%  

2. Provide a wiremen’s licence certificate of the Electrician in your organization 

to issue an electrical COC (certification of compliance). 

 

Wiremans licence Submitted = 20 

%                       

Wiremans licence not submitted 

= 0% 

3. The Bidder must provide minimum number of (5) years of experience of 

qualified technicians assigned to perform this project provide CV’s and 

certificates. 

- Plumber 

- Electrician 

- Carpenter 

Minimum of Two years 

experience = 30 % 

Less than two years = 0% 

4. The Bidder must provide location details proof of offices and workshops/ 

factories addresses for sign-off and site inspection.  

Substantiation: Submit proof of rates and taxes or Lease Agreements. 

20% 

Total                                                                                                        100 % 
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ANNEXURE B: Pricing Schedule 

 

Please indicate your total bid price here: R___________________________(inclusive of all applicable taxes, e.g. 

VAT) 

Important:  

It is mandatory to indicate your total bid price as requested above. This price must be the same as the total bid 

price you submit in your pricing schedule. Should the total bid prices differ, the total bid price indicated above 

shall be considered the correct price. 

The following must be noted: 

1. All prices must be VAT inclusive of all applicable taxes and must be quoted in South African Rand (ZAR). 

2. All prices must be firm and fixed from the tender closing date and for the duration of the contract 

3. All the consortium or joint venture partners must submit a complete set of the latest audited financial 

statements. 

4. All bidders must cost according to the costing template provided or this will lead to disqualification. 

 
5.  

The cost of installation, delivery, site preparation etc. Must be included in this 

proposal.  

Comply Do Not comply 

  

Substantiate / Comments.  

 
6.  

No price adjustments that are 100% linked to exchange rate variations shall be 

allowed. 

Comply Do Not comply 

  

Substantiate / Comments. 

 
7.  

The bidder must indicate clearly which portion of the purchase price as well as 

the monthly costs is linked to the exchange rate. 

Comply Do Not comply 

  

Substantiate / Comments. 

 
8.  

All additional costs must be clearly specified. 
Comply Do Not comply 

  

Substantiate / Comments.  
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                                                                                                                                                                                           SBD 3.1 
PRICING SCHEDULE – FIRM PRICES 

(PURCHASES) 

 

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES SUBJECT TO RATES OF 
EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED. 
 
IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING SCHEDULE MUST 
BE SUBMITTED FOR EACH DELIVERY POINT.  
 

 
Name of bidder: ______________________________________________________________________________ 

    

Bid number:  RFB159/25/26 Closing Time 11:00 am Closing date: 24 April 2026 

 

Bid Price (Vat incl.) R__________________________________________________________________________ 

 
OFFER TO BE VALID FOR 180 DAYS FROM THE CLOSING DATE OF BID. 

ITEM QUANTITY DESCRIPTION  BID PRICE IN RSA CURRENCY 

NO.                  ** (ALL APPLICABLE TAXES INCLUDED) 

- Required by: ___________________________ 
 
- At: ___________________________ 
       

___________________________ 
 

- Brand and model ________________________ 
 

- Country of origin ________________________ 
  

- Does the offer comply with the specification(s)?               *YES/NO 

- If not to specification, indicate deviation(s) ________________________ 
   

- Period required for delivery  _______________________ 
        *Delivery: Firm/not firm 

- Delivery basis   _______________________ 
 
Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 

** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund 

contributions and skills development levies.  

 

PRICE DECLARATION FORM- 
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Dear Madam /Sir, 

Having read through and examined the Tender Document, RFB NO:159/25/26, General Conditions, the 

requirement and all other Annexures to the Tender Document, we offer to provide Supply and Delivery of Pre-

Fabricated Park Home at NHLS  All Saints and SS Gida Laboratories as detailed in the bid document, for the total 

Tendered Contract Sum of in:  

 

 ________________________________________________ (VAT Incl.) Amount in Words 

 

R_____________________________________________ (VAT Incl.) Amount in Numbers 

 

We confirm that this price covers all activities associated withRFB159/25/26: Supply and Delivery of Pre-

Fabricated Park Home at NHLS  All Saints and SS Gida Laboratories. We confirm that NHLS will incur no additional 

costs whatsoever over and above this amount in connection with the supply of this solution. 

 
We further confirm that all licences required for complete implementation of the solution, and the costs associated 

therewith, as well as any licences that may be required for future expansion have been fully described and 

disclosed in this document. 

 
We undertake to hold this offer open for acceptance for a period of 180 days from the date of submission of 

offers.  We further undertake that upon final acceptance of our offer; we will commence with delivery when 

required to do so by the Client. 

 
Moreover, we agree that until formal Contract Documents have been prepared and executed, this Form of Tender, 

together with a written acceptance from the Client shall constitute a binding agreement between us, governed by 

the terms and conditions set out in this Request for Proposals. 

 
We understand that you are not bound to accept the lowest or any offer and that we must bear all costs which we 

have incurred in connection with preparing and submitting this tender. 

 
We hereby undertake for the period during which this tender remains open for acceptance not to divulge to any 

persons, other than the persons to which the tender is submitted, any information relating to the submission of 

this tender or the details therein except where such is necessary for the submission of this tender. 
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SIGNED:   DATE:  

 

 

Print name of signatory)  

Designation 

 

 

FOR AND ON BEHALF OF: COMPANY NAME 
 
 

 
Tel No  

 
Fax No  

 
Cell No  
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Bidders must provide the NHLS with costing information for a 5 years’ contract duration.  The bid price quoted 

must be inclusive as per the scope of work. 

Note:  
  
a) Bidder must complete the pricing as per tables below. 

b) Prices must be provided in South African Rand (R). 

c) Line Prices are all VAT EXCLUSIVE and TOTAL PRICE is VAT INCLUSIVE. 

d)  Bidder to ensure that the Prices listed below are included on the Total Declared Price. 

e) Bidders who fail to price according to the costing template provided will be disqualified. 
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ATTACHED BOQ FOR ALL SAINTS AND SS GIDA 

NATIONAL HEALTH LABORARY SERVICES (NHLS)   
  

FORM OF QUOTATION   
  

SUPPLIER:   
  

RFQ NO:   
  

ALL SAINTS NEW PARKHOME LABORATORY & CARPORT.   
  

 
     

Item 
No. 

Description Unit Quantity Rate Cost Excl. Vat 

  Preliminaries and General         

1. 
Allow the amount of R 15 000 (Fifteen Thousand Rands) for 
preliminaries and site establishment. 

Item 1 15 000,00 15 000,00 

  Parkhome Laboratory         

1. 

Supply, Deliver and assemble 1 x Prefabricated laboratory 
including all external and internal walls, ceiling, doors, 
pitched Chromadeck roof and windows, 19 meters long x 7 
meters wide 

No 1     

  Reception/ Capturing area:         

1. 

Supply and fit aluminium frame with 6mm safety laminated 
single glass door, fit industrial door handle with separate 
lockset, supply and fit 4 heavy duty hinges to door, bottom 
half and top half must be frosted glass, supply and fit door 
closer to lab entrance 

No 1     

2. Supply and fit security gate to entrance door No 1     

3. 
Supply and fit solid aluminium partition 1200mm high to divide 
reception from capturing areas. 

m 2     

4. 

Supply and fit aluminium frame with 6mm safety laminated 
glass above partition up to ceiling, leave 250mm space 
between countertop and glass partition to pass through 
specimens up to ceiling. 

m 2     

5. 

Supply and fit aluminium frame with 6mm safety laminated 
single glass door, fit industrial door handle with separate 
lockset, supply and fit 4 heavy duty hinges to door, bottom 
half must be frosted and top clear glass, supply and fit door 
closer. 

No 1     
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6. 

Supply and fit 15mm x 400mm wide, top shall be off approved 
Phenolic Resin. Top shall be impervious core that is chemical 
and heat resistant similar to Fundermax tops, at reception 
counter. 

m 1,1     

7. 
Supply and install 30mm x 30mm steel square tubing frame, 
600mm wide and 885mm high, on adjustable inserts, must be 
powder coated as per specification. 

m 1,1     

8. 

Supply and fit 15mm x 700mm wide, top shall be off approved 
Phenolic Resin. Top shall be impervious core that is chemical 
and heat resistant fixed to steel frames, height 900mm high 
like Fundermax tops 

m 1,1     

9. 
Supply and install 30mm x 30mm steel square tubing frame, 
600mm wide and 750mm high, on adjustable inserts, must be 
powder coated as per specification 

m 7,5     

10. 

Supply and fit 15mm x 700mm wide, top shall be off approved 
Phenolic Resin. Top shall be impervious core that is chemical 
and heat resistant fixed to steel frames, height 765mm high 
similar to Fundermax tops 

m 7,5     

11. 

Supply and fit “Cabstrut Jupiter”, steel, 2 Compartment type, 
allow for bends and end caps, power skirting from wire ways 
for power and data reticulation and will be able to 
accommodate future expansion 

m 13     

12. 
Supply and install power skirting plug points wired from 
distribution board including 25-amp circuit breakers 

No 9     

13. 

Supply and deliver steel powder coated under bench 
cupboards 700mm high x 450mm with 1 lockable drawer on top 
and door and shelve at bottom on lockable castor wheels as 
per specification 

No 4     

14. 

Supply and install 18 000 BTU Midwall split, heating and 
cooling air conditioner, must be inverter type using R410A 
refrigerant, install as per specification, air con type must be: 
LG, Carrier, York, Samsung, or Daiken or similar to capturing 
area 

No 1     

15. 
Supply and install 30-amp single phase  isolator at air con 
wired from distribution board including 1 x 20-amp single 

No 1     
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phase circuit breaker, allow for cabling, trunking, bends and 
end caps 

16. 
Supply and fit pigeonholes, each hole to accommodate A4 
paper, 300mm x 220mm x 50mm high, sets off ten 

No 2     

17. Supply and fit single lever Crabtree light switch No 1     

            

  Haematology/ Chemistry:         

1. 
Supply and install 30mm x 30mm steel square tubing frame, 
800mm wide and 885mm high, on adjustable inserts, must be 
powder coated as per specification 

m 9     

2. 

Supply and fit 15mm x 900mm wide, top shall be off approved 
Phenolic Resin. Top shall be impervious core that is chemical 
and heat resistant fixed to steel frames, height 900mm high 
similar to Fundermax tops 

m 9     

3. 

Supply and install 30mm x 30mm steel square tubing frame, 
1100mm wide and 885mm high x 1800mm long on adjustable 
inserts, must be powder coated as per specification for island 
bench 

No 2     

4. 

Supply and fit 15mm x 1200mm wide x 900 high x 1900mm long, 
top shall be off approved Phenolic Resin. Top shall be 
impervious core that is chemical and heat resistant fixed to 
steel frames, height 900mm high similar to Fundermax tops 

No 2     

5. 

Supply and fit Black staining integral sink, 560mm x 360mm x 
230mm deep with waste grate and Polypropylene bottle trap, 
connect to cold water supply and drainage, fit shut off valve 
to water outlet 

No 1     

6. 
Supply and fit movable swan neck serrated nozzle tap to sink, 
connect to cold water supply 

No 1     

7. 
Supply and fit porcelain hand wash basin on pedestal with 
hospital elbow taps, connect to hot and cold supply and 
drainage, fit shut off valves to each water outlet 

No 1     

8. 
Supply and deliver steel powder coated under bench 
cupboards 840mm high x 900mm with 2 lockable drawers on 

No 6     
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top and doors and shelve at bottom on lockable castor 
wheels as per specification 

9. 

Supply and fit “Cabstrut Jupiter”, steel, 2 Compartment type, 
allow for bends and end caps, power skirting from wire ways 
for power and data reticulation and will be able to 
accommodate future expansion 

m 20     

10. 
Supply and install power skirting plug points wired from 
distribution board including 25-amp circuit breakers 

No 21     

11. 

Supply and install 18 000 BTU Midwall split, heating and 
cooling air conditioner, must be inverter type using R410A 
refrigerant, install as per specification, air con type must be: 
LG, Carrier, York, Samsung, or Daiken or similar to capturing 
area 

No 3     

12. 

Supply and install 30-amp single phase isolator at air con 
wired from distribution board including 1 x 20-amp single 
phase circuit breaker, allow for cabling, trunking, bends and 
end caps 

No 3     

13. 
Supply and fit water point outlet with threaded tap for 
chemistry machine 

No 1     

14. 
Supply and fit 50mm PVC waste drainpipe for Chemistry 
machine 

No 1     

15. Supply and fit single lever Crabtree light switch No 1     

  Storeroom:         

1. 

Supply and fit aluminium frame with 6mm safety laminated 
single glass door, fit industrial door handle with separate 
lockset, supply and fit 4 heavy duty hinges to door, bottom 
half must be frosted and top clear glass 

No 1     

2. 

Supply and install 12 000 BTU Midwall split, heating and 
cooling air conditioner, must be inverter type using R410A 
refrigerant, install as per specification, air con type must be: 
LG, Carrier, York, Samsung, or Daiken or similar to capturing 
area 

No 1     
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3. 

Supply and install 30-amp single phase isolator at air con 
wired from distribution board including 1 x 20-amp single 
phase circuit breaker, allow for cabling, trunking, bends and 
end caps 

No 1     

4. 
Supply and fit Krost shelving in storeroom, 915mm wide x 
2100mm high x 350mm deep, shelves must be 350mm apart  

No 9     

5. Supply and fit 15-amp double Crabtree plug point  No 1     

6. Supply and fit single lever Crabtree light switch No 1     

  Office:         

1. 
Supply and fit floor standing cupboard 900mm wide x 2500mm 
high with 4 shelves and lockable doors 

No 1     

2. 
Supply and fit Mahogany office desks (Desk Shell 1500mm x 
750mm)  

No 1     

3. Supply and fit Mahogany 90 Degree link 750mm x 600mm No 1     

4. 
Supply and fit Mahogany lockable sliding door Credenza 
1000mm x 600 with shelve 

No 1     

5. 
Supply and fit Mobile pedestal top draw locking with 4 
drawers and pen/pencil tray 

No 1     

6. 
Supply and deliver Zelda High back chair- Full Syncro 
Mechanism –Nylon Base –Y600 Arms, base and castors with 
leather upholstery  

No 1     

7. 

Supply and install 12 000 BTU Midwall split, heating and 
cooling air conditioner, must be inverter type using R410A 
refrigerant, install as per specification, air con type must be: 
LG, Carrier, York, Samsung, or Daiken or similar to capturing 
area 

No 1     

8. 

Supply and install 30-amp single phase isolator at air con 
wired from distribution board including 1 x 220-ampsingle 
phase circuit breaker, allow for cabling, trunking, bends and 
end caps 

No 1     

9. 
Supply and fit “Cabstrut Jupiter”, steel, 2 Compartment type, 
allow for bends and end caps, power skirting from wire ways 

m 7     
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for power and data reticulation and will be able to 
accommodate future expansion 

10. 
Supply and install power skirting plug points wired from 
distribution board including 25-amp circuit breakers 

No 4     

11. 

Supply and fit aluminium frame with 6mm safety laminated 
single glass door, fit industrial door handle with separate 
lockset, supply and fit 4 heavy duty hinges to door, bottom 
half must be frosted and top clear glass 

No 1     

12. 
Supply and fit aluminium frame with 6mm safety laminated 
glass windows in the corner facing reception and lab area 

No 1     

13. Supply and fit single lever Crabtree light switch No 1     

  Micro Lab:         

1. 
Supply and install 30mm x 30mm steel square tubing frame, 
800mm wide and 885mm high, on adjustable inserts, must be 
powder coated as per specification 

m 4     

2. 

Supply and fit 15mm x 900mm wide, top shall be off approved 
Phenolic Resin. Top shall be impervious core that is chemical 
and heat resistant fixed to steel frames, height 900mm high 
similar to Fundermax tops 

m 4     

3. 

Supply and fit Black staining integral sink, 560mm x 360mm x 
230mm deep with waste grate and Polypropylene bottle trap, 
connect to cold water supply and drainage, fit shut off valve 
to water outlet 

No 1     

4. 
Supply and fit movable swan neck serrated nozzle tap to sink, 
connect to cold water supply 

No 1     

5. 
Supply and fit porcelain hand wash basin on pedestal with 
hospital elbow taps, connect to hot and cold supply and 
drainage, fit shut off valves to each water outlet 

No 1     

6. 

Supply and deliver steel powder coated under bench 
cupboards 840mm high x 900mm with 2 lockable drawers on 
top and doors and shelve at bottom on lockable castor 
wheels as per specification 

No 3     
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7. 

Supply and fit “Cabstrut Jupiter”, steel, 2 Compartment type, 
allow for bends and end caps, power skirting from wire ways 
for power and data reticulation and will be able to 
accommodate future expansion 

m 9     

8. 
Supply and install power skirting plug points wired from 
distribution board including 25 amp circuit breakers 

No 7     

9. 

Supply and install 12 000 BTU Midwall split, heating and 
cooling air conditioner, must be inverter type using R410A 
refrigerant, install as per specification, air con type must be: 
LG, Carrier, York, Samsung, or Daiken or similar to capturing 
area 

No 1     

10. 

Supply and install 30-amp single phase isolator at air con 
wired from distribution board including 1 x 20-amp single 
phase circuit breaker, allow for cabling, trunking, bends and 
end caps 

No 1     

11 Supply and fit single lever Crabtree light switch No 1     

12. 

Supply and fit aluminium frame with 6mm safety laminated 
single glass door, fit industrial door handle with separate 
lockset, supply and fit 4 heavy duty hinges to door, bottom 
half must be frosted and top clear glass, door must be 
1100mm wide 

No 1     

  TB Lab:         

1. 
Supply and install 30mm x 30mm steel square tubing frame, 
800mm wide and 885mm high, on adjustable inserts, must be 
powder coated as per specification 

m 4     

2. 

Supply and fit 15mm x 900mm wide, top shall be off approved 
Phenolic Resin. Top shall be impervious core that is chemical 
and heat resistant fixed to steel frames, height 900mm high 
similar to Fundermax tops 

m 4     

3. 

Supply and fit Black staining integral sink, 560mm x 360mm x 
230mm deep with waste grate and Polypropylene bottle trap, 
connect to cold water supply and drainage, fit shut off valve 
to water outlet 

No 1     

4. 
Supply and fit movable swan neck serrated nozzle tap to sink, 
connect to cold water supply 

No 1     
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5. 
Supply and fit porcelain hand wash basin on pedestal with 
hospital elbow taps, connect to hot and cold supply and 
drainage, fit shut off valves to each water outlet 

No 1     

6. 

Supply and deliver steel powder coated under bench 
cupboards 840mm high x 900mm with 2 lockable drawers on 
top and doors and shelve at bottom on lockable castor 
wheels as per specification 

No 3     

7. 

Supply and fit “Cabstrut Jupiter”, steel, 2 Compartment type, 
allow for bends and end caps, power skirting from wire ways 
for power and data reticulation and will be able to 
accommodate future expansion 

m 9     

8. 
Supply and install power skirting plug points wired from 
distribution board including 25-amp circuit breakers 

No 7     

9. 

Supply and install 12 000 BTU Midwall split, heating and 
cooling air conditioner, must be inverter type using R410A 
refrigerant, install as per specification, air con type must be: 
LG, Carrier, York, Samsung, or Daiken or similar to capturing 
area 

No 1     

10. 

Supply and install 30-amp single phase isolator at air con 
wired from distribution board including 1 x 20-amp single 
phase circuit breaker, allow for cabling, trunking, bends and 
end caps 

No 1     

11. Supply and fit single lever Crabtree light switch No 1     

12. 

Supply and fit aluminium frame with 6mm safety laminated 
single glass door, fit industrial door handle with separate 
lockset, supply and fit 4 heavy duty hinges to door, bottom 
half must be frosted and top clear glass, door must be 
1100mm wide 

No 1     

  Male and Female Toilets:         

1. 
Supply and fit Porcelain handwash basins on pedestals, 
supply hot and cold water to each basin, fit elbow taps to 
basins, fit shut off valve to each outlet 

No 2     

2. 
Supply and fit new Ceramic toilet including cistern, enamel 
coated wooden toilet seat, connect to water supply and 
sewer 

No 2     
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3. 
Supply and fit steel lockable toilet paper holder to 
accommodate 3 rolls at a time 

No 2     

4. Supply and fit new vacant/engaged lockset to new doors No 3     

5. Supply and fit Chromadeck single door to toilets No 2     

6. Supply and fit chrome towel rail next to basins, 400mm long No 2     

7. Supply and fit 600mm x 400mm mirror with aluminium frame No 2     

8. Supply and fit single lever Crabtree light switch No 1     

9. Supply and fit male and female signage against door No 1     

10. 
Male and Female Toilet aluminums signs to be placed on the 
door. 

No 2     

  Tea Room:         

1. Supply and fit 20mm x 600mm Rustenburg Granite top m 3     

2. 
Supply and fit 900mm wide floor standing cupboards including 
shelve, hinges and chrome door handles on 100mm x 50mm 
chrome legs, mahogany 

No 2     

3. 
Supply and fit 450mm wide floor standing cupboards with 
drawers, hinges and chrome door handles on 100mm x 50mm 
chrome legs, mahogany 

No 2     

4. 
Supply and fit double bowl stainless steel sink to granite top, 
1800mm x 500mm wide, supply and fit 600mm x 200mm wall tiles 
above sink 

No 1     

5 
Supply and fit Goose neck sink mixer tap, connect to hot and 
cold-water supply, supply drainage for sink and connect 

No 1     

6. 
Supply and fit microwave shelve, mahogany, 650mm wide x 
400mm high x 400mm deep 

No 1     

7. 
Supply and fit 15-amp Crabtree double plug points wired 
from distribution board, allow for PVC trunking and wiring 
and circuit breakers 

No 4     

8. 
Supply and fit new 7L Hydroboil, connect to water supply and 
drainage, all pipes to be chased into wall 

No 1     

9. 
Supply and fit 30-amp isolator next to Hydroboil, wired from 
distribution board, including ducting, wiring and 25-amp 
single pole circuit breaker 

No 1     
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10. 
Supply and deliver 900mm diameter Syona- round café table 
moist and abrasion and stain resistant 

No 2     

11. 
Supply and deliver chair made of mild steel, ERW pipes, the 
backrest and seat are moulded from PP material 

No 4     

12. 

Supply and install 12 000 BTU Midwall split, heating and 
cooling air conditioner, must be inverter type using R410A 
refrigerant, install as per specification, air con type must be: 
LG, Carrier, York, Samsung, or Daiken or similar to capturing 
area 

No 1     

13. 

Supply and install 30-amp single phase isolator at air con 
wired from distribution board including 1 x 20-amp single 
phase circuit breaker, allow for cabling, trunking, bends and 
end caps 

No 1     

14. Supply and fit single lever Crabtree light switch No 1     

15. 

Supply and fit aluminium frame with 6mm safety laminated 
single glass door, fit industrial door handle with separate 
lockset, supply and fit 4 heavy duty hinges to door, bottom 
half must be frosted and top clear glass, 

No 1     

16. Supply and fit single lever Crabtree light switch No 1     

  Call Room:         

1. 

Supply and install 12 000 BTU Midwall split, heating and 
cooling air conditioner, must be inverter type using R410A 
refrigerant, install as per specification, air con type must be: 
LG, Carrier, York, Samsung, or Daiken or similar to capturing 
area 

No 1     

2. 

Supply and install 30-amp single phase isolator at air con 
wired from distribution board including 1 x 20-amp single 
phase circuit breaker, allow for cabling, trunking, bends and 
end caps 

No 1     

3. Supply and fit single lever Crabtree light switch No 1     

4. 

Supply and fit aluminium frame with 6mm safety laminated 
single glass door, fit industrial door handle with separate 
lockset, supply and fit 4 heavy duty hinges to door, bottom 
and top half must all be frosted glass. 

No 1     
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5. 
Supply and fit 15-amp Crabtree double plug points wired 
from distribution board, allow for PVC trunking and wiring 
and circuit breakers 

No 1     

6. 
Supply and fit 100L geyser with all valves and drip tray, piping 
to connect to all basins, sinks and shower outlets 

No 1     

7. 
Supply and fit 30-amp isolator next to geyser wired from 
distribution board, including ducting, allow for bonding 
between hot and cold-water pipes 

No 1     

8. Supply and fit Chromadeck single door to geyser room No 1     

9. 
Supply and fit porcelain hand wash basin on pedestal with 
hospital elbow taps, connect to hot and cold supply and 
drainage, fit shut off valves to each water outlet 

No 1     

10. 

Supply and fit complete shower including all pipes chased 
into the wall, 200mm x 200mm swivel shower head, hot and 
cold shower mixer tap, drainage for shower, connect to 
nearest outlet 

No 1     

  General to complete lab:         

1. 
Supply and fit 6 aluminium coat hooks per set on aluminium 
rail  

No 3     

2. 
Supply and fit 1200mm x 1000mm notice board with aluminium 
frame 

No 2     

3. 
Supply and fit 1200mm x 1000mm white board with aluminium 
frame 

No 2     

4. 
Supply and fit Oak lockers against wall, 350mm x 350mm x 
350mm deep each with lock and knob 

No 12     

5. 

Supply and fit vinyl sheeting, prepare floor to smooth finish 
using self-levelling screed, supply and install 2mm Eclipse PUR 
or Classic Mystique PUR vinyl sheeting with welded joints, 
vinyl must go up the wall 120mm high include cove fillet and 
capping as per specification, PUR must be maintenance free 

m2 138     

6. 
Supply and fit 5ft LED light fittings with clip on cover including 
LED lamps 

No 19     
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7. 

Supply and install surface mounted distribution board 3 rows 
of 20 and 200mm deep, from Switch Board Manufacturers 
with lockable door, mild steel and power coated, including 
two earth bars and 3 neutral bars  

No 1     

8. 80-amp 3 phase main switch 15 KA in Hospital Kiosk  No 1     

9. 
60-amp 3 phase main switch 15KA, in distribution board in 
laboratory 

No 1     

10. 60-amp single phase earth leakages 5 KA No 3     

11. 25-amp single phase circuit breakers 5 KA, plug circuits No 16     

12. 15-amp single phase circuit breakers 5 KA, light circuits No 2     

13. 25-amp single phase circuit breakers 5 KA, air con circuits No 10     

14. Lightning arrestors No 3     

15. 20-amp single phase circuit breakers 5 KA, geyser circuits No 1     

16. 
All circuits must be marked on the cover plate and 
distribution board legend card 

Item 1     

17. 
Supply and fit Chromadeck door including hinges and 
emergency Push Bar handle for emergency exit at back exit, 
door must be 1100mm wide 

No 1     

18. 
Supply and install Aluminium windows, with 2 top hung 
(opening outwards) on either side of the window with 
aluminium handles, 1200mm x 900mm 

No 12     

19. 
Supply and install Aluminium windows, with 1 top hung 
(opening outwards) with aluminium handles, 600mm x 600mm 

No 2     

20. Supply and fit burglar proofing to all windows  No 14     

21. 
Supply and fit 50mm Polyvinyl Chloride PVC blinds to windows 
including rails, 1300mm x 1000mm 

No 12     

22. 
Supply and fit 50mm Polyvinyl Chloride PVC blinds to windows 
including rails, 700mm x 700mm 

No 2     

23. 
Supply and deliver Zelda High back chair- Full Syncro 
Mechanism –Nylon Base –Y600 Arms, Sitting height 

No 5     

24. 
Supply and deliver Zelda High back chair- Full Syncro 
Mechanism –Nylon Base – Standing Height 

No 6     
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25. 
Supply and fit hot rolled Galvanized steel Checker Plate anti 
slip flooring 3mm thickness ramp with galvanized handrails on 
both sides, 1200mm wide and 2500mm long 

No 1     

26. 
Supply and fit chromadeck seamless cutters including all 
brackets and end caps 

m 38     

27. 
Supply and fit chromadeck seamless down pipes including all 
brackets and bends 

m 18     

28. 
Close around Mobile lab between concrete level and mobile 
to prevent snakes and animals crawling underneath lab 

m 52     

29. 

Supply and fit waste cage at back of the lab on concrete slab, 
2000mm high x 2000mm wide x 600mm deep, side sheeting and 
roof sheeting must be Chromadek IBR 0.5mm with lockable 
double door, the base must be 200mm above the ground, 
including waste hazard signs on both doors 

No 1     

30. Supply and install Kent water meter by the lab water inlet No 1     

31. 
Supply and install electrical meter GEC Type inside 
distribution board at the lab 

No 1     

32. 

Supply and fit 200 Watt Premium LED Solar Flood lights 
including Remote-4 pack to outside of the building, 
controlled by Day/Light switch, lab manager to indicate 
where lights must be mounted 

No 4     

33. 

Supply and lay 110mm PVC sewer pipe from Prefabricated lab 
to nearest manhole from hospital, allow for trenching 500mm 
deep and backfill and compacted, allow for bends and eye-e 
inspections 

m 45     

34. 

Supply and lay 15mm copper pipe from Prefabricated lab to 
nearest water outlet point from hospital, allow for shut off 
valves, allow for trenching 500mm deep and backfill and 
compacted. All copper pipework to be covered in black/grey 
pipe insulation. 

m 70     

35. 
Supply and lay 16mm x 4 core armed cable from kiosk to pre-
fabricated lab including glands and shrouds, allow for 
trenching 500mm deep, backfill and compact ground  

m 95     

36. 
Supply and lay 10mm bare copper earth wire next to cable in 
the same trench  

m 95     
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37. 
Supply and install 200mm wide heavy duty cable tray against 
wall to support armed cable  

m 30     

38. 
Excavate ground not exceeding 500mm deep, level area and 
cart away access topsoil 

m2 190     

39. 
Supply SABS weed killer to entire area, supply and 250μ 
(SABS) thick SABS plastic to entire area 

m2 168     

40. 

500 x 250mm Reinforced strip footing 25MPa, excavation 
1000mm deep, risk of collapse and 50mm blinding. Add a 
75mm mass concrete surface bed 25MPa with ref 395 fabric 
Mesh reinforcement on 375 Micron DPC on sand bed on 
prepared ground 50mm.Finishing top surfaces of concrete to 
an evenly brushed platform in preparation of floors. 

m2 168     

41. 
Prepare framework/shuttering, supply and cast 25mpa 
concrete apron around parkhome to be approximately 100mm 
above ground level 

m2 168     

42 
Excavate, remove grass topsoil not exceeding 300mm deep for 
Carports 

m2 70     

43. 

Scarify supply and compact filling soil using 1.6-ton 
compactor to the area compacted in lifts to a minimum 
density of 90 %, as per code, using acceptable and approved 
methods 

m2 70     

 44. 
Supply SABS weed killer to entire area, supply and 250μ 
(SABS) thick SABS plastic to entire area 

m2 70     

45. 

Supply and lay fine river sand including 60mm interlocking 
paving bricks, allow to cover all joints properly, allow for 
slope for water to run away   

m2 70     

46. Supply and fit new curbing 300mm x 150mm m 40     

  Carport Roof Covering          

1. 
0,6mm IBR roof sheet iron with chromodeck finish on one 
side fixed to steel purlins roof covering with pitch not 
exceeding 25 degrees. 

m2 73     

  Steel Covered Parking Frames          

1. 
125 x 75 x 8mm L- section cleats 75mm long, twice holed for 
bolts and welded on  

No 32     
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2. 
75 x 75 x 3mm Hollow section post 3 200mm long overall 
with 200 x 200 x 5mm base plate welded on and top splay cut 
and closed off (Provisional) No 8   

  

3. 
75 x 75 x 3mm Hollow section post 3 200mm long overall 
with 200 x 200 x 5mm base plate welded on and top splay cut 
and closed off (Provisional) No 8   

  

4. 150 x 50 x 20 x 2mm Thick cold formed lipped channel purlins m 71     

5. 
175 x 75 x 20 x 2mm Thick cold formed lipped channel rafter 
5 680mm long overall with both ends splay cut and closed off No 8   

  

6. M16 x 85mm bolts No 64     

7. Drilling holes in 2mm plate No 64     

8. Drilling holes in 8mm steel No 64     

9. Plumbing certificate on completion for complete lab  Item 1     

10. Electrical certificate COC on completion for complete lab Item 1     

11. Remove all rubble from site Item 1     

12. 

Allow the amount of R 140 000-00 (Hundred and Forty 
Thousand Rand) for contingency to be used at the discretion 
of the Principal Agent and deducted in whole or in part if not 
required 

Item 1 140 000,00 R140,000.00 

  

NOTE: Contractor should always have project supervisor on 
site in order to maintain NHLS standard and 
specification.Provide comprehensive safety file, work will be 
only allowed to commence after the file has been formally 
approved by the NHLS SHE officer. 

        

            

  TOTAL         

  PLUS 15% VAT         

  GRAND TOTAL         

  Estimated time to complete work above         

 
NATIONAL HEALTH LABORARY SERVICES (NHLS)     
FORM OF QUOTATION     
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SUPPLIER:     
RFQ NO:     
SS GIDA NEW RESIDENTIAL PARKHOME.     

      
Item 
No. 

Description Unit Quantity Rate Cost Excl. Vat 

            

1. 

Allow the amount of R 15 000 (Fifteen Thousand Rands) for 
preliminaries and site establishment. 

Item 1 15 000,00 15 000,00 

2. 
9.6m x 6.8m Mobile 2 Bedroom Parkhome including all interior walls 
and frames. 

Item 1     

3. 

Supply and install 12000 BTU Midwall split units, heating and cooling 
air conditioner, must be inverter type, using R410A refrigerant, 
install as per specification, air con type must be: LG, Carrier, York, 
Samsung, or Daiken. 

No 3     

4. 

Supply and install 30-amp single phase Rotary isolator at air con 
wired from distribution board including curve 1 x 30-amp single 
phase circuit breaker, allow for cabling, trunking, bends and end 
caps. 

No 3     

5. 
Supply and install built-in electrical slim line 4 plate hob and oven 
with extractor fan. 

No 1     

6. Aluminium windows,1200mm x 1100mm complete with curtains. No 3     

7. Aluminium windows, 900mm x 1100mm complete with blinds. No 1     

8.. Aluminium windows, 500mm x 500mm. No 4     

9 Burglar bars to all windows. No 8     

10. Exterior chromodek door with door closer and lockset. No 1     

11.. Supply and fit 1000mm x 1000mm awning above door. No 1     

12. Supply and fit trelidoor on the inside. No 1     

13. Supply and fit galvanized handrail. No 1     

14. 

Build face brick box for steps – fill in with concrete to front door, 
each step must have a rise of 170mm and a tread of 250mm and 
1000mm wide. 

No 1     

15. Supply and fit 500mm x 500mm grade “A” terracotta tiles to steps. m2 2     

16. Supply and fit porcelain toilet with cistern, with toilet paper holder No 2     
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17. 

Supply and fit porcelain hand wash basin on pedestal with taps, tiles 
above basin and 400mm x 500mm cupboard with mirror above basin, 
with towel rail. 

No 2     

18. 

Complete shower with shower swivel door and all fittings including 
shower head and mixer taps, complete shower must be tiled up to 
door height, with towel rails. 

No 2     

19. Concrete gully’s to each down pipe. No 6     

20. White PVC gutters including brackets and end caps. m 35     

21.. White PVC down pipes including brackets. m 18     

22 Chromodeck skirting from unit into ground. m 35     

23. Supply and fit internal doors complete with lockset. No 4     

24. 
Supply and fit high glossy easy clean laminated floor,8ᵐᵐ commercial 
grade to bedrooms and lounge, complete with skirting. 

m2 44     

25. 

Supply and fit 500mm x 500mm x 10mm ceramic “A grade” floor 
tiles using light grey grouting in ablutions and kitchen. 

m2 24     

26. 
Supply and Install 150L geyser with blanket and connect to all basins, 
sinks and showers. 

No 1     

27. Supply and Install Granite/Quartz 20mm x 600mm wide top in kitchen. m 8     

28. 

Supply and install oak floor standing cupboards with doors and 
shelve and door handles, 900mm wide with tiles above. 

No 5     

29. 

Supply and fit oak wall mounted cupboards with doors, shelve and 
door handles, 750mm wide. 

No 4     

30. 
Supply and fit oak under bench cupboards, 450mm wide with 4 
drawers. 

No 1     

31. 
Supply and fit 1200mm single bowl stainless steel sink with hot and 
cold water sink mixer and tiles above sink. 

No 1     

32. Single Phase Distribution Board with 3 rows of 20. No 1     

33. 10-amp single phase 6 ka circuit breakers, for light points. No 5     

34. 25-amp single phase 6 ka circuit breakers, for normal plug points. No 4     

35. 60-amp single phase earth leakage relay, for normal plug points. No 4     

36. 60-amp single phase 6 ka circuit breaker, main switch. No 1     

37. 40-amp single phase 6 ka circuit breaker, stove. No 1     

38. 25-amp single phase 6 ka circuit breaker, for geyser. No 1     
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39. 25-amp single phase curve 1 circuit breakers, for air conditioners. No 3     

40. Lightning arrestor. No 1     

41. 
Supply and fit 5ft double LED light fittings complete with lamps and 
diffusers. 

No 1     

42. Supply and fit Zebbies code 1517 light fittings. No 7     

43. Supply and fit 15-amp standard double plug point. No 11     

44. Supply and fit single lever light switches. No 5     

45. Supply and fit double lever light switches. No 2     

46. Supply and fit outside waterproof LED light fitting. No 1     

47. 

Supply and fit floor standing wardrobes up to ceiling height and 
1350 wide, with drawers at the bottom and storage cupboard on top 
with hanging space and shelves, 2 cupboards in each bedroom 
opposite each other. 

No 4     

48. 
Supply and fit oak shelve between wardrobes with 600mm x 600mm 
mirror. 

No 2     

49. 
Supply and fit washing machine outlet with cold water tap with 
thread and 50mm drainpipe in kitchen. 

No 1     

50. Supply and install Kent water meter. No 1     

51. Supply and install electrical meter GEC Type. No 1     

52. 

Supply and install ½ inch “Polycop” Polypropylene pipes from 
nearest water to mobile unit and connect, trench must be 500mm 
deep, fit shut-off valve at meter as per specification. 

Item 1     

53. 

Supply and install sewer pipes from mobile unit to nearest manhole, 
allow for bends, reducers, junctions, manholes, saddles, air vents, 
stopcocks, where necessary as per specification. 

Item 1     

54. 

Supply and install 16mm x 3 core armed cable from mobile unit to the 
nearest electrical box and connect on both ends including shrouds 
and glands as per specification. 

Item 1     

55. 
Supply Certificate of compliance for mobile unit including cable from 
the nearest electrical box. 

Item 1     

56. Supply and install round type washing line with concrete base. No 1     

57. 
Remove tree and cut branches where necessary to allow for truck to 
pass through. 

Item 1     
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58. 
Site clearance not exceeding 100mm deep clear and cart away 
topsoil. 

m2 144     

59. 

Scarify and compact area, supply SABS weed killer to entire area, 
supply and thick SABS plastic to entire area including steel mesh. 

m2 144     

60. 

Excavating, cutting and filling, leveling and compacting of new 
position for residential parkhome unit using G5 material, to existing 
residential parkhome. 

m2 144     

61. 

600 x 250mm Reinforced strip footing 25MPa, excavation 100mm 
deep, risk of collapse and 50mm blinding. Add a 200mm mass 
concrete surface bed 25MPa with ref 395 fabric Mesh reinforcement 
on 375 Micron DPC on sand bed on prepared ground 
50mm.Finishing top surfaces of concrete to an evenly brushed 
platform in preparation of floors. 

m2 144     

62. 
Connect wiring, water supply pipes, drainage, handrails and steps, 
gutters, eaves etc. 

Item 1     

63. 

Reroute existing trench for cable from Kiosk/ Main Distribution 
Board to existing cable connection to new position to residential 
park homes. 

Item 1     

64.. 

Supply and install 16mm x 3 core armed cable from Kiosk/ Main 
Distribution Board to existing parkhomes and connect to new 
Distribution Boards in residential parkhome. 

Item 1     

65 

Close trench, first 200mm must be soft sand and close up to ground 
level and compact, to residential parkhome. 

Item 1     

66 
Trench 500mm deep for water, sewer and drainage to residential 
parkhome. 

Item 1     

67. 
Supply and install ½ inch “Polycop” Polypropylene pipes from 
nearest water supply to mobile residential park home. 

Item 1     

68. 
Supply and install drainage 110mm from residential parkhome to 
nearest outlet from hospital. 

Item 1     

69. 
Supply and install waste pipe 50mm from residential parkhome to 
nearest outlet from hospital. 

Item 1     

70. 
Close trench, first 200mm must be soft sand and close up to ground 
level and compact. 

Item 1     

71. Remove all rubble from site. Item 1     
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72. 

Allow the amount of R 100 000-00 (One Hundred Thousand Rands) 
for contingency to be used at the discretion of the Principal Agent 
and deducted in whole or in part if not required. 

Item 1 100 000,00 100 000,00 

            

  

NOTE: Contractor should always have project supervisor on site in 
order to maintain NHLS standard and specification.Provide 
comprehensive safety file, work will be only allowed to commence 
after the file has been formally approved by the NHLS SHE officer. 

        

            

  TOTAL         

  PLUS 15% VAT         

  GRAND TOTAL         

  
Estimated time to supply and deliver from date of order         

 

“Provide details and registration confirmation with CIDB in terms of the CIDB Act 38 of 2000. Provide proof of grading level 4GB PE and Higher 
 
Important Note: 
 

• Always read specification in conjunction with Bill of Quantities and Plan (if plan is applicable and supplied). 

• All Quantities measured are indicative and will be re-measured on completion. 

• Specific products to be used, to be confirmed in Bill of Quantities. 

• All materials and products to be used, to be ISO 9001 accredited. 

• Due to the nature of our labs (operation 24 hours) the contractor will be expected to work after hours and over the weekend. 

• Variation orders can only be approved in writing (via the email) by the NHLS Project Manager  

• No additional or extra work done will be paid for unless the project manager has issued a variation order. 

• NHLS Project Manager will conduct all inspections. 

• The contractor should be required to move the equipment (furniture, benches, etc.) and put them back requested. 

• Only material installed will be paid and not for any wastage (no material on site will be paid). 

• NHLS delegates can also and contact the client or visit the work done as referred on the completion certificate. 

• Contractor will be requested to provide comprehensive safety file; work will be only allowed to commence after the file has been formally approve by NHLS.  
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• A contractor is expected to sign a 37(2) Agreement (Form – FMI 0008) before commencing with the project. 

• No progress payment will be made less than R200,000.00. 

 

References: 

• NHLS delegates can also and contact the client or visit the work done as referred on the reference or completion certificate. 

• All the contractors will be requested to provides NHLS with the following signed of stamped references or completion certificates of similar work done on company or 

departments letter head, not more than five years (5) old as per the table below 

 

If QUOTE 
VALUE  

REQUIRED REFERENCE OR COMPLETION CERTIFICATES  CONTRACT VALUE OF PROJECT 
PREVIOUSLY DONE 

  
R0-R50,000.00 

One(1) copy of contactable reference or completion certificate, on 
client’s letterhead, with contact details, valid e-mail address, office 
telephone, cell phone and business address  N/A 

  
R50,000.00 -
R100.000.00 

Two(2) copies of contactable reference or completion certificate, , on 
client’s letterhead, with contact details, valid e-mail address, office 
telephone, cell phone and business address  N/A 

  
R100,000.00 -
R200.000.00 

Three(3) copies of contactable reference or completion certificate, , 
on client’s letterhead, with contact details, valid e-mail address, office 
telephone, cell phone and business address At least 1x R100,000.00 and above 

  
R200,000.00 
and above 

Three(3) copies of contactable reference or completion certificate, , 
on client’s letterhead, with contact details, valid e-mail address, office 
telephone, cell phone and business address 

 At least 3x R200,000.00 and 
above 

 
GUARANTEE, MAINTENANCE, PENALTY AND RETENTION PERIOD 

 

The Guarantee and Maintenance period shall be for 12 months commencing on the date of Practical completion and acceptance of the Installation. During the Guarantee period the 

Contractor shall repair all defects in the Installation which may arise as a result of inferior quality materials or faulty workmanship. 5% retention of the contract price will be held 

back for a period of 3 months after date of Practical completion and acceptance of the installation 

 

The fact that the Installation will be used and occupied by the Employer during the guarantee period shall in no way exempt the Contractor from his responsibility under this clause 

Should a non-urgent fault occur during the guarantee period the Contractor will be advised and he shall repair the fault in good time 
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Should a fault occur during the guarantee period, that is in the opinion of the Project Manager of an urgent nature, then the Contractor will be advised and shall proceed immediately 

to rectify the fault 

Should a fault occur during the guarantee period, that is in the opinion of the Project Manager of an urgent nature, and the Contractor is not available, the Employer shall reserve 

the right to obtain the services of any available Contractor to repair the fault. The cost of such repair work shall be borne by the Contractor in accordance with the escalated rates. 

In such a case the faulty equipment shall be kept for scrutiny by the Contractor. If this occurs during the retention period and retention money is still due to the Contractor, such 

claim from the Alternative Contractor, will be deducted from the Retention fund 

 

Should the frequency and breakdown/s, in the opinion of the Project Manager, become so regular as to constitute and unacceptable state of affairs or should the installation or 

portions thereof prove to be unacceptable, the Contractor shall upon receipt of a written instruction from the Project Manager, replace portions/components or even the entire 

installation if need be, at his own cost as prescribed by the Project Manager  

  

Where the practical completion is not reached by the date stated in the Tender/ RFQ document or by the revised date granted by the Project Manager, the Contractor shall be liable 

to a Penalty determent by the Project Manager, which is in this instance .1% (point 1 percent) of the Tender/ RFQ Total value, Per Day  

 

PRELIMINARIES 

 

Tenderer’s attention is drawn to the fact that the Hospital and Laboratory will be fully operational during the building process. The work will have to be carried out in phases and at 

times that must be liaised and agreed to with the Business Manager and Hospital Management. This might result in certain work being carried out at certain times only, even after 

hours of weekends. Also note that sensitive electronic equipment are in use and no work that cause a vibration can be carried out when these equipment are in operation. Operating 

theaters in the vicinity of the building work will also be in use during the building program and the Contractor must liaise closely with the Hospital Management and obtain their 

written consent and permission, before removing and/or servicing equipment/structures, that might interfere with the running of the theaters or any other service/s. The use of 

certain lifts for moving of material will also have to be agreed to with the Hospital Management. The tenderer must allow for this in his prices since no additional claim will be 

entertained in this regard  

 

TENDERS SHOULD BE BASED ON THE FOLLOWING SPECIFICATIONS 

 

SITE APPLICATION 

Repair to cracks 

 

Repairs to cracks 0.2mm to 2mm 

Rake out with a scraped blade. 
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Remove dust and debris. 

Fill with pure acrylic, paintable, flexible crack filler. 

 

Cracks over 2mm 

Open out with a carborundum disk into a V shape minimum 3mm wide. 

Remove dust and debris. 

Wet the crack and fill with damp 1:4 cement/sand mortar properly compacted into the cracks. 

 

Repairs to Mortar Joints 

Scrape out unsound mortar 

Point solidly with 1:3 cement/sand mortar properly compacted into the joints 

 

Repairs to Painted Wall Surface Coating  

Remove loose paint with a sharp paint a scraper or hand-held pneumatic engraving tools fitted with flat chisel heads 

Feather edges of tightly bonded paint with a rough to medium grit paper 

Built up paint covering flush with general surface area 

 

Preparation - Generally 

Materials used in preparation to be types recommended by their manufacturers and the coating manufacturer for the situation and surfaces being prepared. 

Apply in strict accordance with the manufacturers specification. 

Apply oil based stoppers/fillers after priming. Apply water based stoppers/fillers before priming unless recommended otherwise by manufacturer. Patch prime water based 

stoppers/fillers when applied after priming. 

Ensure that doors and opening windows, etc, are “eased” as necessary before coating. Prime any resulting bare areas. 

Plastered surfaces and fibre cement boards to be washed down and allowed to dry completely. 

Unfinished concrete surfaces clean with 1:4 solution of spirit of salts: water. 

All floors where painting is to be carried out to be swept clean, walls dusted down and unpainted surfaces protected. 

 

Efflorescence  

Remove surface salts and other loose material with a stiff brush or coarse dry cloth. 

Leave for 48 hours and repeat process if further efflorescence occurs. 

Sand glossy surfaces to provide a key for finish. 
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Ironmongery 
Remove from surfaces to be coated and re-fit on completion. Do not remove hinges unless instructed to do so 

 

Previously Uncoated Timber  

Ensure that large and loose knots are removed and made good with sound timber of the same species. Sand down flush 

Ensure that surfaces are clean and remove all oil, grease and excessive natural oils with suitable solvents 

Sand to a smooth, even finish with arrises rounded or eased 

Remove resinous bleeding by heat, apply two coats of knotting to resinous areas and all knots and allow to dry 

Ensure that head of fasteners is countersunk sufficiently to hold stopping/filling. Fill nail and screw holes, joints, cracks, holes, depressions, open or coarse grain with matching 

coloured stopper/filler worked well in and finished off flush with surface. Sand smooth and remove dust 

Sand down to remove all plaster stains pencil marks and other blemishes from timber that is to be oiled or stained 

 

Previously Coated Timber 

Strip any existing cracked or flaking varnish back to fresh wood 

Sand down any discoloured areas to fresh wood 

Ensure that surfaces are clean and remove all oil, grease and excessive natural oils with suitable solvents 

Sound varnish to be sanded with 360 grit paper 

 

Uncoated Masonry/Render  

Remove dirt, surface deposits, loose and faking material with a stiff brush 

Fill holes and cracks flush with surface, rub down 

 

Unpainted Plaster 

Remove dirt and surface deposits with a stiff brush 

Rub down to remove nibs, trowel marks and plaster splashes 

Lightly rub over trowelled glossy plaster with worn abrasive paper 

Fill depressions, holes and cracks and lightly rub down flush with surface 

 

Steel Generally 

Remove all loose and faking paint 

Feather edges of tightly bonding paint 

Rusted Areas 



 
 

Confidential                                                                                                              Page 60 of 97 

RFB159/25/26: Supply and Delivery of Prefabricated Park home at NHLS All Saints and SS Gida laboratories. 

 
 

Clean disk sand and wire brush to remove rust 

Clean bare steel patches with a solvent wash 

Rust convertor only to be used on small areas where hand cleaning is ineffective 

Apply with a stiff brush ensuring penetration into any pitting 

Inspect after two hours and recoat areas showing unconverted red rust 

Prime surfaces as soon as possible after cleaning, and in any case within four hours 

Coating 

 

Painting Generally  

Operatives must be appropriately skilled and experienced in the use of specified materials and methods of application 

Do not use materials that show any bittiness when applied. Do not thin or intermix unless specified or recommended otherwise. If materials are found to have been thinned without 

authorization, the Project Manager may require an additional application of additional coats 

Any priming as soon as possible on the same day as preparation is completed, ensure that coats are of adequate thickness and suit surface porosity 

Adjacent coats of the same material must be of a different tint to ensure that each coat provides complete coverage 

Apply coatings to clean, dust free, suitable dry surfaces in dry atmospheric conditions and after any previous coats have hardened. Lightly abrade between coats as necessary 

Apply coatings evenly to give a smooth finish of uniform colour, free from brush marks, nibs, sags, runs and other defects. Cut in neatly and cleanly. Do not splash or mark adjacent 

surfaces 

Keep all surfaces clean and free from dust during coating and drying. Adequately protect completed work from damage 

 

Painted Joinery/woodwork 

Before priming preservative treated timber, any cut surfaces to be retreated and all end grain to be liberally coated allowing it to soak in before recoating it 

Pre-primed woodwork to be lightly rubbed down and patch prime to match existing 

Prime: One coat primer, two coats to end grain which will be painted 

Finish: Two coats Alkyd gloss, sanded down between coats 

 

Staining 

Check with stain manufacturer if primer is required for the species of timber and type of previously applied treatment.  

Apply stain in flowing coats. Redistribute excess material by brushing before stain has set. Allow not less than 12 hours between coats 

 

Varnishing 

Thin first coat with white spirits according to manufacturer’s recommendations 

Brush well in avoiding aeration and lay off 
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Apply further coats of varnish, rubbing down lightly between coats along the grain 

 

Bead Glazing to Coated Timber 

Before Glazing: Apply first two coats to rebates and beads 

Concealed Joinery Surfaces 

Inaccessible parts of joinery constructions are to be primed and/or coated before assembly 

Where one or more additional coats are specified to be applied, they must be applied to all surfaces, including those that will be concealed when incorporated into the building 

Wooden Doors 

Varnish or paint bottom edges before hanging 

 

Completion 

Ensure that opening lights/windows/hinges and other moving parts move freely. Remove all masking tape and temporary coverings afterwards 

 

Protection 

Adequately protect all surfaces that are not to be coated 

Protect all surfaces from dust and damp 

Where doors are delivered to site in a finished condition, provide all necessary protection to the doors when applying coatings to the frames 

 
Air-conditioners 

Contractor to provide adequate power supply to air con unit 

12-month warrantee to be included  

Contractor is liable for any damages to structure  

All work must be SABS approved 

Each air con to be separately wired via isolator from the DB board and connected with a circuit breaker (see size and Phase requirements as stipulated in Bill) 

D/P Isolator to be installed and connected adjacent to air-con unit internally (see size and Phase requirements as stipulated in Bill) 

Electrical Certificate of Compliance to be issued on completion 

Allow for drilling through wall and plaster/ patch and paint afterwards. Piping to installed through walls only, never glass panes 

All piping/cabling to be in PVC trunking / ducting. Allow for correct lengths 

Units always to be heating and cooling (unless otherwise stipulated in Bill) 

All piping, brackets, gas up to commissioning to be included in pricing 

Supply units of the following Manufacturers: Samsung, LG, Carrier, Daiken, York or similar (in warrantee and guarantee)    

All Air-cons to be Inverter type, unless specified of the BOQPlumbing 
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Only registered Plumbers to be employed for any plumbing & drainage work 

Allow for ± 2m2 tiling above each basin and sink 

Allow for A Grade Glazed white tiles, 152 x 152mm, 5 – 6.5mm thick 

Sinks size: 1350mm x 535mm unless otherwise specified in bill of quantities  

Sink mixer for tea room sink to be 15mm chrome plated brass cobra mixer type tap 

All basins to be white glazed, each fitted with an approved 32mm chrome plated brass waste fitting with screwed outlet, and a 15mm chrome plated brass elbow action tap connected 

to water supply 

All sinks to be standalone stainless steel sink, work area, splash back on Pre-manufactured 40 x 32mm stainless steel square tubing frames, 4 legs on adjustable pedestals. Exposed 

surfaces having a smooth finish, each fitted with an approved 32mm chrome plated brass waste fitting with screwed outlet, and a 15mm chrome plated brass Hospital goose neck 

tap 

Stainless steel grade 316 or Type 304 to be used for stainless steel sinks 

All material to be SABS approved 

Make sure all existing water pipes and waste is in good working condition  

All existing basins and sinks to be washed and cleaned 

On each water supply line, a ball valve need to be installed as close as possible to outlet, this includes basins, sinks, toilets 

Each tap to be visibly marked with “H” or a “Red” mark for Hot water and “C” or a “Blue” mark for Cold water 

Geysers: Install makes such as Franky, Kwikhot or similar. Install on a drip tray with drain pipe to outside, pressure valve, safety valve, shut off valve, overflow pipe. Isolator to be 

installed at least 1m from Geyser, hot and cold water supply lines to be bonded and earthed. Isolator to be wired to DB with dedicated double pole circuit breaker. 

Toilets: these shall be deemed to include the following: WC Pan, flush valve or 11-liter cistern with flushing apparatus, float valve and flush pipe and all finishing’s to pipes and cistern. 

To be the wash down type, approximately 400 high manufactured of white glazed fireclay or vitreous china, each provided with the compatible “P” or “S” –Traps, jointed to Pan. 

Pans and traps to be set on and encased in Class B concrete not less than 100mm thick at any point or position 

Wall mounted bowl urinals: to be of white glazed fireclay or vitreous china, approximately 700 x 380mm in size with back flush entry, secured to wall with at least 2 concealed 
hanger brackets. Each urinal to be fitted with 38mm chrome plated domical grating, urinal complete with push button assembly, exposed type flush valve with ball-o-stop and wall 
flange. • Chrome plate finish. • Additional toilet piston screw • Non-hold open feature, spreader and all other necessary chrome plated brass fittings as well as a chrome plated 
brass bottle trap 
Hydro boil installations: Install always above sink (see bill of quantities for size)Emergency shower: complete body shower with eye station. Flow rate to be 60 liters per minute. At 

floor level, 700mm below shower head, the radius of water reaching the floor should be 200mm. At the eye station flow rate should be 6 liters per minute at a flow pressure safe 

enough not to injure the User. This unit to be 1 meter from floor level. Make use of emergency showers as supplied by Broen, Bull Maurice Trading or similar  
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Water tanks  

Pumps  

 
Electrical 

Only registered Electricians to be employed for any electrical work 

Wires to be used for sockets outlets; 2.5mm2 PVC 

Colour for 2- compartment steel/PVC power skirting unless differently specified in bill of quantities (colour to be confirmed) 

Normal plugs to be white and dedicated plugs to be red  

Electrician to consult with Lab Manager regarding lab equipment when circuit are installed to prevent overloading, new plug points to be wired from distribution board and marked 

properly  

Legend card in DB to be up to date 

Electrical Certificate of Completion to be issued on completion 

All material to be SABS approved 

All installations to comply with SANS10142 installation rules 

All additional /replaced plugs, isolators and light switches must be labelled on the cover and Distribution Board 

Circuit breakers to be SABS approved and type and size to be confirmed with Project Manager before installation 
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Hydroboils: wire from DB Board with 30Amp double pole isolator next to Unit (at least 1m away) and 20Amp circuit breaker in DB board 

 

Shade ports  

 

Item     Single   Double   Triple 

Pitch Height    900   1350   1350 

Clearance    2100   2100   2100 

Width     3000   5000   7500 

Length of span    5500   5500   5500 

Cross     50 x 2   50 x 2   57 x 2 

Cable     6mm galvanized in all cases 

Hoops     42 x 2   42 x 2   50 x 2 

Cantilever (bottom)   50 x 2 

Cantilever (top arm)   42 x 2 

Cantilever (brace)   34 x 2 

Columns    165 x 3.5 x 4000 

Columns    50 x 2   76 x 2   76 x 2 

Foundations    500 x 600 x 900 

Concrete    20 MPA for all 

 

The hanging braces must be braced 

The hanging brace must have a 12.5-degree angle 

The hoops must be rolled on a rolling machine and not cranked/ bend 

Colour green 

The cotton used for sewing the nets must be UV resistant  

     

Workbenches & Tops 

Worktops to be 32mm thick, either 600mm, 900mm or 1200mm, Formica brand post form - white (unless otherwise stipulated in Bill) 

Where necessary 75mm holes must be drilled in worktops to accommodate computer cables and power supply to machinery and be made good with a plastic grommet 

Pre-manufacture 30mm x 30mm steel square tubing frames as supplied by SA Lab or similar, sections of 1 000mm wide and 500mm deep or 1000mm wide and 800mm deep, for post 

form tops. All 4 legs to be on lockable castors or adjustable inserts as per BOQ wheel diameter 100mm. Bench Units to be equipped with water, basins, sinks, to be om adjustable 

pedestals. Benches could be 730mm or 900mm high (see bill of quantities) Sections to be bolted together, not welded. All steelwork to be epoxy powder coated in dove grey colour.   
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Cupboards 

 

steel laboratory cupboards 

Steel epoxy powder coated white cupboards to be manufactured and assembled as follows. Units specified in bill will be either a 4 drawer (450mm wide) or 2 doors with 1 shelve 

unit (750mm wide). Exterior and Interior to be White powder coated. Doors to be affixed with 2 brass heavy duty piano hinges each and drawers to be mounted on runners. Each 

drawer and door to be equipped with a PVC recessed handle. All floor cupboards to be on 4 castors each, front wheels to be lockable. All doors to be double paneled for stability and 

no wobbly door and cupboards will be accepted. See bill of quantities for sizes and combinations.  

Wooden cupboards  

In kitchens timber cupboards to be manufactured and installed with 16mm melamine covered pressed wood. All cupboards to be on 100mm pedestals. Exterior to be Oak finish and 

Interior to be white finish. All visible exterior edges to be finished in Oak and internally white. Each drawer faces and door to have wrap around finish. Doors to be affixed on 2 hinges 

each and drawers on runners. Each drawer and door to be equipped with an aluminium handl 

Doors 

All doors to be hung in such a way that the clearance gap between door and frame after hanging shall not exceed 2mm at sides and head. The floor clearance to be preferably 2mm 

but may be increased to accommodate an uneven floor finish. Exterior doors shall be hung on brass hinges. Aluminium frame glass doors to have 6mm safety laminated glass fitted, 

to be hung on aluminium hinges, not less than 4 hinges on a 2 100mm high door. On higher doors at least 5 hinges should be fitted. The glass door must have a mid-rail with bottom 

half either glass or solid aluminium, the aluminium door profile must be 90mm all-round All exterior doors to be fitted with an aluminium and rubber weather strip at the bottom. 

Each door to be equipped with 2 door handles. Type to be confirmed by Project Manager. Behind every door a door stop should be installed on top of the floor to prevent the door 

handle contacting the wall – clearance between wall and door handle to be approximately 20mm. 

 

Paint 

Two final coats of White paint to all surfaces, ceiling and walls. Door colours to be confirmed by Project Manager,  if not varnished 

Existing pipes against wall must be colour coded painted, for example gas, water, oxygen 

Rhino board surface to receive Rhinolite to a smooth finish on dry walls 

Before painting can commence, every defect/uneven surface must be repaired 

Patch prime new and exposed plaster areas with 1 coat and allow drying. Coat 1 may be thinned up to 10% with mineral turpentine to aid absorption.   Allow 4 hours drying time at 

23º c . Three (3) coats of paint to dry wall. Paint texture and type to match existing, Colour for walls and steel frames to be white unless otherwise confirmed by Project Manager  

One coat metal primer to steel work and two coats final oil based enamel 

Paint to be Plascon double velvet, Dulux, Prominent or similar 

 

VINYL Floors 
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Only use Heavy duty safety Vinyl flooring which should be slip resistant and factory sealed with Polyurethane as supplied by Marley or Polyfloor. Roll to be at least 2 metres wide 

and vinyl 2 - 2.5 mm thick. Colour to be confirmed by Project Manager. Sample to be signed off by Project Manager before installation commences 

 

Ensure that the sub-floor is completely smooth, level, hard, dry and clean before laying commences  

 Joints to be butted, grooved and heat welded ensuring that the welding rod bonds to more than 70% of the sheet thickness. It is essential that on completion the installation be 

rolled, in both directions with an articulated 68kg three sectional metal floor roller.  

Skirting; install coving where wall meets floor and continue with vinyl floor 100mm high. Finish off with Vinyl/PVC Ribbon 

Installation to be done by an approved Installer in accordance with the Manufacturers specifications. TILE Floors 

Ensure that the sub-floor is completely smooth, level, hard, dry and clean before laying commences  

Only use A Grade Acid resisting Ceramic/ porcelain tiles, 10mm thick, 600mm x 600mm for floors and 600mm x 200mm for walls in size or as per BOQ 

All tiles need to have “Aluminium Tile Edge Trim” where necessary. Bull nose or square one may be used 

Use SABS approved tile cement and apply as per Manufacturers instructions (colour to be confirmed by Project Manager) 

Use SABS approved water proof Acid resistant grout. Gaps 5 – 10mm  (colour grey) 

Skirtings to be 100mm high where required, coved at junction with floor and rounded on top edge  

 

CARPET Floors 

Ensure that the sub-floor is completely smooth, level, hard, dry and clean before laying commences. Installation to be done by an approved Installer in accordance with the 

Manufacturer’s specifications  

 

TILE Walls 

Ensure that the wall is completely smooth, level, hard, dry and clean before laying commences  

Only use A Grade Acid resisting Ceramic tiles, 10mm thick, 600 x 200mm in size 

Use SABS approved tile cement and apply as per Manufacturers instructions (colour to be confirmed by Project Manager) 

All tiles need to have “Aluminium Tile Edge Trim” where necessary. Bull nose or square one may be used 

Use SABS approved water proof Acid resistant grout. Gaps 5 – 10mm  (colour grey) 

All edges and corners to be finished off with PVC edging strips. Colour to be confirmed per job depending on tile colour. 

 

Glazing 

All Internal glass in panes not exceeding 1.5m² of surface area shall be 4mm clear float glass 

All Internal glass in panes exceeding 1.5m² of surface area shall be 6mm  laminated safety glass with a Manufacturer’s warranty against defects and discoloration 

All Exterior glass up to a height of 10m in panes not exceeding 2.9m²of surface area shall be 6.38mm PVB Laminated annealed safety glass. Above 10m the Project Manager should 

appoint a Glazing Competent Person  
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Mirrors to comply with SABS requirements. Unframed mirrors to have polished edges 

All glass in aluminium doors and frames to be fitted with 6mm laminated safety glass 

All exterior facing windows to be tinted with Klingshield or similar product, unless otherwise stipulated. Colour to be confirmed by Project Manager 

 

Blinds 

Vertical Group 3 blinds to be installed (colour to be confirmed by Project Manager) 

Blinds to be re-measured on site before manufacturing and installation 

Vertical blinds to be 127mm 

Horizontal blinds 50mm 

Horizontal blinds to be either Aluminium/ Wood Venetian conformation on the BOQ 

Measurements given is only for tendering purpose 

 

Suspended ceilings 

Install suspended ceilings as per Manufacturers instructions such as Donn Products or similar. Panels to be vinyl cladded smooth white panels, 1200 x 600 x 12.5mm on suspended 

pre-painted exposed tee trusses, including main and cross tees, hangers, grids, etc., all level and properly secured. At edges use 25mm pre-painted shadow line aluminium cornices 

 

Partitioning 

Drywall partitioning construction and support frame system including finishes to be as per Manufacturer’s specifications 

Minimum requirement GPG Gypsum Gyproe Standard 40 Db, ½ hour fire rating with a stud (63.5mm) and track system. Positioning at 600mm cc fixed to 63.5mm top & bottom track 

clad on both sides with 12.5mm taper edged rhino board affixed with 25mm drywall screws at 220mm cc 

All corners to be finished off with drywall corner strips. All joints to be taped, jointed and smoothed before painting 

Aluminium skirtings to be affixed to all drywall partitioning unless otherwise specified 

Door and window frames fitted in drywall partitioning to be installed as per Manufacturer’s specifications  

Lockers (Timber) 

Timber lockers to be manufactured and assembled with 16mm melamine covered pressed wood. Exterior to be Oak melamine finish, including all visible edges. Interior to be White 

melamine finish, including all visible edges and backing. If the back side of any cupboard will be visible after installation, those exposed areas or entire area should be cladded with 

white melamine. Inside dimensions of each cubicle to be 300mm². Units to be assembled 3 on top of each other. Each locker to have a wrap around Oak melamine finished door, 

affixed with piano hinges. Each locker to be equipped with a lock and 2 keys as well as an aluminium  handle (no plastic handles). Each stack of 3 to be assembled as 1 unit and 

100mm adjustable chrome plated legs to be affixed underneath bottom locker. 

 

Lab Coat Hooks  

Lab coat hooks must be aluminium base and hooks with a minimum of three per set  
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Lockers (Steel) 

Solid steel lockers which should be epoxy powder coated to be supplied. Sets to be single 4 tier lockers. Colour to Ivory/Beige/Karoo. Each door to be lockable and correct size 

padlocks with 2 keys each, per locker, to be provided 

 

Locks 

All exterior door locks to have 4 lever mortice locks with 2 keys each fitted (unless otherwise specified in bill) 

All interior door locks to have 2 lever mortice locks with 2 keys each fitted (unless otherwise specified in bill) 

All security type gates to have 7 lever locks with 2 keys each fitted 

All timber lockers to have normal cupboard locks with 2 keys each fitted 

All steel lockers to have padlocks with 2 keys each fitted 

 

Steel shelving 

Only powder coated grey steel shelving to be installed in storage areas, archives & wash up areas (no wood allowed). Shelving to be of an adjustable type with each shelve at least 

500mm wide and 450mm deep.  Bottom shelve to be at least 200mm from the floor and top shelve not higher than 2 100mm. In between top and bottom another 3 shelves, evenly 

spaced, to be fitted (in total 5 tier shelving). Each vertical steel supports to be affixed to the wall at, at least 2 positions in the top half. As supplied by Krost shelving or similar 

 

Signage 

All interior signs to be White Perspex with smooth edges, with vinyl (7 year) applied onto the Perspex 

All exterior signs to be White Chromadek , with vinyl (7 year) applied onto the metal 

Colour code: 

Pantone: Coated – 383C / Uncoated – 397 U 

CMYK – C:40 M:0 Y:100 K0 

RGB – R:166 G:206 B:54 

Artwork to be signed off by Project Manager before sign is manufactured 

 

PLEASE TAKE NOTE THAT THE ABOVE SPECIFICATIONS AND MEASUREMENTS ARE SUBJECT TO CHANGE AS MAY BE DETERMINED BY THE FINAL APPROVED DRAWINGS OR 

COMPULSARY SITE MEETING FOR THE JOB IN QUESTION 

 
WORKS AGREEMENT 
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Contractor: The contactor shall: 

• Provide adequate supervision and management of the works at all times. 

• Provide toilet facilities for use by his workers except where provided by the client (NHLS). 

• Storage space is not always available for material and sufficient arrangements should be catered for and included in pricing. 

• Submit all local authority notices by the works. 

• Comply with all statutes, regulations and bylaws of local or other authorities having jurisdiction regarding the execution of the works and obtain all certificates and other 

documents required by such authorities. 

• Notify the Project Manager where compliance with any statute, regulation or bylaw requires a change or variation to the works upon which such change shall be deemed to be 

a contract instruction.  

• Immediately begin the works and continue at a rate of progress satisfactory to the Project Manager in terms of the agreement. 

• Comply with all contract instructions in good time. 

• Bring the works, within the constructed period, to practical completion in terms of completion. 

• Bring the works to final completion.   

• Surplus material and waste to be carted away to a suitable dumping site to be found by the Contractor, outside the boundary of the site 

 

Completion 

Practical Completion 

• The Project Manager shall inspect the works from time to time to give the contractor interpretations and guidance on the standard and state of completion of the works which 

he will require the contractor to achieve for practical completion 

• The contractor shall inform the Project Manager of the date on which he expects to achieve practical completion 

• The Project Manager shall inspect the works on or before the date requested by the contractor  

Where the works: 

• Has reached practical completion the Project Manager shall at once issue a certificate of practical completion to the contractor 

• Has not reached practical completion the Project Manager shall issue a practical completion list to the contractor detailing the outstanding work to be done and defects to be 

rectified to achieve practical completion 

• Is not ready for practical completion inspection the Project Manager shall issue a list as a general guide to the contractor of the outstanding areas of work and defects to be 

attended to before he can request a further inspection 

 

Final Completion 

• Within seven calendar days of practical completion the Project Manager shall prepare and issue to the contractor a final completion list detailing the incomplete work and 

defects to be rectified within a reasonable period 
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• The defects liability period of fourteen calendar days shall start on the date of practical completion 

• On the expiry of the defects liability period the Project Manager shall immediately inspect the works for final completion. Where the works: 

• Has reached final completion the Project Manager shall at once issue a certificate of final completion to the contractor       

  

• Has not reached final completion the Project Manager shall issue a defects list to the contractor detailing any incomplete work and defects to be rectified before the Project 

Manager will undertake a further inspection  

• Where the contractor has achieved final completion the latent defects liability period shall end three years from the date of final completion  

 

Employer: The employer shall: 

• Hand over the site to the contractor by the date stated in the schedule. The construction period and latent defects liability period shall commence with the handover of the site. 

• Arrange for water, sewer and electrical connections as required and pay all fees concerning this 

• Provide water and electricity as required for the execution of the works free of charge. 

• Not issue instructions to, interfere with, hinder or obstruct any of the contractor's workers or any other persons employed or acting on behalf of the contractor. 

 

Risk and Insurance 

• The Contractor indemnifies the NHLS against any loss in respect of claims from other parties arising out of or due to the execution of the works or occupation of the site by the 

contractor consequent upon: 

o Death or bodily injury or illness of any person. 

o Physical loss and damage to any property other than the works. 

o Removal of or interference with lateral support of an adjoining property. 

 

• The contractor shall take out insurances in respect of his employees as are required by law. 

• Where, in the opinion of the Project Manager, loss and damage to the works due to the contractor's negligence the contractor shall be liable for such loss and damage. 

• The contractor shall in all circumstances be at risk for loss of, or damage to his construction plant or vehicles.  

• The contractor shall enclose the site along the facades where work is being done. He shall furthermore allow for all the required scaffolding, gantries, hoarding, etc. to safeguard 

pedestrian traffic on the sidewalks or paths as well as vehicular traffic in the streets 

• The form of scaffolding, gantries, hoardings, etc., must be fully detailed in his “method statement” as previously required. It is not the intention to prohibit or deviate pedestrians 

or traffic during construction and Tenderers are to account for this when pricing the Tender 

• Adequate warning signs/ lights/ etc. are to be employed where required. If the Tenderer requires the full pavement width and even part of the adjacent street, then he must 

make all the necessary arrangements with local authorities for the pavement and street closure as well as pay for all fees in connection therewith including the loss of income 

due to parking meters 
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• The existing premises will be occupied at all times and the Contractor will be required to keep all noise to a minimum 

 

Safety 

• From the date of site handover to the Contractor until the completed work is handed back to the Employer, the Contractor shall be responsible for maintaining safe working 

conditions on site 

• The Contractor shall be responsible in terms of the Occupational Health and Safety Act, 1993  (Act No 85 of 1993) and the regulations promulgated in terms of the Act or 

Factories, Machinery and Buildings Work Act, whichever is applicable 

• The Contractor shall be responsible for supplying and installing the required safety signs as determined by the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) All 

safety signs shall comply with the requirements of the latest edition of SANS 11861 as Applicable 

 

Programme 

• The Contractor shall submit his programme of work to the Project Manager not later than 14 days after the Contractor has been notified of the acceptance of his tender. If 

necessary, the Project Manager may instruct the Contractor to adjust his programme to suit other activities. 
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ANNEXURE C: Bidder’s Disclosure (SBD4) 

 
1. PURPOSE OF THE FORM 

 
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the 

principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the 

Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder to 

make this declaration in respect of the details required hereunder. 

 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that 

person will automatically be disqualified from the bid process.  

 
2. Bidder’s declaration 

 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a 

controlling interest1 in the enterprise,  

                   employed by the state?                                                    YES/NO    

 
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers 

of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling 

interest in the enterprise, in table below. 

 
  
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed 

by the procuring institution? YES/NO                                                

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 

 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s 
having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 
 
 

Full Name Identity Number Name of State institution 
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2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise have any interest in any other related enterprise whether 

or not they are bidding for this contract?    YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
3 DECLARATION 

 
I, the undersigned, (name)……………………………………………………………………. in submitting the accompanying bid, do hereby 

make the following statements that I certify to be true and complete in every respect: 

 
3.1  I have read and I understand the contents of this disclosure; 
 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 

complete in every respect; 

 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between partners 

in a joint venture or consortium2 will not be construed as collusive bidding. 

 
3.4  In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas used 

to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with 

the intention not to win the bid and conditions or delivery particulars of the products or services to which this 

bid invitation relates. 

 
3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, 

to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made by the bidder with 

any official of the procuring institution in relation to this procurement process prior to and during the bidding 

process except to provide clarification on the bid submitted where so required by the institution; and the 

bidder was not involved in the drafting of the specifications or terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission 

for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, 
skill and knowledge in an activity for the execution of a contract. 
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Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation 

and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) 

years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable 

legislation. 

 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.  

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM 

INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM 

SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                  Date 
 
 

……………………………… ………………………………………………   
 Position                                                                    Name of bidder 
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ANNEXURE D:  Preferential Procurement Claim Form (SBD6.1) 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022 
 
This preference form must form part of all tenders invited. It contains general information and serves as a claim form 
for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS 

AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022. 

 

 
1 GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  
 

2.1 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 80/20 preference point system. 
 

b) The 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable tender 
will be used to determine the accurate system once tenders are received. 

 
2.2 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:  

 
a) Price; and 

b) Specific Goals. 

2.3 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

2.4 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim 
points for specific goals with the tender, will be interpreted to mean that preference points for specific goals 
are not claimed. 

2.5 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any 
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of 
state



 

Confidential                                                                                                              Page 76 of 97 

RFB159/25/26: Supply and Delivery of Pre-Fabricated Park Home at NHLS All Saints and SS Gida Laboratories. 

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: The 80/20 preference point system is applicable, corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

The specific goals allocated points in terms of this tender 

 Number of points 

allocated 

(80/20 system) 

(To be completed by the organ of 
state) 

Number of points claimed (80/20 
system) 

(To be completed by the tenderer) 

Historically Disadvantaged Individuals. 

(Means a South African citizen who, due to the apartheid policy 
that had been in place, had no franchise in national elections 
prior to the introduction of the Constitution of the Republic of 
South Africa, 1983 (Act No. 110 of 1983) or the Constitution of 
the Republic of South Africa, 1993 (Act No. 200 of 1993) (“The 
Interim Constitution”). 

Valid B-BBEE 

Certificate/Affidavit Sworn under 
oath, 

ID copy of owner/s of the business / 

Ownership certificate issued by 
Companies and Intellectual Property 

Commission (CIPC). 

6  

Woman Valid B-BBEE 

Certificate/Affidavit Sworn under 
oath, 

ID copy of owner/s of the business / 

Ownership certificate issued by 
Companies and Intellectual Property 

Commission (CIPC). 

5  

Disabled 
Valid B-BBEE 

Certificate/Affidavit Sworn under 

oath, 

ID copy of owner/s of the business / 

Ownership certificate issued by 
Companies and Intellectual Property 

Commission (CIPC). 

2  
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The specific goals allocated points in terms of this tender 

 Number of points 

allocated 

(80/20 system) 

(To be completed by the organ of 
state) 

Number of points claimed (80/20 
system) 

(To be completed by the tenderer) 

Youth 
Valid B-BBEE 

Certificate/Affidavit Sworn under 

oath, 

ID copy of owner/s of the business / 

Ownership certificate issued by 
Companies and Intellectual Property 

Commission (CIPC). 

3  

Locality 

• Eastern Cape Province = 4                         

• National = 2 

CSD/proof of municipal account 

/letter from the Ward  

Council confirming the business 

address.                    Lease agreement. 

4  

Total Points  20  
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DECLARATION WITH REGARD TO COMPANY/FIRM 
 
3.1. Name of company/firm……………………………………………………………………. 

3.2. Company registration number: …………………………………………………………... 

3.3. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
3.4. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the 

preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 

and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the 

organ of state that the claims are correct; 

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of 

contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have  

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s 

conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having to 

make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 

shareholders and directors who acted on a fraudulent basis, be restricted from obtaining 

business from any organ of state for a period not exceeding 10 years, after the audi 

alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
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………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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SWORN AFFIDAVIT:  B-BBEE QUALIFYING SMALL ENTERPRISE:  GENERAL 

 
I, the Undersigned 

Full Name and Surname:  

Identity Number:  

 
Hereby declare under oath as follows:  
 

1. The contents of this statement are to the best of my knowledge a true reflection of the facts.  

2. I am a Member / Director / Owner of the following enterprise and am duly authorised to act on 

its behalf:  

Enterprise Name:  

Trading (if applicable):  

Enterprise Physical 

Address: 
 

Type of Entity (CC, Pty Ltd, 

Sole Prop etc.) 
 

Nature of Business:  

Definition of “Black People: 

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as 

Amended by Act No 46 of 2013 “Black People” is a generic term which means 

Africans, Coloureds and Indians –  

a. Who are citizens of the Republic of South Africa by birth or descent; or  

b. Who became citizens of the Republic of South Africa by naturalization-  

i. Before 27 April 1994; or  

ii. On or after 27 April 1994 and who would have been entitled to acquire 

citizenship by naturalization prior to that date  
 

 
3. I hereby declare under Oath that: 

• The Enterprise is ______________% Black Owned as per Amended Code Series 100 of the Amended Codes 

of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 

2013.  

• The Enterprise is ______________% Black Woman Owned as per Amended Code Series 100 of the 

Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by 

Act No 46 of 2013. 

• The Enterprise is ______________% Black Designated Group Owned as per Amended Code Series 100 of 

the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended 

by Act No 46 of 2013. 
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• Based on the Financial Statements/Management Accounts and other information available on the latest 

financial year-end of _________________, the annual Total Revenue was between R10,000,000.00 (Ten 

Million Rands) and R50,000,000.00 (Fifty Million Rands).  

• Please confirm on the table below the B-BBEE level contributor, by ticking the applicable box.  

100% Black Owned Level One (135% B-BBEE procurement recognition level)  

At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)  

 
4. I know and understand the contents of this affidavit and I have no objection to take the 

prescribed oath and consider the oath binding on my conscience and on the Owners of the Enterprise 

which I represent in this matter.  

 

5. The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.  

 
 
 
Deponent Signature: __________________________ 

Date: __________________________ 

 

 

_____________________________ 

Commissioner of Oaths 

Signature and Stamp 
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SWORN AFFIDAVIT:  B-BBEE QUALIFYING MICRO ENTERPRISE:  GENERAL 

 
I, the Undersigned 

Full Name and Surname:  

Identity Number:  

 
Hereby declare under oath as follows:  
 
1. The contents of this statement are to the best of my knowledge a true reflection of the facts.  

2. I am a Member / Director / Owner of the following enterprise and am duly authorised to act on its behalf:  

Enterprise Name:  

Trading (if applicable):  

Enterprise Physical 

Address: 
 

Type of Entity (CC, Pty Ltd, 

Sole Prop etc.) 
 

Nature of Business:  

Definition of “Black People: 

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as 

Amended by Act No 46 of 2013 “Black People” is a generic term which means 

Africans, Coloureds and Indians –  

c. Who are citizens of the Republic of South Africa by birth or descent; or  

d. Who became citizens of the Republic of South Africa by naturalization-  

iii. Before 27 April 1994; or  

iv. On or after 27 April 1994 and who would have been entitled to acquire 

citizenship by naturalization prior to that date  
 

 
3. I hereby declare under Oath that: 

• The Enterprise is ______________% Black Owned as per Amended Code Series 100 of the Amended Codes 

of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 

2013. 

• The Enterprise is ______________% Black Woman Owned as per Amended Code Series 100 of the 

Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by 

Act No 46 of 2013.  

• The Enterprise is ______________% Black Designated Group Owned as per Amended Code Series 100 of 

the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended 

by Act No 46 of 2013.  
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• Based on the Financial Statements/Management Accounts and other information available on the latest 

financial year-end of _________________, the annual Total Revenue was between R10,000,000.00 (Ten 

Million Rands) or less.   

 

• Please confirm on the table below the B-BBEE level contributor, by ticking the applicable box.  

100% Black Owned Level One (135% B-BBEE procurement recognition level)  

At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)  

Less than 51% Black Owned  Level Four (100% B-BBEE procurement recognition level)   

 
 
4. I know and understand the contents of this affidavit and I have no objection to take the prescribed oath and 

consider the oath binding on my conscience and on the Owners of the Enterprise which I represent in this 

matter.  

 

5. The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.  

 
 
Deponent Signature: __________________________ 

Date: __________________________ 

 

 

_____________________________ 

Commissioner of Oaths 

Signature and Stamp 
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ANNEXURE E: Government Procurement: General Conditions of Contract – July 2011 

NOTES  

The purpose of this document is to:  

(i)  Draw special attention to certain general conditions applicable to government Bids, contracts and orders; and  

(ii)  To ensure that clients be familiar with regard to the rights and obligations of all parties involved in doing 

business with government.  

 

In this document words in the singular also mean in the plural and vice versa and words in the masculine also mean 

in the feminine and neuter.  

 The GCC will form part of all bid documents and may not be amended.  

 Special Conditions of Contract (SCC) relevant to a specific bid, should be compiled separately for every bid (if 

(applicable) and will supplement the GCC.  Whenever there is a conflict, the provisions in the SCC shall prevail.  

  

TABLE OF CLAUSES  

1. Definitions  

2. Application  

3. General  

4. Standards  

5. Use of contract documents and information; inspection  

6. Patent rights  

7. Performance security  

8. Inspections, tests and analysis  

9. Packing  

10.  Delivery and documents  

11.  Insurance  

12.  Transportation  

13.  Incidental services  

14.  Spare parts  

15.  Warranty  

16.  Payment  

17.  Prices  

18.  Contract amendments  

19.  Assignment  

20.  Subcontracts  

21.  Delays in the supplier’s performance  
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22.  Penalties  

23.  Termination for default  

24.  Dumping and countervailing duties  

25.  Force Majeure  

26.  Termination for insolvency  

27.  Settlement of disputes  

28.  Limitation of liability  

29.  Governing language  

30.  Applicable law  

31.  Notices  

32.  Taxes and duties  

33.  National Industrial Participation Programme (NIPP)  

34.  Prohibition of restrictive practices  

 

General conditions of contract  

1. Definitions  

The following terms shall be interpreted as indicated:  

1.1 “Closing time” means the date and hour specified in the bidding documents for the receipt of Bids.  

1.2 “Contract” means the written agreement entered into between the purchaser and the supplier, as 

recorded in the contract form signed by the parties, including all attachments and appendices thereto 

and all documents incorporated by reference therein.  

1.3 “Contract price” means the price payable to the supplier under the contract for the full and proper 

performance of his contractual obligations.  

1.4 “Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value to influence the 

action of a public official in the procurement process or in contract execution.  

1.5 "Countervailing duties" are imposed in cases where an enterprise abroad is subsidized by its government 

and encouraged to market its products internationally.  

1.6 “Country of origin” means the place where the goods were mined, grown or produced or from which the 

services are supplied. Goods are produced when, through manufacturing, processing or substantial and 

major assembly of components, a commercially recognized new product results that is substantially 

different in basic characteristics or in purpose or utility from its components.  

1.7 “Day” means calendar day.  

1.8 “Delivery” means delivery in compliance of the conditions of the contract or order.  

1.9 “Delivery ex stock” means immediate delivery directly from stock actually on hand.  
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1.10 “Delivery into consignees store or to his site” means delivered and unloaded in the specified store or 

depot or on the specified site in compliance with the conditions of the contract or order, the supplier 

bearing all risks and charges involved until the supplies are so delivered and a valid receipt is obtained.  

1.11 "Dumping" occurs when a private enterprise abroad market its goods on own initiative in the RSA at lower 

prices than that of the country of origin and which have the potential to harm the local industries in the 

RSA.  

1.12 “Force majeure” means an event beyond the control of the supplier and not involving the supplier’s fault 

or negligence and not foreseeable. Such events may include, but is not restricted to, acts of the purchaser 

in its sovereign capacity, wars or revolutions, fires, floods, epidemics, quarantine restrictions and freight 

embargoes.  

1.13 “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement process or 

the execution of a contract to the detriment of any bidder, and includes collusive practice among bidders 

(prior to or after bid submission) designed to establish bid prices at artificial non-competitive levels and 

to deprive the bidder of the benefits of free and open competition.  

1.14 “GCC” means the General Conditions of Contract.  

1.15 “Goods” means all of the equipment, machinery, and/or other materials that the supplier is required to 

supply to the purchaser under the contract.  

1.16 “Imported content” means that portion of the bidding price represented by the cost of components, parts 

or materials which have been or are still to be imported (whether by the supplier or his subcontractors) 

and which costs are inclusive of the costs abroad, plus freight and other direct importation costs such as 

landing costs, dock dues, import duty, sales duty or other similar tax or duty at the South African place of 

entry as well as transportation and handling charges to the factory in the Republic where the supplies 

covered by the bid will be manufactured.  

1.17  “Local content” means that portion of the bidding price which is not included in the imported content 

provided that local manufacture does take place.  

1.18 “Manufacture” means the production of products in a factory using labour, materials, components and 

machinery and includes other related value-adding activities.  

1.19 “Order” means an official written order issued for the supply of goods or works or the rendering of a 

service.  

1.20 “Project site,” where applicable, means the place indicated in bidding documents.  

1.21 “Purchaser” means the organisation purchasing the goods.  

1.22 “Republic” means the RSA.  

1.23 “SCC” means the Special Conditions of Contract.  

1.24 “Services” means those functional services ancillary to the supply of the goods, such as transportation 

and any other incidental services, such as installation, commissioning, provision of technical assistance, 
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training, catering, gardening, security, maintenance and other such obligations of the supplier covered 

under the contract.  

1.25 “Written” or “in writing” means handwritten in ink or any form of electronic or mechanical writing.  

 

2. Application 

2.1 These general conditions are applicable to all Bids, contracts and orders including Bids for functional and 

professional services, sales, hiring, letting and the granting or acquiring of rights, but excluding immovable 

property, unless otherwise indicated in the bidding documents.  

2.2 Where applicable, SCC are also laid down to cover specific supplies, services or works.  

2.3 Where such SCC are in conflict with these general conditions, the special conditions shall apply.  

3. General 

3.1 Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any expense 

incurred in the preparation and submission of a bid. Where applicable a non-refundable fee for 

documents may be charged.  

3.2 With certain exceptions, invitations to bid are only published in the Government Tender Bulletin. The 

Government Tender Bulletin may be obtained directly from the Government Printer, Private Bag X85, 

Pretoria 0001, or accessed electronically from www.treasury.gov.za  

4. Standards 

4.1 The goods supplied shall conform to the standards mentioned in the bidding documents and 

specifications.  

5. Use of contract documents and information; inspection 

5.1 The supplier shall not, without the purchaser’s prior written consent, disclose the contract, or any 

provision thereof, or any specification, plan, drawing, pattern, sample, or information furnished by or on 

behalf of the purchaser in connection therewith, to any person other than a person employed by the 

supplier in the performance of the contract.  Disclosure to any such employed person shall be made in 

confidence and shall extend only so far as may be necessary for purposes of such performance.  

5.2 The supplier shall not, without the purchaser’s prior written consent, make use of any document or 

information mentioned in GCC clause 5.1 except for purposes of performing the contract.  

5.3 Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the property of 

the purchaser and shall be returned (all copies) to the purchaser on completion of the supplier’s 

performance under the contract if so required by the purchaser.  

5.4 The supplier shall permit the purchaser to inspect the supplier’s records relating to the performance of 

the supplier and to have them audited by auditors appointed by the purchaser, if so required by the 

purchaser. 
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6. Patent rights 

6.1 The supplier shall indemnify the purchaser against all third-party claims of infringement of patent, 

trademark, or industrial design rights arising from use of the goods or any part thereof by the purchaser. 

7. Performance security 

7.1 Within thirty (30) days of receipt of the notification of contract award, the successful bidder shall furnish 

to the purchaser the performance security of the amount specified in SCC.  

7.2 The proceeds of the performance security shall be payable to the purchaser as compensation for any loss 

resulting from the supplier’s failure to complete his obligations under the contract.  

7.3 The performance security shall be denominated in the currency of the contract, or in a freely convertible 

currency acceptable to the purchaser and shall be in one of the following forms:  

7.3.1 a bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the purchaser’s 

country or abroad, acceptable to the purchaser, in the form provided in the bidding documents or 

another form acceptable to the purchaser; or  

7.3.2 a cashier’s or certified cheque  

7.4 The performance security will be discharged by the purchaser and returned to the supplier not later than 

thirty (30) days following the date of completion of the supplier’s performance obligations under the 

contract, including any warranty obligations, unless otherwise specified in SCC. 

8.  Inspections, tests and analyses 

8.1 All pre-bidding testing will be for the account of the bidder.  

8.2 If it is a bid condition that supplies to be produced or services to be rendered should at any stage during 

production or execution or on completion be subject to inspection, the premises of the bidder or 

contractor shall be open, at all reasonable hours, for inspection by a representative of the Department or 

an organisation acting on behalf of the Department.  

8.3 If there are no inspection requirements indicated in the bidding documents and no mention is made in 

the contract, but during the contract period it is decided that inspections shall be carried out, the 

purchaser shall itself make the necessary arrangements, including payment arrangements with the testing 

authority concerned.  

8.4 If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the supplies to be in 

accordance with the contract requirements, the cost of the inspections, tests and analyses shall be 

defrayed by the purchaser.  

8.5 Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the contract 

requirements, irrespective of whether such supplies or services are accepted or not, the cost in 

connection with these inspections, tests or analyses shall be defrayed by the supplier.  
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8.6 Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply with the 

contract requirements may be rejected.   

8.7 Any contract supplies may on or after delivery be inspected, tested or analysed and may be rejected if 

found not to comply with the requirements of the contract. Such rejected supplies shall be held at the 

cost and risk of the supplier who shall, when called upon, remove them immediately at his own cost and 

forthwith substitute them with supplies which do comply with the requirements of the contract. Failing 

such removal, the rejected supplies shall be returned at the suppliers cost and risk. Should the supplier 

fail to provide the substitute supplies forthwith, the purchaser may, without giving the supplier further 

opportunity to substitute the rejected supplies, purchase such supplies as may be necessary at the 

expense of the supplier.  

8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the contract 

on account of a breach of the conditions thereof, or to act in terms of Clause 23 of GCC.   

 

9.  Packing 

9.1 The supplier shall provide such packing of the goods as is required to prevent their damage or 

deterioration during transit to their final destination, as indicated in the contract.  The packing shall be 

sufficient to withstand, without limitation, rough handling during transit and exposure to extreme 

temperatures, salt and precipitation during transit, and open storage.  Packing, case size and weights shall 

take into consideration, where appropriate, the remoteness of the goods’ final destination and the 

absence of heavy handling facilities at all points in transit.  

9.2 The packing, marking, and documentation within and outside the packages shall comply strictly with such 

special requirements as shall be expressly provided for in the contract, including additional requirements, 

if any, specified in SCC, and in any subsequent instructions ordered by the purchaser.  

 

10. Delivery and documents  

10.1 Delivery of the goods shall be made by the supplier in accordance with the terms specified in the contract.  

The details of shipping and/or other documents to be furnished by the supplier are specified in SCC.  

10.2 Documents to be submitted by the supplier are specified in SCC.  

 

11. Insurance 

11.1 The goods supplied under the contract shall be fully insured in a freely convertible currency against loss 

or damage incidental to manufacture or acquisition, transportation, storage and delivery in the manner 

specified in the SCC.  

 

12. Transportation 

12.1 Should a price other than an all-inclusive delivered price be required, this shall be specified in the SCC.  
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13. Incidental services 

13.1 The supplier may be required to provide any or all of the following services, including additional services, 

if any, specified in SCC:  

13.1.1 performance or supervision of on-site assembly and/or commissioning of the supplied goods;  

13.1.2 furnishing of tools required for assembly and/or maintenance of the supplied goods;  

13.1.3 furnishing of a detailed operations and maintenance manual for each appropriate unit of the supplied 

goods;  

13.1.4 performance or supervision or maintenance and/or repair of the supplied goods, for a period of time 

agreed by the parties, provided that this service shall not relieve the supplier of any warranty obligations 

under this contract; and  

13.1.5 training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in assembly, start-up, 

operation, maintenance, and/or repair of the supplied goods.  

13.2 Prices charged by the supplier for incidental services, if not included in the contract price for the goods, 

shall be agreed upon in advance by the parties and shall not exceed the prevailing rates charged to other 

parties by the supplier for similar services.  

14.  Spare parts 

14.1 As specified in SCC, the supplier may be required to provide any or all of the following materials, 

notifications, and information pertaining to spare parts manufactured or distributed by the supplier:  

14.1.1 such spare parts as the purchaser may elect to purchase from the supplier, provided that this election 

shall not relieve the supplier of any warranty obligations under the contract; and  

14.1.2 in the event of termination of production of the spare parts:  

14.1.2.1 Advance notification to the purchaser of the pending termination, in sufficient time to permit the 

purchaser to procure needed requirements; and  

14.1.2.2 following such termination, furnishing at no cost to the purchaser, the blueprints, drawings, and 

specifications of the spare parts, if requested.  

15. Warranty 

15.1 The supplier warrants that the goods supplied under the contract are new, unused, of the most recent or 

current models, and that they incorporate all recent improvements in design and materials unless 

provided otherwise in the contract.  The supplier further warrants that all goods supplied under this 

contract shall have no defect, arising from design, materials, or workmanship (except when the design 

and/or material is required by the purchaser’s specifications) or from any act or omission of the supplier, 

that may develop under normal use of the supplied goods in the conditions prevailing in the country of 

final destination.  
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15.2 This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as the case 

may be, have been delivered to and accepted at the final destination indicated in the contract, or for 

eighteen (18) months after the date of shipment from the port or place of loading in the source country, 

whichever period concludes earlier, unless specified otherwise in SCC.  

15.3 The purchaser shall promptly notify the supplier in writing of any claims arising under this warranty.  

15.4 Upon receipt of such notice, the supplier shall, within the period specified in SCC and with all reasonable 

speed, repair or replace the defective goods or parts thereof, without costs to the purchaser.  

15.5 If the supplier, having been notified, fails to remedy the defect(s) within the period specified in SCC, the 

purchaser may proceed to take such remedial action as may be necessary, at the supplier’s risk and 

expense and without prejudice to any other rights which the purchaser may have against the supplier 

under the contract. 

16. Payment 

16.1 The method and conditions of payment to be made to the supplier under this contract shall be specified 

in SCC.  

16.2 The supplier shall furnish the purchaser with an invoice accompanied by a copy of the delivery note and 

upon fulfilment of other obligations stipulated in the contract.  

16.3 Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days after 

submission of an invoice or claim by the supplier.  

16.4 Payment will be made in rand unless otherwise stipulated in SCC.  

 
17.  Prices 

17.1 Prices charged by the supplier for goods delivered and services performed under the contract shall not 

vary from the prices quoted by the supplier in his bid, with the exception of any price adjustments 

authorised in SCC or in the purchaser’s request for bid validity extension, as the case may be.  

 

18.  Contract amendments  

18.1 No variation in or modification of the terms of the contract shall be made except by written amendment 

signed by the parties concerned.  

 

19.  Assignment  

19.1 The supplier shall not assign, in whole or in part, its obligations to perform under the contract, except 

with the purchaser’s prior written consent.   

 

20.  Subcontracts  
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20.1 The supplier shall notify the purchaser in writing of all subcontracts awarded under this contract if not 

already specified in the bid.  Such notification, in the original bid or later, shall not relieve the supplier 

from any liability or obligation under the contract.  

 

21.  Delays in the supplier’s performance 

21.1 Delivery of the goods and performance of services shall be made by the supplier in accordance with the 

time schedule prescribed by the purchaser in the contract.  

21.2 If at any time during performance of the contract, the supplier or its subcontractor(s) should encounter 

conditions impeding timely delivery of the goods and performance of services, the supplier shall promptly 

notify the purchaser in writing of the fact of the delay, its likely duration and its cause(s). As soon as 

practicable after receipt of the supplier’s notice, the purchaser shall evaluate the situation and may at his 

discretion extend the supplier’s time for performance, with or without the imposition of penalties, in 

which case the extension shall be ratified by the parties by amendment of contract.  

21.3 No provision in a contract shall be deemed to prohibit the obtaining of supplies or services from a national 

department, provincial department, or a local authority.  

21.4 The right is reserved to procure outside of the contract small quantities or to have minor essential services 

executed if an emergency arises, the supplier’s point of supply is not situated at or near the place where 

the supplies are required, or the supplier’s services are not readily available.  

21.5 Except as provided under GCC Clause 25, a delay by the supplier in the performance of its delivery 

obligations shall render the supplier liable to the imposition of penalties, pursuant to GCC Clause 22, 

unless an extension of time is agreed upon pursuant to GCC Clause 21.2 without the application of 

penalties.  

21.6 Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser shall, without 

cancelling the contract, be entitled to purchase supplies of a similar quality and up to the same quantity 

in substitution of the goods not supplied in conformity with the contract and to return any goods delivered  

later at the supplier’s expense and risk, or to cancel the contract and buy such goods as may be required 

to complete the contract and without prejudice to his other rights, be entitled to claim damages from the 

supplier.  

 

22. Penalties 

22.1 Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform the services 

within the period(s) specified in the contract, the purchaser shall, without prejudice to its other remedies 

under the contract, deduct from the contract price, as a penalty, a sum calculated on the delivered price 

of the delayed goods or unperformed services using the current prime interest rate calculated for each 

day of the delay until actual delivery or performance. The purchaser may also consider termination of the 

contract pursuant to GCC Clause 23. 
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23.  Termination for default  

23.1 The purchaser, without prejudice to any other remedy for breach of contract, by written notice of default 

sent to the supplier, may terminate this contract in whole or in part:  

23.1.1 if the supplier fails to deliver any or all of the goods within the period(s) specified in the contract, or 

within any extension thereof granted by the purchaser pursuant to GCC Clause 21.2;   

23.1.2 if the Supplier fails to perform any other obligation(s) under the contract; or  

23.1.3 if the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent practices in 

competing for or in executing the contract.  

23.2 In the event the purchaser terminates the contract in whole or in part, the purchaser may procure, upon 

such terms and in such manner as it deems appropriate, goods, works or services similar to those 

undelivered, and the supplier shall be liable to the purchaser for any excess costs for such similar goods, 

works or services.  However, the supplier shall continue performance of the contract to the extent not 

terminated.  

23.3 Where the purchaser terminates the contract in whole or in part, the purchaser may decide to impose a 

restriction penalty on the supplier by prohibiting such supplier from doing business with the public sector 

for a period not exceeding 10 years.  

23.4 If a purchaser intends imposing a restriction on a supplier or any person associated with the supplier, the 

supplier will be allowed a time period of not more than fourteen (14) days to provide reasons why the 

envisaged restriction should not be imposed.  Should the supplier fail to respond within the stipulated 

fourteen (14) days the purchaser may regard the intended penalty as not objected against and may 

impose it on the supplier.  

23.5 Any restriction imposed on any person by the Accounting Officer / Authority will, at the discretion of the 

Accounting Officer / Authority, also be applicable to any other enterprise or any partner, manager, 

director or other person who wholly or partly exercises or exercised or may exercise control over the 

enterprise of the first-mentioned person, and with which enterprise or person the first-mentioned 

person, is or was in the opinion of the Accounting Officer / Authority actively associated.  

23.6 If a restriction is imposed, the purchaser must, within five (5) working days of such imposition, furnish the 

National Treasury, with the following information:  

23.6.1 the name and address of the supplier and / or person restricted by the purchaser;  

23.6.2 the date of commencement of the restriction  

23.6.3 the period of restriction; and   

23.6.4 the reasons for the restriction.   

23.7 These details will be loaded in the National Treasury’s central database of suppliers or persons prohibited 

from doing business with the public sector.  
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23.8 If a court of law convicts a person of an offence as contemplated in sections 12 or 13 of the Prevention 

and Combating of Corrupt Activities Act, No. 12 of 2004, the court may also rule that such person’s name 

be endorsed on the Register for Tender Defaulters.  When a person’s name has been endorsed on the 

Register, the person will be prohibited from doing business with the public sector for a period not lesthan 

five years and not more than 10 years. The National Treasury is empowered to determine the period of 

restriction and each case will be dealt with on its own merits. According to section 32 of the Act the 

Register must be open to the public. The Register can be perused on the National Treasury website.  

24. Anti-dumping and countervailing duties and rights  

24.1 When, after the date of bid, provisional payments are required, or anti-dumping or countervailing duties 

are imposed, or the amount of a provisional payment or anti-dumping or countervailing right is increased 

in respect of any dumped or subsidized import, the State is not liable for any amount so required or 

imposed, or for the amount of any such increase. When, after the said date, such a provisional payment 

is no longer required or any such anti-dumping or countervailing right is abolished, or where the amount 

of such provisional payment or any such right is reduced, any such favourable difference shall on demand 

be paid forthwith by the contractor to the State or the State may deduct such amounts from moneys (if 

any) which may otherwise be due to the contractor in regard to supplies or services which he delivered 

or rendered, or is to deliver or render in terms of the contract or any other contract or any other amount 

which may be due to him. 

25. Force majeure 

25.1 Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable for forfeiture of 

its performance security, damages, or termination for default if and to the extent that his delay in 

performance or other failure to perform his obligations under the contract is the result of an event of 

force majeure.  

25.2 If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing of such 

condition and the cause thereof. Unless otherwise directed by the purchaser in writing, the supplier shall 

continue to perform its obligations under the contract as far as is reasonably practical, and shall seek all 

reasonable alternative means for performance not prevented by the force majeure event.  

26. Termination for insolvency 

26.1 The purchaser may at any time terminate the contract by giving written notice to the supplier if the 

supplier becomes bankrupt or otherwise insolvent. In this event, termination will be without 

compensation to the supplier, provided that such termination will not prejudice or affect any right of 

action or remedy which has accrued or will accrue thereafter to the purchaser.  

 

27. Settlement of disputes  
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27.1 If any dispute or difference of any kind whatsoever arises between the purchaser and the supplier in 

connection with or arising out of the contract, the parties shall make every effort to resolve amicably such 

dispute or difference by mutual consultation.  

27.2 If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual 

consultation, then either the purchaser or the supplier may give notice to the other party of his intention 

to commence with mediation. No mediation in respect of this matter may be commenced unless such 

notice is given to the other party.  

27.3  Should it not be possible to settle a dispute by means of mediation, it may be settled in a South African 

court of law.  

27.4 Mediation proceedings shall be conducted in accordance with the rules of procedure specified in the SCC.  

27.5 Notwithstanding any reference to mediation and/or court proceedings herein,   

27.5.1 the parties shall continue to perform their respective obligations under the contract unless they 

otherwise agree; and  

27.5.2 the purchaser shall pay the supplier any monies due the supplier. 

28. Limitation of liability 

28.1 Except in cases of criminal negligence or wilful misconduct, and in the case of infringement pursuant to 

Clause 6.  

28.1.1 the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any indirect 

or consequential loss or damage, loss of use, loss of production, or loss of profits or interest costs, 

provided that this exclusion shall not apply to any obligation of the supplier to pay penalties and/or 

damages to the purchaser; and  

28.1.2 the aggregate liability of the supplier to the purchaser, whether under the contract, in tort or otherwise, 

shall not exceed the total contract price, provided that this limitation shall not apply to the cost of 

repairing or replacing defective equipment.  

29. Governing language  

29.1 The contract shall be written in English. All correspondence and other documents pertaining to the 

contract that is exchanged by the parties shall also be written in English.  

30. Applicable law  

30.1 The contract shall be interpreted in accordance with South African laws, unless otherwise specified in SCC.  

31. Notices 

31.1 Every written acceptance of a bid shall be posted to the supplier concerned by registered or certified mail 

and any other notice to him shall be posted by ordinary mail to the address furnished in his bid or to the 

address notified later by him in writing and such posting shall be deemed to be proper service of such 

notice  
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31.2 The time mentioned in the contract documents for performing any act after such aforesaid notice has 

been given, shall be reckoned from the date of posting of such notice.  

 

32.  Taxes and duties 

32.1 A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and other such 

levies imposed outside the purchaser’s country.  

32.2 A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred until delivery 

of the contracted goods to the purchaser.  

32.3 No contract shall be concluded with any bidder whose tax matters are not in order.  Prior to the award of 

a bid the Department must be in possession of a tax clearance certificate, submitted by the bidder.  This 

certificate must be an original issued by the SARSs.  

33.  National Industrial Participation (NIP) Programme 

33.1 The NIP Programme administered by the DTI shall be applicable to all contracts that are subject to the NIP 

obligation.  

34.  Prohibition of restrictive practices 

34.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, is prohibited if it is 

between parties in a horizontal relationship and if a bidder (s) is / are or a contractor(s) was / were 

involved in collusive bidding (or bid rigging).  

34.2 If a bidder(s) or contractor(s), based on reasonable grounds or evidence obtained by the purchaser, has / 

have engaged in the restrictive practice referred to above, the purchaser may refer the matter to the 

Competition Commission for investigation and possible imposition of administrative penalties as 

contemplated in the Competition Act No. 89 of 1998.  

34.3 If a bidder(s) or contractor(s), has / have been found guilty by the Competition Commission of the 

restrictive practice referred to above, the purchaser may, in addition and without prejudice to any other 

remedy provided for, invalidate the bid(s) for such item(s) offered, and / or terminate the contract in 

whole or part, and / or restrict the bidder(s) or contractor(s) from conducting business with the public 

sector for a period not exceeding ten (10) years and / or claim damages from the bidder(s) or contractor(s) 

concerned. 

The above General Conditions of Contract (GCC) are accepted by: 

Name:  

Designation:  

Bidder:  
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Signature:  

Date:  

 

 


