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RFQ NO:0134252/2025_26 RENOVATIONS TO ANNEX BUILDING PHASE 1 AT POLOKWANE
MICROBIOLOGY NHLS LABORATORY.

SBD 1 PART A INVITATION TO BID

PART A INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE NATIONAL HEALTH LABORATORY SERVICE (NHLS)

. RFQ NO: 0134252
BID NUMBER: 1202526

CLOSING DATE: 22 APRIL 2026

CLOSING TIME: 11:00AM

DESCRIPTION RENOVATIONS TO ANNEX BUILDING PHASE 1 AT POLOKWANE MICROBIOLOGY NHLS LABORATORY.

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

NHLS RESEPTION, BUILDING 23, GROUND FLOOR, CSIR PRETORIA CAMPUS, MEIRING NAUDE ROAD, BRUMMERIA,

PRETORIA.

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON | PROCUREMENT OFFICE CONTACT PERSON [PROCUREMENT OFFICE
E-MAIL ADDRESS Rfg.limpm@nhls.ac.za E-MAIL ADDRESS  [Rfq.limpm@nhls.ac.za
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE CODE NUMBER
NUMBER
CELLPHONE
NUMBER
FACSIMILE NUMBER | CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX CENTR
COMPLIANCE COMPLIANCE 0 AL
STATUS SYSTEM PIN: R EgPPLI MAAA
DATAB
ASE
No:
B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS LEVEL [TICK APPLICABLE BOX]
LEVEL VERIFICATION SWORN AFFIDAVIT
CERTIFICATE
Yes No Yes No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN

ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]
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RFQ NO:0134252/2025_26 RENOVATIONS TO ANNEX BUILDING PHASE 1 AT POLOKWANE
MICROBIOLOGY NHLS LABORATORY.

ARE  YOU  THE
ACCREDITED ARE YOU A FOREIGN BASED
REPRESENTATIVE  IN SUPPLIER FOR THE GOODS
SOUTH AFRICA FOR ISERVICES
THE GOODS /WORKS OFFERED?
ISERVICES
/WORKS v N Yes No
OFFERED? e °
[IF YES, ANSWER THE

[F YES ENCLOSE QUESTIONNAIRE

PROOF] BELOW]
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES NO
DOES THE ENTITY HAVE A BRANGH IN THE RSA? [ Hyes no [
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES NO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? YES NO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? YES NO
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS[PER 2.3
BELOW.

OoOm
OO,
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RFQ NO:0134252/2025_26 RENOVATIONS TO ANNEX BUILDING PHASE 1 AT POLOKWANE
MICROBIOLOGY NHLS LABORATORY.

PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD?7).

2. TAX COMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), ACSD NUMBER MUST BE PROVIDED.

2.7 NOBIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS
WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN
THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THIS BID ISSIGNED: et
(Proof of authority must be submitted e.g. company resolution)

DATE: ...ooiiiii i,
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RFQ NO:0134252/2025_26 RENOVATIONS TO ANNEX BUILDING PHASE 1 AT POLOKWANE

MICROBIOLOGY NHLS LABORATORY.

2. TERMS AND CONDITIONS OF REQUEST FOR QUOTATION (RFQ)

a)
b)

d)

e)

f)

9)

h)

This document may contain confidential information that is the property of the NHLS and the Client.

No part of the contents may be used, copied, disclosed or conveyed in whole or in part to any party in any
manner whatsoever other than for preparing a proposal in response to this RFQ, without prior written permission
from NHLS and the Client.

All Copyright and Intellectual Property herein vests with NHLS and its Client.
Late and incomplete submissions will not be accepted.

SDB 7 (form of offer) must be completed, and should the total RFQ prices differ, the one indicated on the form of
offer shall be considered the correct price.

Any bidder who has reasons to believe that the RFQ specification is based on a specific brand must inform
NHLS before RFQ closing date

Bidders are required to submit a valid Tax Clearance Certificate and Tax clearance verification PIN, Failure to
submit the Tax Pin and valid Tax Clearance Certificate will result in the invalidation of this RFQ.

It is the responsibility of the bidder to ensure that NHLS is in possession of the bidder’s valid Tax Clearance
certificate. The onus is on the bidder to ensure that NHLS receives a valid Tax Certificate as soon as the validity
of the said certificate expires.

[ ]
compulsory clarification site meeting or briefing session will be conducted at: Polokwane Annex
Building, Meet at NHLS Reception on the 15 April 2026 @ 09:30 Till 10:00.

[ )
he bidder shall inspect and examine the Site and its surroundings and shall satisfy himself/herself before
submitting

his/her quotation. The bidder must be represented at the site inspection by a person who is suitably
qualified and experiences to comprehend the implications of the work involved.

o The contractor will be responsible for final measurements.
Writing must be in block letters and black ink.
Quotation procedure using the two (2) stage system will apply: Not applicable.

Respondents arriving after the allocated time of the briefing session and failing to attend the compulsory RFQ/Site
briefing will be disqualified

No services must be rendered or goods delivered before an official NHLS Purchase Order form has been received.

This RFQ will be evaluated in terms of the 80/20 preference point system prescribed by the Preferential
Procurement Regulations, 2022.

All questions regarding this RFQ must be forwarded to the Rfg.limpm@nhls.ac.za 24 hours prior the RFQ closing
date.

The General Conditions of Contract (GCC) issued by National Treasury are applicable.

In case of bids where Consortia / Joint Ventures, Consortia/Joint Venture agreement signed by both parties must
be submitted with bid proposal. Each JV partner must submit all their mandatory documentation.

Quotation must be All-Inclusive

The Supplier shall allow in the quotation for all deliverables as stipulated in the scope, labour, material,
consumables, accessories, software, supervision, overhead costs, profit, royalties, all taxes, levies, duties,
variations in exchange rates (if applicable), disbursements and everything necessary for the execution and
completion of the works in accordance with the quotation documents.

ii.Value Added Tax (VAT) shall be excluded from the rates and prices and provided for as the total VAT on the cost of
the Works in the Summary of Schedule of Rates and Prices.
iii. The Supplier rates and prices shall be fixed for the duration of the contract and not subject to adjustment excepk,a%e 6
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RFQ NO:0134252/2025_26 RENOVATIONS TO ANNEX BUILDING PHASE 1 AT POLOKWANE
MICROBIOLOGY NHLS LABORATORY.

provided for in the conditions of contract.
iv. The offer must be in ZAR currency.
v. The NHLS reserve the right to do due diligence on the quotations and to benchmark prices quoted.
vi. Quotes should be submitted on an official letterhead and duly signed.

Delays in the supplier’s performance

I. - Delivery of the goods and performance of services shall be made by the supplier in accordance with the time schedule
prescribed by the purchaser in the contract.

ii. If at any time during performance of the contract, the supplier or its subcontractor(s) should encounter conditions
impeding timely delivery of the goods and performance of services, the supplier shall promptly notify the purchaser in
writing of the fact of the delay, its likely duration, and its cause(s). As soon as practicable after receipt of the supplier's
notice, the purchaser shall evaluate the situation and may at his discretion extend the supplier’s time for performance,
with or without the imposition of penalties, in which case the extension shall be ratified by the parties by amendment
of contract.

iii. The right is reserved to procure outside of the contract small quantities or to have minor essential services executed if
an emergency arises, the supplier's point of supply is not situated at or near the place where the supplies are required,
or the supplier’s services are not readily available.

Iv. Except as provided under GCC Clause 25, a delay by the supplier in the performance of its delivery obligations shall
render the supplier liable to the imposition of penalties, pursuant to GCC Clause 22, unless an extension of time is
agreed upon pursuant to GCC Clause 22.2 without the application of penalties.

V. Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser shall, without cancelling
the contract, be entitled to purchase supplies of a similar Functionality and up to the same quantity in substitution of
the goods not supplied in conformity with the contract and to return any goods delivered later at the supplier’s expense
and risk, or to cancel the contract and buy such goods as may be required to complete the contract and without
prejudice to his other rights, be entitled to claim damages from the supplier.

Objective Criteria limit of active NHLS projects- Preferential Procurement Regulations S21f of 2022

o According to the Preferential Procurement Policy Framework Act (PPPFA), 2000: Preferential Procurement Regulations, 2022

o The bid will be awarded subject to section 2(1)(f) of the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of
2000). Section 2 (1)(f) of the Act states that “the contract must be awarded to the bidder who scores the highest points, unless
objective criteria in addition to those contemplated in paragraph (d) and (e) justify the award to another bidder”.

e The NHLS will evaluate the past performance of the bidder by assessing the completed project awarded in the past within
the NHLS as an objective criteria.

Schedule of work carried out by the bidder at NHLS

The bidder must indicate in the table below a complete list of contracts awarded by the NHLS, including the current contracts, if any.
This information shall be deemed to be material to the award of this bid. If the bidder has three (3) or more projects that are
not completed within the NHLS, the NHLS will justify the award to another tenderer. Failure to disclose the information
required will lead to disqualification.
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RFQ NO:0134252/2025_26 RENOVATIONS TO ANNEX BUILDING PHASE 1 AT POLOKWANE
MICROBIOLOGY NHLS LABORATORY.

No | Description of contract Contract Duration of the | Project Contact
Amount (R) contract/projects | completed person  and
(Start and end | (Yes/No) contact
date) If yes, attach | number
the completion
certificate
1
2
3
4
5
6
7

NB: If three or more projects are not completed within the NHLS, the NHLS will justify the award to another bidder
Signature of the person authorized to sign the Bid:

Date:

Penalties

Il. Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform the services within the
period(s) specified in the contract, the purchaser shall, without prejudice to its other remedies under the contract,
deduct from the contract price, as a penalty, a sum calculated on the delivered price of the delayed goods or
unperformed services using the current prime interest rate calculated for each day of the delay until actual delivery or
performance. The purchaser may also consider termination of the contract pursuant to GCC Clause 23.

FOR HAND DELIVERIES OF RESPONSES, PLEASE SUBMIT THE RFQ DOCUMENT TO NHLS RFQ BOX, NO:1
MODDERFONTEIN ROAD, SANDRINGHAM.

The Bidder accepts the above terms and conditions and the General ccept Do not accept
Conditions of Contract on NHLS website as per hyperlink GCC Document or
visit NHLS website https://www.nhls.ac.za/supply-chain/, click on supply
chain management tab then select General Conditions of Contract
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RFQ NO:0134252/2025_26 RENOVATIONS TO ANNEX BUILDING PHASE 1 AT POLOKWANE

MICROBIOLOGY NHLS LABORATORY.

3. SUBMISSION DATA

Clause number

Submission Data

This Request for quotation is intended to allow the successful bidder to specify and present their skills and
expertise for the above-mentioned services to CIDB. Final acceptance of any quotation is not guaranteed, this
being the exclusive right of CIDB.

Terms and conditions of expression of interest (Annex D as published/ amended by CIDB in August 2019)
contained in Annex D of the CIDB Standard for Uniformity in National Health Laboratory Services (August
2019) as published in Government Gazette No 42622, Board Notice 423 of 2019 of 08 August 2019. (See
www.cidb.org.za).

The standard conditions of expression of interest for procurements make several references to the submission
data for details that apply specifically to this quotation. The submission data shall have precedence in the
interpretation of any ambiguity or inconsistency between it and the standard conditions of bid .

Each item of submission data given below is cross-referenced to the clause in the standard conditions of bidder
to which it mainly applies.

A1

The employer is the NHLS

B.1.2

For this contract, the following documents will be adopted:

The single volume procurement document issued by the employer comprises of the following:

The Request for quotation

Part A 1: Bidding procedures
A1.1 - Notice and invitation to Submit Proposal
B 1.2 - Submission data

Part B.2: Returnable documents
B.2.1 - List of returnable documents
B.2.2 — Mandatory documents and
Technical

Part C2 - Pricing Data

C2.1 - Bill of Quantity (BOQ)

C14

The Employer's agent for the purpose of this quotation is deemed to be the authorised and designated
representative of the Employer:
Name: Procurement Office

E-mail Address: rfg.limpm@nhls.ac.za

C1.5

Cancellation and Re-Invitation of Bids
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RFQ NO:0134252/2025_26 RENOVATIONS TO ANNEX BUILDING PHASE 1 AT POLOKWANE
MICROBIOLOGY NHLS LABORATORY.

C.1.5.1 An employer may, prior to the award of the RFQ, cancel a RFQ if-
a)due to changed circumstances, there is no longer a need for the NHLS Standard spec

b)funds are no longer available to cover the total envisaged expenditure; or

c)no acceptable bids are received.

d)there is a material irregularity in the bidder process.

C1.52 The decision to cancel request for quotation must be published in the same manner in which the original
request for quotation was advertised

C153 An employer may only with the prior approval of the relevant treasury cancel request for quotation invitation for
the second time.

D.1.6 Procurement procedures

D161 Unless otherwise stated in the submission data, a contract will, subject to E.3.13, be concluded with the bidder

who in terms of E.3.11 is the highest ranked or the bidder scoring the highest number of RFQ evaluation
points, as relevant, based on the RFQ submissions that are received at the closing time for RFQ.

D.2. Competitive negotiation procedure

D.21 All responsive bidders or at least a minimum of not less than three responsive bidders that are highest ranked
in terms of the evaluation criteria stated in the submission data shall be invited to enter into competitive
negotiations based on the principle of equal treatment, keeping confidential the proposed solutions and
associated information.

Notwithstanding the provisions of E.2.17, the employer may request that bids be clarified, specified and fine-
tuned in order to improve a bidder's competitive position provided that such clarification, specification, fine-

tuning or additional information does not alter any fundamental aspects of the offers or impose substantial new
requirements which restrict or distort competition or have a discriminatory effect.

D.23 At the conclusion of each round of negotiations, bidders shall be invited by the employer to revise their bidder
offer based on the same evaluation criteria, with or without adjusted weightings. Bidders shall be advised when
they are to submit their best and final offer.

D24 The contract shall be awarded in accordance with the provisions of E.3.11 and E.3.13 after bidders have been
requested to submit their best and final offer.

E.2 Bider’s obligations
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RFQ NO:0134252/2025_26 RENOVATIONS TO ANNEX BUILDING PHASE 1 AT POLOKWANE
MICROBIOLOGY NHLS LABORATORY.

E.21 Eligibility
Only those bidders who satisfy the following criteria are eligible to submit bid s:  a)
CIDB registration
Only bidders who are already registered in terms of the Construction Industry Development Regulations 25(2) in
cidb grading designation 2EB or higher are eligible to submit quotation.
For the sake of clarity and subject to satisfactory proof of a bidder’s ability to perform the work specified at the
bid ed value, the Employer lists in the table below the margins it considers reasonable. However, in the event
that the sum bid ed exceeds the margins shown then such bidder shall be deemed non-responsive.
Category of bidder Upper limits per CIDB Regulation 17 Employer’s allowable margins
1 RO5m The Employer will use its discretion
in terms of CIDB Practice Note 3 on
2 R1.0m allowable margins to be accepted
3 R3.0m
4 R6.0 m
5 R10.0m
6 R20.0 m
7 R60.0 m
8 R200.0 m
E22 Only those bidders who satisfy the following eligibility criteria are eligible to submit bids:
(a) Availability of resources
(b) Availability of skills to manage and perform the contract
(c) Previous experience on contracts of a similar value and nature
(d) Aletter on the companies’ letterhead stating that the contractor has sufficient capacity to execute the
project
(e) Material Data Sheet
E.2. Cost of Bidding
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RFQ NO:0134252/2025_26 RENOVATIONS TO ANNEX BUILDING PHASE 1 AT POLOKWANE

MICROBIOLOGY NHLS LABORATORY.

E.21 The Employer will not compensate the bidder for any costs incurred in attending interviews or making any
submissions in the office of the Employer

E2.3 . - .
The cost of the bidder documents charged by the employer shall be limited to the actual cost incurred by the
employer for printing the documents. Employers must attempt to make available the bidder documents on its
website so as not to incur any costs pertaining to the printing of the RFQ documents.

F.3.1 Check documents
Check the bidder documents on receipt for completeness and notify the employer of any discrepancy or
omission.

F4.1. o .
Confidentiality and copyright of documents
Treat as confidential all matters arising in connection with the RFQ, Use and copy the documents issued by the
employer only for the purpose of preparing and submitting a RFQ response to the invitation.

F4.2 Acknowledge addenda
Acknowledge receipt of addenda to the bidder documents, which the employer may issue, and if necessary,
apply for an extension to the closing time stated in the RFQ submission data, in order to take the addenda into
account.

F43 Clarification meeting
A compulsory clarification meeting with representatives of the Employer
Bidder must sign the attendance list in the name of the bidding entity. Addendum will be issued to the bidders
only from those bidding entities appearing on the attendance list.

Fa4 Seek clarification
Request clarification of the bidder documents, if necessary, by notifying the employer at least five (3) working
days before the closing time stated in the NHLS RFQ, (COIDA)

F4.5
Insurance
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover
required in terms of the conditions of contract identified in the contract data. The bidder is advised to seek
qualified advice regarding insurance.

F.5.1. Pricing the RFQ BOQ

F.5.2. This contract shall not be subject to Contract Price Adjustments, foreign fluctuations, etc and all rates and

prices shall remain FIXED, final and binding for the full duration of this contract.
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RFQ NO:0134252/2025_26 RENOVATIONS TO ANNEX BUILDING PHASE 1 AT POLOKWANE

MICROBIOLOGY NHLS LABORATORY.

F.6.1 Alterations to documents
Do not make any alterations or additions to the bidder documents, except to comply with instructions issued by
the employer, or necessary to correct errors made by the bid er. All signatories to the bidder offer shall initial all
such alterations.

F.6.2 Alternative RFQ offers
No alternative bidder offers will be considered

F.7. Submitting a RFQ Responses

F.1.1 Submit one bidder offer only as a single bidding entity to provide the whole of the works identified in the contract
data and described in the scope of works, unless stated otherwise in the RFQ document

F12 Return all returnable documents to the employer after completing them in their entirety, either electronically (if
they were issued in electronic format) or by writing legibly in non-erasable ink.

F.1.3 Submit the parts of the RFQ offer communicated on paper as an original the RFQ Document with an English
translation of any documentation in a language other than English, and the parts communicated electronically
in the same format as they were issued by the employer.

F.1.4 Sign the original of the RFQ Document where required in terms of the RFQ document. The employer will hold
all authorized signatories liable on behalf of the RFQ

F1.5 Bidders are requested to deliver the submission in one envelope. The Employer’s address for delivery of RFQ
and identification details to be shown on each bidder offer package are:

Title to appear on envelope or attachment one (1):
1. RFQ No: 0134252/ 2025_26 - RENOVATIONS TO ANNEX BUILDING PHASE 1 AT POLOKWANE
MICROBIOLOGY NHLS LABORATORY.
This envelope must contain the Returnable, SCM Documentation and Relevant Annexures. This envelope
must contain printed copies of all the pages in this document, duly completed and signed,
Title to appear on envelope or attachment two (2):
2. RFQNO:.: (FINANCIAL QUOTATIONS)
This envelope will contain the Pricing Schedules (Bills of Quantities) and RFQ document as published.
For identification purposes, bidders are requested to ensure that the envelopes containing the company’s bids
are clearly marked and are easily identifiable by the company’s logo or name.

F.1.6.1

Accept that the employer will not assume any responsibility for the misplacement or premature opening of the
bidder offer if the outer package is not sealed and marked as stated.
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RFQ NO:0134252/2025_26 RENOVATIONS TO ANNEX BUILDING PHASE 1 AT POLOKWANE

MICROBIOLOGY NHLS LABORATORY.

F162 Closing time
The closing time for submission of Quotation is 22 April 2026 at 11h00am.
cidb is not obliged to accept the lowest or any bidder and reserves the right to accept any bidder in whole or in
part.

F.1.6.3 The RFQ validity 90 days period is from the closing date.

F.2. Clarification of bidder offer after submission
Provide clarification of request for quotation in response to a request to do so from the employer during the
evaluation of bidder offers. This may include providing a breakdown of rates or prices and correction of
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive
position of bidders or substance of the bidder offer is sought, offered, or permitted.

F.2.1 The Bidder shall, when requested by the Employer to do so, submit the names of all management and
supervisory staff that will be employed to supervise the labour-intensive portion of the works together with
satisfactory evidence that such staff members satisfy the eligibility requirements.

F.2.2 Inspections, tests and analysis
Provide access during working hours to premises for inspections, tests and analysis as provided for in the
submission data.

F.2.3 . o -

Submit securities, bonds and policies
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in the
contract data.
F.2.3.1 Provide access during working hours to premises for inspections, tests and analysis as provided for in the
submission data.
F.2.3.2 The Bidder is required to submit with his/her bidder all documents and schedules listed under E2.1 and E2.2.
F.2.3.3

Canvassing and obtaining of additional information by bidders

The Bidder shall not make any attempt to obtain particulars of any relevant information, other than that
disclosed at the opening of bid s.
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MICROBIOLOGY NHLS LABORATORY.

E243

Prohibitions on awards to persons in service of the state

The Employer is prohibited to award a quotation to a person -
a) who is in the service of the state; or

b) if that person is not a natural person, of which any director, manager, principal shareholder or
stakeholder is a person in the service of the state; or

c) aperson who is an advisor or consultant contracted with the Department.

In the service of the state means to be -

a) amember of: -
any municipal council.
any provincial legislature; or

- the National Assembly or the National Council of Provinces.
b) a member of the board of directors of any municipal entity.
c) an official of any municipality or municipal entity.
d) anemployee of any national or provincial department.

e) provincial public entity or constitutional institution within the meaning of the Public
Finance Management Act, 1999 (Act No.1 of 1999).

f) a member of the accounting authority of any national or provincial public entity; or
g) Anemployee of Parliament or a provincial legislature.

In order to give effect to the above, the questionnaire for the declaration of interests in the bidder of persons in
service of state in part E2 of this procurement document must be completed.

G.3.

The employer’s undertakings

Add the following
new clause

G.3.1

Respond to requests from the bidder

The Employer will respond to requests for clarification received up to five (3) working days before the bidder
closing time.

Add the following

Issue Addenda

new clause | Addenda will be issued until five (3) working days before the bidder closing time.
G.32
H.4 Arithmetical errors, omissions and discrepancies
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H.4.1 Check the highest ranked bids or bidders with the highest number of bidder evaluation
points after the evaluation of bidder offers in accordance with E.3.11 for:

a) the gross misplacement of the decimal point in any unit rate.
b) omissions made in completing the pricing schedule or bills of quantities; or c) arithmetic
errors in:

line-item totals resulting from the product of a unit rate and a quantity in bills of quantities or schedules of prices;
or the summation of the prices.

H.4.2 The arithmetical errors shall be corrected in the following manner:

a) Where there is a discrepancy between the amounts in words and amounts in figures, the amount in words
shall govern.

b) If bills of quantities or pricing schedules apply and there is an error in the line-item total resulting from the
product of the unit rate and the quantity, the line-item total shall govern, and the rate shall be corrected.
Where there is an obviously gross misplacement of the decimal point in the unit rate, the line-item total as|
quoted shall govern, and the unit rate shall be corrected.

c) Where there is an error in the total of the prices either as a result of other

Corrections required by this checking process or in the bidder's addition of prices, the total of the
prices shall govern, and the bidder will be asked to revise selected item prices (and their rates if bills
of quantities apply) to achieve the bid ed total of the prices.

The Bidder Offer will be rejected if the bidder does not correct or accept the Correction of the arithmetical error in
the manner described above.

H4.3 L .
Functionality, Price and Preference

The purpose of the evaluation is to ensure and promote compliance with the Constitution, specifically Section
217, which provides that when organs of state contract for goods or services, they must do so in accordance with
a system which is fair, equitable, transparent, competitive and cost-effective. The evaluation of bids will be
undertaken in 3 stages.

H.4.5 Request for quotation will only be accepted on condition that:

a) the bidder is registered with the Construction Industry Development Board in an appropriate contractor
grading designation.

b) the bidder or any of its directors is not listed in the Register of Bid Defaulters in terms of the Prevention
and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business with the public
sector;

c) the bidder has not:
i. abused the Employer's Supply Chain Management System; or

ii. failed to perform on any previous contract and has been given a written notice to this effect.

d) Has completed the Compulsory Enterprise Questionnaire, SBD4, 6.1, 7.1, 8,9 and there are no conflicts
of interest which may impact on the bidder’s ability to perform the contract in the best interests of the
employer or potentially compromise the bidder process

i. Has submitted the documentation listed in E2.21 and E2.22
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4. SCOPE OF WORKS

Description

Unit

Quantity

Rates

Cost excl vat

General to complete Annex Building:

Remove existing ceramic floor tiles and skirting, prepare floor to
smooth finish using self-levelling screed, supply and install 2™™
Eclipse PUR or Classic Mystique PUR vinyl sheeting maintenance
free, with welded joints, vinyl must go up the wall 120™™ high
including cove fillet and capping as per specification,

230

Remove all loose and peeling paint from ceiling, where necessary
rhinolite ceiling to smooth finish, paint ceiling 2 coats, Plascon
Double Velvet, as per specification

m?2

230

Supply and fit 5ft double tube LED light fittings with clip om\n
covers, allow for wiring and trunking from nearest light fittings,
allow for LED tubes

No

22

Remove all loose and peeling paint from walls, where necessary
rhinolite walls to smooth finish, walls need to be sanded before
painting commence, prepare and paint walls, undercoat and 2 coats,
Plascon Double Velvet, as per specification

m?2

498

Remove existing single doors and door frames, plater reveals and
rhinolite to smooth finish, approximately 2800™™ high

No

Supply and fit single aluminium frame with 6™™ safety laminated
glass door, fit industrial door handles with separate lockset, supply
and fit 4 heavy duty hinges to door, bottom half of doors must be
frosted glass and top half must be frosted/ clear glass, door must be
2100mM high,

No

Supply and fit aluminium frame with 6™ safety laminated glass
above door, 600™™ high

No

Remove existing double doors and door frames, plater reveals and
rhinolite to smooth finish, approximately 2800™™ high

No

Supply and fit double aluminium frame with 6™™ safety laminated
glass doors, fit industrial door handles with separate lockset to each
door, supply and fit 4 heavy duty hinges to each door, bottom half of
doors must be frosted glass and top half must be frosted/ clear glass,
door must be 2100™™ high,

No

10

Supply and fit Blue 15 Reflective Scratch resistant Pressure Sensitive
window film to above doors

No

11

Supply and fit aluminium frame with 6™ safety laminated glass
above door, 600™™ high

No

12

Break opening to double brick wall between old lab and new lab to
create walk through, plaster reveals and rhinolite to smooth finish

No

13

Supply and fit double aluminium frame with 6™™ safety laminated
glass doors, fit industrial door handles with separate lockset to each
door, supply and fit 4 heavy duty hinges to each door, bottom half of
doors must be frosted glass and top half must be frosted/ clear glass,
door must be 2100™™ high,

No

14

Remove existing single door and door frame, break opening wider to
accommodate door and half, plaster reveals and rhinolite to smooth
finish, approximately 2800™™ high

No

15

Supply and fit aluminium frame with 6™ safety laminated glass
door and half, fit industrial door handles with separate lockset,
supply and fit 4 heavy duty hinges to each door, bottom half of doors
must be frosted glass and top half must be frosted/ clear glass, door
must be 2100™™ high,

No

16

Supply and fit aluminium frame with 6™™ safety laminated glass
above door, 600™ high

No

17

Remove existing windows, plaster reveals and rhinolite to smooth
finish, supply and install aluminium frame with 6™™ safety laminated
S10 mirror view windows , with 2 top hung ( opening outwards) on
either side with aluminium handles, measurements are indicative and
must be re-measured before manufacturing ( 1200™™ x 2200™™)

No

18

Supply and fit Blue 15 Reflective Scratch resistant Pressure Sensitive
window film to above windows

No

19

Remove existing windows, plaster reveals and rhinolite to smooth
finish, supply and install aluminium frame with 6™™ safety laminated
S10 mirror view windows , with 2 top hung ( opening outwards) on

No
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either side with aluminium handles, measurements are indicative and
must be re-measured before manufacturing ( 3400™™ x 2200™™)

20 Supply and fit Blue 15 Reflective Scratch resistant Pressure Sensitive No 1
window film to above window

21 Remove existing windows, plaster reveals and rhinolite to smooth No 1
finish, supply and install aluminium frame with 6™™ safety laminated
S10 mirror view windows , with 2 top hung ( opening outwards) on
either side with aluminium handles, measurements are indicative and
must be re-measured before manufacturing ( 600™™ x 2200™™)

22 Supply and fit Blue 15 Reflective Scratch resistant Pressure Sensitive No 1
window film to above window

23 Remove existing windows, plaster reveals and rhinolite to smooth No 2
finish, supply and install aluminium frame with 6™™ safety laminated
S10 mirror view windows , with 2 top hung ( opening outwards) on
either side with aluminium handles, measurements are indicative and
must be re-measured before manufacturing ( 1400™™ x 2200m™)

24 Supply and fit Blue 15 Reflective Scratch resistant Pressure Sensitive No 2
window film to above windows

25 Remove existing windows, plaster reveals and rhinolite to smooth No 2
finish, supply and install aluminium frame with 6™™ safety laminated
S10 mirror view windows , with 2 top hung ( opening outwards) on
either side with aluminium handles, measurements are indicative and
must be re-measured before manufacturing ( 3700™™ x 2200™™)

26 Supply and fit Blue 15 Reflective Scratch resistant Pressure Sensitive No 2
window film to above windows

27 Supply and lay 25™™ x 4 core armed cable from Hospital distribution m 120
board to NHLS distribution board, allow for glands and shrouds,
trench to be 500™™ deep

28 Supply and lay 16™™ copper earth wire from Hospital distribution m 120
board to NHLS distribution board

29 Allow to remove brick paving, trench 500™™ deep, fit cable and m? 50
compact before laying brick paving

30 Allow for 40™ galvanize kicker pipe up against building to hold m 12
cable

31 Supply and install powder coated surface mounted 3 phase 72 way No 1
(4 rows x 18 ) distribution board with lockable door in passage, all
circuits to be marked and labelled

32 Supply and install 100 amp 3 phase circuit breaker in Hospital No 1
distribution board to supply NHLS distribution board

33 Supply and install 80 amp 3 phase circuit breaker in NHLS No 1
distribution board as main switch

34 Supply and install 60 amp single phase Earth Leakages No 3

35 Supply and install 25 amp single phase circuit breakers for plug No 12
circuits

36 Supply and install 10 amp single phase circuit breakers for light No 2
circuits

37 Supply and install 25 amp single phase circuit breaker for air No 8
conditioners

38 Supply and install lightning arrestors No 3

39 Supply and fit neutral bars for each earth leakage No 3

40 Supply and fit “Cabstrut Jupiter”, steel, 2 Compartment type, allow m 54
for bends and end caps, power skirting from wire ways for power and
data reticulation and will be able to accommodate future expansion to
centre island benches

41 Supply and fit 15 amp Crabtree power skirting plugs wired from No 44
distribution board, allow 4 plugs per circuit to prevent overloading

42 Supply and fit single lever Crabtree light switches No 9

43 Supply and fit 6 aluminium coat hooks per set on aluminium rail No 2

44 Supply and fit 1200™™ x 1000™™ notice board with aluminium frame No 2

45 Supply and fit 1200™™ x 1000™™ white board with aluminium frame No 2

46 Supply and fit 9kg dry powder Fire Extinguisher against wall No 2

including bracket

Page-18




RFQ NO:0134252/2025_26 RENOVATIONS TO ANNEX BUILDING PHASE 1 AT POLOKWANE

MICROBIOLOGY NHLS LABORATORY.

47 Supply and fit 5kg CO2 steel alloy Fire Extinguishers against wall No 2
including bracket

48 Supply and cast 15 MPA concrete ramp at entrance, 1600™™ wide Item
and 1:12 slope ratio which equals to 4.8 degrees slope

49 Supply and fit 600™™ x 600™™ Tatum Silver slip resistant Porcelain m? 6
tile to concrete ramp

50 Supply and fit stainless steel 304 handrail tube T50.8™™ to both sides m 6
of new concrete ramp

51 Supply and fit Biohazard waste cage on concrete slab, 2000™™ high x No 1
3000™™ wide x 700™™ deep, side sheeting and roof sheeting must be
Galvanized 0.5™™ with lockable double door with 4 heavy duty bullet
hinges the base must be 200™™ above the ground, including waste
hazard signs on both doors

52 Prepare and excavate ground, compact and cast 200™™ thick concrete No 1
slab 3200™ wide x 800™™ deep, must be 100™™ above ground level

53 All internal windows to be frosted, 1400™™ x 1300™™ No 6
Staining Area:

1 Remove existing tops, cupboards, sink, taps, shelves and make good Item

2 Supply and fit 20m™™ x 600™™ Rustenburg Granite top m 3.7

3 Remove existing wall tiles, plaster walls and rhinolite to smooth m? 45
finish

4 Supply and fit Black staining integral sink, 560mm x 360mm x No 2
230mm deep with waste grate and Polypropylene bottle trap, connect
to cold water supply and drainage, fit shut off valve to water outlet

5 Supply and fit movable swan neck serrated nozzle tap to sink, No 2
connect to cold water supply
Toilets:

1 Remove existing toilets, basins and make good Item

2 Remove existing wall tiles, plaster walls and rhinolite to smooth m? 45
finish

3 Supply and fit porcelain hand wash basin on pedestal connect to hot No 2
and cold water supply and drainage and fit goose neck tap mixers to
both basins, one basin must adhere to wheelchair friendly as per
health and safety standards

4 Supply and fit mirror above basin with aluminium frame, 1700™™ x No 2
533mm

5 Remove existing wall Tiles, supply and fit 600™™ x 200™™ grade “A” m?
Porcelain wall tiles up to door height

6 Supply and fit male and female signs to each toilet No 2

7 Supply and fit new Ceramic toilet including cistern, enamel coated No 2
wooden toilet seat, connect to existing water supply and sewer, one
toilet must adhere to wheelchair friendly as per health and safety
standards including grab rails ext.

8 Supply and fit steel lockable toilet paper holder to accommodate 3 No 2
rolls at a time

9 Supply and fit new doors with new vacant/engaged lockset to each No 2
door, prepare and paint doors with Plascon enamel 2 coats

10 Break opening to single brick wall wider to be wheelchair friendly, No 1
1000™™ wide excluding door frame, plaster reveals and rhinolite to
smooth finish

11 Supply and fit aluminium frame with 6™ safety laminated glass No 1

door 1000™™ wide, fit industrial door handle with separate lockset,
supply and fit 4 heavy duty hinges to each door, bottom half of doors
must be frosted glass and top half must be frosted glass, door must be
2100m™ high,
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Lab Area 1&2&3:

Supply and install 30™™ x 30™™ steel square tubing frame, 900™™ m 18
wide and 885™™ high, on adjustable inserts, must be powder coated as
per specification

Supply and fit 15™™ x 1000™™ wide, top shall be off approved m 18
Phenolic Resin. Top shall be impervious core that is chemical and
heat resistant fixed to steel frames, height 900™™ high similar to
Fundermax tops

Supply and fit Black staining integral sink, 560mm x 360mm x No 1
230mm deep with waste grate and Polypropylene bottle trap, connect
to cold water supply and drainage, fit shut off valve to water outlet

Supply and fit movable swan neck serrated nozzle tap to sink, No 1
connect to cold water supply

Supply and fit porcelain hand wash basin with hospital elbow mixer No 1
taps, connect to hot and cold supply and drainage, tile above basin

Supply and fit steel wall powder coated cupboards with doors, 750m™ No 8
high x 900™™ wide x 330™™ deep with shelve as per specification

Supply and deliver steel powder coated under bench cupboards No 8

800™™ high x 900™™ with doors and shelves on lockable castor
wheels as per specification

Supply and fit new copper Handi gas base line 5.0 from gas cage to No 1
points at main lab, including necessary fittings, purge valves, gauge
shutter valves, regulators, supply and fit 3 gas points including 3
double gas taps with its own shutoff valve at bench tops

Office:

Supply and fit Mahogany office desks (Desk Shell 1500™™ x 750™™) No 1
Supply and fit Mahogany 90 Degree link 750™™ x 600™™ No 1
Supply and fit Mahogany lockable sliding door Credenza 1000™™ x No 1
600 with shelve

Supply and fit Maobile pedestal top draw locking with 4 drawers and No 1
pen/pencil tray

Supply and deliver Systems lockable filling cabinet with 4 shelves\, No 1
1500m™m x 900™™ x 450mM

Supply and deliver Zelda High back chair- Full Syncro Mechanism — No 1

Nylon Base —Y600 Arms, base and castors with leather upholstery

Plumbing certificate on completion Item
Electrical certificate COC on completion Item,
Remove all rubble from site Item
Allow the amount of R 40 000-00 (Forty Thousand Rand) for R40,000.00

contingency to be used at the discretion of the Principal Agent and
deducted in whole or in part if not required

TOTAL

PLUS 15% VAT

GRAND TOTAL

Estimated time to complete work above
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The following are deemed as mandatory and regulatory requirements and failure to comply will result in the invalidation of a

proposal. No unanswered questions will be allowed. If a response to a question has been indicated as comply but no
proof is submitted, it shall be regarded as mandatory non-performance/non-compliance, and the bid WILL be
disqualified.

Bidders are required to indicate compliance by marking with an “X” adjacent to each requirement in the column.
Where bidders mark both the “comply” and “not comply” column it will be regarded as non-compliant, and the bid
will be disqualified

Technical mandatory documents which should be included on submission

Certificate and or license comply Do not comply

CIDB grading (2GB or higher)

Air conditioners trade test certificate (where air conditioners included)

Electrical Wire man’s license

Specify air conditioner brand

Plumbing Trade test certificate

o o B W N -

Provide copy of CV and Certificate of experienced project manager to manage the
project

Important Note:

Always read specification in conjunction with Bill of Quantities and Plan (if plan is applicable and supplied).

All Quantities measured are indicative and will be re-measured on completion.

Specific products to be used, to be confirmed in Bill of Quantities.

All materials and products to be used, to be ISO 9001 accredited.

Due to the nature of our labs (operation 24 hours) the contractor will be expected to work after hours and over the weekend.
Variation orders can only be approved in writing (via the email) by the NHLS Project Manager

No additional or extra work done will be paid for unless the project manager has issued a variation order.

NHLS Project Manager will conduct all inspections.

The contractor should be required to move the equipment (furniture, benches, etc.) and put them back requested.

Only material installed will be paid and not for any wastage (no material on site will be paid).

NHLS delegates can also and contact the client or visit the work done as referred on the completion certificate.

Contractor will be requested to provide comprehensive safety file; work will be only allowed to commence after the file has been
formally approve by NHLS.

A contractor is expected to sign a 37(2) Agreement (Form — FMI 0008) before commencing with the project.

No progress payment will be made less than R200,000.00.

GUARANTEE, MAINTENANCE, PENALTY AND RETENTION PERIOD

The Guarantee and Maintenance period shall be for 12 months commencing on the date of Practical completion and acceptance of
the Installation. During the Guarantee period the Contractor shall repair all defects in the Installation which may arise as Igag%sglf of
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inferior quality materials or faulty workmanship. 5% retention of the contract price will be held back for a period of 3 months after
date of Practical completion and acceptance of the installation

The fact that the Installation will be used and occupied by the Employer during the guarantee period shall in no way exempt the
Contractor from his responsibility under this clause

Should a non-urgent fault occur during the guarantee period the Contractor will be advised, and he shall repair the fault in good time

Should a fault occur during the guarantee period, that is in the opinion of the Project Manager of an urgent nature, then the Contractor
will be advised and shall proceed immediately to rectify the fault

Should a fault occur during the guarantee period, that is in the opinion of the Project Manager of an urgent nature, and the Contractor
is not available, the Employer shall reserve the right to obtain the services of any available Contractor to repair the fault. The cost of
such repair work shall be borne by the Contractor in accordance with the escalated rates. In such a case the faulty equipment shall be
kept for scrutiny by the Contractor. If this occurs during the retention period and retention money is still due to the Contractor, such
claim from the Alternative Contractor, will be deducted from the Retention fund

Should the frequency and breakdown/s, in the opinion of the Project Manager, become so regular as to constitute and unacceptable
state of affairs or should the installation or portions thereof prove to be unacceptable, the Contractor shall upon receipt of a written
instruction from the Project Manager, replace portions/components or even the entire installation if need be, at his own cost as
prescribed by the Project Manager

Where the practical completion is not reached by the date stated in the Bid / RFQ document or by the revised date granted by the
Project Manager, the Contractor shall be liable to a Penalty determent by the Project Manager, which is in this instance .1% (point 1
percent) of the Bid / RFQ Total value, Per Day

PRELIMINARIES

Bider's attention is drawn to the fact that the Hospital and Laboratory will be fully operational during the building process. The work will
have to be carried out in phases and at times that must be liaised and agreed to with the Business Manager and Hospital Management.
This might result in certain work being carried out at certain times only, even after hours of weekends. Also note that sensitive electronic
equipment is in use and no work that cause a vibration can be carried out when this equipment is in operation. Operating theatres in
the vicinity of the building work will also be in use during the building program and the Contractor must liaise closely with the Hospital
Management and obtain their written consent and permission, before removing and/or servicing equipment/structures, that might
interfere with the running of the theatres or any other service/s. The use of certain lifts for moving of material will also have to be agreed
to with the Hospital Management. The bidder must allow for this in his prices since no additional claim will be entertained in this regard

QUOTATIONS SHOULD BE BASED ON THE FOLLOWING SPECIFICATIONS
SITE APPLICATION

Repair to cracks

Repairs to cracks 0.2mm to 2mm

Rake out with a scraped blade.

Remove dust and debris.

Fill with pure acrylic, paintable, flexible crack filler.

Cracks over 2mm

Open out with a carborundum disk into a V shape minimum 3™ wide.
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Remove dust and debris.
Wet the crack and fill with damp 1:4 cement/sand mortar properly compacted into the cracks.

Repairs to Mortar Joints
Scrape out unsound mortar
Point solidly with 1:3 cement/sand mortar properly compacted into the joints

Repairs to Painted Wall Surface Coating

Remove loose paint with a sharp paint a scraper or hand-held pneumatic engraving tools fitted with flat chisel heads
Feather edges of tightly bonded paint with a rough to medium grit paper

Built up paint covering flush with general surface area

Preparation - Generally

Materials used in preparation to be types recommended by their manufacturers and the coating manufacturer for the situation and
surfaces being prepared.

Apply in strict accordance with the manufacturers specification.

Apply oil based stoppersffillers after priming. Apply water based stoppersffillers before priming unless recommended otherwise by
manufacturer. Patch prime water based stoppersffillers when applied after priming.

Ensure that doors and opening windows, etc, are “eased” as necessary before coating. Prime any resulting bare areas.

Plastered surfaces and fibre cement boards to be washed down and allowed to dry completely.

Unfinished concrete surfaces clean with 1:4 solution of spirit of salts: water.

All floors where painting is to be carried out to be swept clean, walls dusted down and unpainted surfaces protected.

Efflorescence

Remove surface salts and other loose material with a stiff brush or coarse dry cloth.
Leave for 48 hours and repeat process if further efflorescence occurs.

Sand glossy surfaces to provide a key for finish.

Ironmongery
Remove from surfaces to be coated and re-fit on completion. Do not remove hinges unless instructed to do so

Previously Uncoated Timber

Ensure that large and loose knots are removed and made good with sound timber of the same species. Sand down flush

Ensure that surfaces are clean and remove all oil, grease and excessive natural oils with suitable solvents

Sand to a smooth, even finish with arrises rounded or eased

Remove resinous bleeding by heat, apply two coats of knotting to resinous areas and all knots and allow to dry

Ensure that head of fasteners is countersunk sufficiently to hold stoppingf/filling. Fill nail and screw holes, joints, cracks, holes,
depressions, open or coarse grain with matching coloured stopper/filler worked well in and finished off flush with surface. Sand smooth
and remove dust

Sand down to remove all plaster stains pencil marks and other blemishes from timber that is to be oiled or stained

Previously Coated Timber

Strip any existing cracked or flaking varnish back to fresh wood

Sand down any discoloured areas to fresh wood

Ensure that surfaces are clean and remove all ail, grease and excessive natural oils with suitable solvents
Sound varnish to be sanded with 360 grit paper

Uncoated Masonry/Render
Remove dirt, surface deposits, loose and faking material with a stiff brush
Fill holes and cracks flush with surface, rub down
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Unpainted Plaster

Remove dirt and surface deposits with a stiff brush

Rub down to remove nibs, trowel marks and plaster splashes

Lightly rub over trowelled glossy plaster with worn abrasive paper

Fill depressions, holes and cracks and lightly rub down flush with surface

Steel Generally
Remove all loose and faking paint

Feather edges of tightly bonding paint

Rusted Areas

Clean disk sand and wire brush to remove rust

Clean bare steel patches with a solvent wash

Rust convertor only to be used on small areas where hand cleaning is ineffective
Apply with a stiff brush ensuring penetration into any pitting

Inspect after two hours and recoat areas showing unconverted red rust

Prime surfaces as soon as possible after cleaning, and in any case within four hours

Coating

Painting Generally

Operatives must be appropriately skilled and experienced in the use of specified materials and methods of application

Do not use materials that show any bittiness when applied. Do not thin or intermix unless specified or recommended otherwise. If
materials are found to have been thinned without authorization, the Project Manager may require an additional application of additional
coats

Any priming as soon as possible on the same day as preparation is completed, ensure that coats are of adequate thickness and suit
surface porosity

Adjacent coats of the same material must be of a different tint to ensure that each coat provides complete coverage

Apply coatings to clean, dust free, suitable dry surfaces in dry atmospheric conditions and after any previous coats have hardened.
Lightly abrade between coats as necessary

Apply coatings evenly to give a smooth finish of uniform colour, free from brush marks, nibs, sags, runs and other defects. Cut in neatly
and cleanly. Do not splash or mark adjacent surfaces

Keep all surfaces clean and free from dust during coating and drying. Adequately protect completed work from damage

Painted Joinery/woodwork

Before priming preservative treated timber, any cut surfaces to be retreated and all end grain to be liberally coated allowing it to soak
in before recoating it

Pre-primed woodwork to be lightly rubbed down and patch prime to match existing

Prime: One coat primer, two coats to end grain which will be painted

Finish: Two coats Alkyd gloss, sanded down between coats

Staining
Check with stain manufacturer if primer is required for the species of timber and type of previously applied treatment.
Apply stain in flowing coats. Redistribute excess material by brushing before stain has set. Allow not less than 12 hours between coats

Varnishing
Thin first coat with white spirits according to manufacturer’'s recommendations

Brush well in avoiding aeration and lay off

Apply further coats of varnish, rubbing down lightly between coats along the grain Page 24
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Bead Glazing to Coated Timber
Before Glazing: Apply first two coats to rebates and beads

Concealed Joinery Surfaces

Inaccessible parts of joinery constructions are to be primed and/or coated before assembly

Where one or more additional coats are specified to be applied, they must be applied to all surfaces, including those that will be
concealed when incorporated into the building

Wooden Doors
Varnish or paint bottom edges before hanging

Completion
Ensure that opening lights/windows/hinges and other moving parts move freely. Remove all masking tape and temporary coverings

afterwards

Protection

Adequately protect all surfaces that are not to be coated

Protect all surfaces from dust and damp

Where doors are delivered to site in a finished condition, provide all necessary protection to the doors when applying coatings to the
frames

Plumbing
Only registered Plumbers to be employed for any plumbing & drainage work

Allow for £ 2m? tiling above each basin and sink

Allow for A Grade Glazed white tiles, 152 x 152mm, 5 — 6.5mm thick

Sinks size: 1350mm x 535m™m unless otherwise specified in bill of quantities

Sink mixer for tea room sink to be 15mm chrome plated brass cobra mixer type tap

All basins to be white glazed, each fitted with an approved 32mm chrome plated brass waste fitting with screwed outlet, and a 15mm
chrome plated brass elbow action tap connected to water supply

All sinks to be standalone stainless steel sink, work area, splash back on Pre-manufactured 40 x 32™ stainless steel square tubing
frames, 4 legs on adjustable pedestals. Exposed surfaces having a smooth finish, each fitted with an approved 32mm chrome plated
brass waste fitting with screwed outlet, and a 15mm chrome plated brass Hospital goose neck tap

Stainless steel grade 316 or Type 304 to be used for stainless steel sinks

All material to be SABS approved

Make sure all existing water pipes and waste is in good working condition

All existing basins and sinks to be washed and cleaned

On each water supply line, a ball valve need to be installed as close as possible to outlet, this includes basins, sinks, toilets

Each tap to be visibly marked with “H” or a “Red” mark for Hot water and “C” or a “Blue” mark for Cold water

Geysers: Install makes such as Franky, Kwikhot or similar. Install on a drip tray with drain pipe to outside, pressure valve, safety valve,
shut off valve, overflow pipe. Isolator to be installed at least 1m from Geyser, hot and cold water supply lines to be bonded and earthed.
Isolator to be wired to DB with dedicated double pole circuit breaker.

Toilets: these shall be deemed to include the following: WC Pan, flush valve or 11 litre cistern with flushing apparatus, float valve and
flush pipe and all finishings to pipes and cistern. To be the wash down type, approximately 400 high manufactured of white glazed
fireclay or vitreous china, each provided with the compatible “P” or “S” —Traps, jointed to Pan. Pans and traps to be set on and encased
in Class B concrete not less than 100mm thick at any point or position

Wall mounted bowl urinals: to be of white glazed fireclay or vitreous china, approximately 700 x 380mm in size with back flush
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entry, secured to wall with at least 2 concealed hanger brackets. Each urinal to be fitted with 38mm chrome plated domical grating,
urinal complete with push button assembly, exposed type flush valve with ball-o-stop and wall flange. « Chrome plate finish.
Additional toilet piston screw « Non-hold open feature, spreader and all other necessary chrome plated brass fittings as well as a
chrome plated brass bottle trap

Hydroboil installations: Install always above sink (see bill of quantities for size)

Emergency shower: complete body shower with eye station. Flow rate to be 60 liter per minute. At floor level, 700mm below shower
head, the radius of water reaching the floor should be 200mm. At the eye station flow rate should be 6 liter per minute at a flow pressure
safe enough not to injure the User. This unit to be 1 meter from floor level. Make use of emergency showers as supplied by Broen, Bull
Maurice Trading or similar

Electrical

Only registered Electricians to be employed for any electrical work

Wires to be used for sockets outlets; 2.5mm2 PVC

Colour for 2- compartment steel/PVC power skirting unless differently specified in bill of quantities (colour to be confirmed)

Normal plugs to be white and dedicated plugs to be red

Electrician to consult with Lab Manager regarding lab equipment when circuit are installed to prevent overloading, new plug points to
be wired from distribution board and marked properly

Legend card in DB to be up to date

Electrical Certificate of Completion to be issued on completion

All material to be SABS approved

All installations to comply with SANS10142 installation rules

All additional /replaced plugs, isolators and light switches must be labelled on the cover and Distribution Board

Circuit breakers to be SABS approved and type and size to be confirmed with Project Manager before installation

Hydroboils: wire from DB Board with 30Amp double pole isolator next to Unit (at least 1m away) and 20Amp circuit breaker in DB board

Doors

All doors to be hung in such a way that the clearance gap between door and frame after hanging shall not exceed 2mm at sides and
head. The floor clearance to be preferably 2mm but may be increased to accommodate an uneven floor finish. Exterior doors shall be
hung on brass hinges. Aluminium frame glass doors to have 6mm safety laminated glass fitted, to be hung on aluminium hinges, not
less than 4 hinges on a 2 100mm high door. On higher doors at least 5 hinges should be fitted. The glass door must have a mid-rail
with bottom half either glass or solid aluminium, the aluminium door profile must be 90mm all-round All exterior doors to be fitted with
an aluminium and rubber weather strip at the bottom. Each door to be equipped with 2 door handles. Type to be confirmed by Project
Manager. Behind every door a door stop should be installed on top of the floor to prevent the door handle making contact with the wall
— clearance between wall and door handle to be approximately 20mm.

Paint

Two final coats of White paint to all surfaces, ceiling and walls. Door colours to be confirmed by Project Manager, if not varnished
Existing pipes against wall must be colour coded painted, for example gas, water, oxygen

Rhino board surface to receive Rhinolite to a smooth finish on dry walls

Before painting can commence, every defect/uneven surface must be repaired

Patch prime new and exposed plaster areas with 1 coat and allow drying. Coat 1 may be thinned up to 10% with mineral turpentine to
aid absorption. Allow 4 hours drying time at 23° ¢ . Three (3) coats of paint to dry wall. Paint texture and type to match existing, Colour
for walls and steel frames to be white unless otherwise confirmed by Project Manager

One coat metal primer to steel work and two coats final oil based enamel

Paint to be Plascon double velvet, Dulux, Prominent or similar

TILE Floors

Ensure that the sub-floor is completely smooth, level, hard, dry and clean before laying commences

Only use A Grade Acid resisting Ceramic/ porcelain tiles, 10mm thick, 600™™ x 600™™ for floors and 600™™ x 200m™ for walls in size or
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as per BOQ

All tiles need to have “Aluminium Tile Edge Trim” where necessary. Bull nose or square one may be used

Use SABS approved tile cement and apply as per Manufacturers instructions (colour to be confirmed by Project Manager)
Use SABS approved water proof Acid resistant grout. Gaps 5 — 10mm (colour grey)

Skirtings to be 100mm high where required, coved at junction with floor and rounded on top edge

CARPET Floors
Ensure that the sub-floor is completely smooth, level, hard, dry and clean before laying commences. Installation to be done by an
approved Installer in accordance with the Manufacturer’s specifications

TILE Walls

Ensure that the wall is completely smooth, level, hard, dry and clean before laying commences

Only use A Grade Acid resisting Ceramic tiles, 10mm thick, 600 x 200mm in size

Use SABS approved tile cement and apply as per Manufacturers instructions (colour to be confirmed by Project Manager)
All tiles need to have “Aluminium Tile Edge Trim” where necessary. Bull nose or square one may be used

Use SABS approved water proof Acid resistant grout. Gaps 5 — 10mm (colour grey)

All edges and corners to be finished off with PVC edging strips. Colour to be confirmed per job depending on tile colour.

Glazing
All Internal glass in panes not exceeding 1.5m? of surface area shall be 4mm clear float glass

All Internal glass in panes exceeding 1.5m? of surface area shall be 6mm laminated safety glass with a Manufacturer's warranty against
defects and discoloration

All Exterior glass up to a height of 10m in panes not exceeding 2.9m?f surface area shall be 6.38mm PVB Laminated annealed safety
glass. Above 10m the Project Manager should appoint a Glazing Competent Person

Mirrors to comply with SABS requirements. Unframed mirrors to have polished edges

All glass in aluminium doors and frames to be fitted with 6mm laminated safety glass

All exterior facing windows to be tinted with Klingshield or similar product, unless otherwise stipulated. Colour to be confirmed by Project
Manager

Blinds

Vertical Group 3 blinds to be installed (colour to be confirmed by Project Manager)
Blinds to be re-measured on site before manufacturing and installation

Vertical blinds to be 127mm

Horizontal blinds 50mm

Horizontal blinds to be either Aluminium/ Wood Venetian conformation on the BOQ
Measurements given is only for bidding purpose

Suspended ceilings

Install suspended ceilings as per Manufacturers instructions such as Donn Products or similar. Panels to be vinyl cladded smooth white
panels, 1200 x 600 x 12.5mm on suspended pre-painted exposed tee trusses, including main and cross tees, hangers, grids, etc., all
level and properly secured. At edges use 25mm pre-painted shadow line aluminium cornices

Partitioning

Drywall partitioning construction and support frame system including finishes to be as per Manufacturer’s specifications

Minimum requirement GPG Gypsum Gyproe Standard 40 Db, %2 hour fire rating with a stud (63.5mm) and track system. Positioning at
600mm cc fixed to 63.5mm top & bottom track clad on both sides with 12.5mm taper edged rhino board affixed with 25mm drywall
screws at 220mm cc

All corners to be finished off with drywall corner strips. All joints to be taped, jointed and smoothed before painting

Aluminium skirtings to be affixed to all drywall partitioning unless otherwise specified

Door and window frames fitted in drywall partitioning to be installed as per Manufacturer’s specifications Page 27
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PLEASE TAKE NOTE THAT THE ABOVE SPECIFICATIONS AND MEASUREMENTS ARE SUBJECT TO CHANGE AS MAY BE
DETERMINED BY THE FINAL APPROVED DRAWINGS OR COMPULSARY SITE MEETING FOR THE JOB IN QUESTION

WORKS AGREEMENT

Contractor: The contactor shall:

e Provide adequate supervision and management of the works at all times.

e Provide toilet facilities for use by his workers except were provided by the client (NHLS).

e Storage space is not always available for material and sufficient arrangements should be catered for and included in pricing.

e Submit all local authority notices by the works.

o  Comply with all statutes, regulations and bylaws of local or other authorities having jurisdiction regarding the execution of the works
and obtain all certificates and other documents required by such authorities.

o Notify the Project Manager where compliance with any statute, regulation or bylaw requires a change or variation to the works
upon which such change shall be deemed to be a contract instruction.

o |Immediately begin the works and continue at a rate of progress satisfactory to the Project Manager in terms of the agreement.

o  Comply with all contract instructions in good time.

o Bring the works, within the constructed period, to practical completion in terms of completion.

e Bring the works to final completion.

e  Surplus material and waste to be carted away to a suitable dumping site to be found by the Contractor, outside the boundary of
the site

Completion
Practical Completion

o The Project Manager shall inspect the works from time to time to give the contractor interpretations and guidance on the standard
and state of completion of the works which he will require the contractor to achieve for practical completion

o The contractor shall inform the Project Manager of the date on which he expects to achieve practical completion

o The Project Manager shall inspect the works on or before the date requested by the contractor

Where the works:

e Has reached practical completion the Project Manager shall at once issue a certificate of practical completion to the contractor

e Has not reached practical completion the Project Manager shall issue a practical completion list to the contractor detailing the
outstanding work to be done and defects to be rectified to achieve practical completion

e Is not ready for practical completion inspection the Project Manager shall issue a list as a general guide to the contractor of the
outstanding areas of work and defects to be attended to before he can request a further inspection

Final Completion

e Within seven calendar days of practical completion the Project Manager shall prepare and issue to the contractor a final completion
list detailing the incomplete work and defects to be rectified within a reasonable period

e The defects liability period of fourteen calendar days shall start on the date of practical completion

o On the expiry of the defects liability period the Project Manager shall immediately inspect the works for final completion. Where
the works:

e Has reached final completion the Project Manager shall at once issue a certificate of final completion to the contractor

e Has not reached final completion the Project Manager shall issue a defects list to the contractor detailing any incomplete work and
defects to be rectified before the Project Manager will undertake a further inspection

e Where the contractor has achieved final completion the latent defects liability period shall end three years from the date of final
completion
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Employer: The employer shall:

e Hand over the site to the contractor by the date stated in the schedule. The construction period and latent defects liability period
shall commence with the handover of the site.

o Arrange for water, sewer and electrical connections as required and pay all fees concerning this

e Provide water and electricity as required for the execution of the works free of charge.

o Notissue instructions to, interfere with, hinder or obstruct any of the contractor's workers or any other persons employed or acting
on behalf of the contractor.

Risk and Insurance
o The Contractor indemnifies the NHLS against any loss in respect of claims from other parties arising out of or due to the execution
of the works or occupation of the site by the contractor consequent upon:
o Death or bodily injury or iliness of any person.
o Physical loss and damage to any property other than the works.
o Removal of or interference with lateral support of an adjoining property.

o The contractor shall take out insurances in respect of his employees as are required by law.

o Where, in the opinion of the Project Manager, loss and damage to the works due to the contractor's negligence the contractor shalll
be liable for such loss and damage.

o The contractor shall in all circumstances be at risk for loss of, or damage to his construction plant or vehicles.

e The contractor shall enclose the site along the facades where work is being done. He shall furthermore allow for all the required
scaffolding, gantries, hoarding, etc. to safeguard pedestrian traffic on the sidewalks or paths as well as vehicular traffic in the
streets

o The form of scaffolding, gantries, hoardings, etc., must be fully detailed in his “method statement” as previously required. It is not
the intention to prohibit or deviate pedestrians or traffic during construction and Bidders are to account for this when pricing the
Bid

o Adequate warning signs/ lights/ etc. are to be employed where required. If the Bidder requires the full pavement width and even
part of the adjacent street, then he must make all the necessary arrangements with local authorities for the pavement and street
closure as well as pay for all fees in connection therewith including the loss of income due to parking meters

o The existing premises will be occupied at all times, and the Contractor will be required to keep all noise to a minimum

Safety

¢ From the date of site handover to the Contractor until the completed work is handed back to the Employer, the Contractor shall be
responsible for maintaining safe working conditions on site

e The Contractor shall be responsible in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) and the
regulations promulgated in terms of the Act or Factories, Machinery and Buildings Work Act, whichever is applicable

e The Contractor shall be responsible for supplying and installing the required safety signs as determined by the Occupational Health
and Safety Act, 1993 (Act No 85 of 1993) All safety signs shall comply with the requirements of the latest edition of SANS 11861
as Applicable

Programme
o The Contractor shall submit his programme of work to the Project Manager not later than 14 days after the Contractor has been

notified of the acceptance of his bid. If necessary, the Project Manager may instruct the Contractor to adjust his programme to suit
other activities

END

5. BILL OF QUANTITIES (BOQ) Page 29
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Annexure/Table

PRICING DATA

C2.1 PRICING INSTRUCTIONS

1. Measurement and payment clauses of the COLTO (1998)/SANS 1200 Standardised Specifications, as well as the
Particular Specifications, shall be deemed to form part of and included in the pricing instructions.

2. The units of measurement described in the Bill of Quantities are metric units. Abbreviations used in the Bill of Quantities
are as follows:

% = percent m2.pass = square metre-pass
h = hour m?3 = cubic metre

ha = hectare m3.km = cubic metre-kilometre
kg = kilogram MN = meganewton

kI = kilolitre MN.m = meganewton-metre
km = kilometre MPa = megapascal
km-pass = kilometre-pass No. = number

kPa = kilopascal Prov sum = Provisional sum
kW = kilowatt P C sum = Prime Cost sum

| = litre sum = lump sum

m = metre t = ton (1 000 kg)

mm = millimetre Wi/day = Workday

m?2 = square metre

3. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made for waste.

4. The prices and rates to be inserted in the Bill of Quantities are to be the full inclusive prices for the work described under
the items. Such prices and rates shall cover all costs and expenses that may be required in accordance with the provisions
of the Scope of Work, and shall cover the cost of all general risks, liabilities, and obligations set forth or implied in the
Contract Data, as well as overhead charges and profit. These prices shall be used as a basis for assessment of payment
for additional work that may have to be carried out.

5. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, Regulations, By-laws,
International Standards and National Standards that were published 28 days before the closing date for bid s. (Refer to
www.sabs.co.za or www.iso.org for information on standards).

6. Where the Scope of Work requires detailed drawings and designs or other information to be provided, all costs associated
therewith are deemed to have been provided for and included in the unit rates and sum amount bid ed for such items.

7. An item against which no price is entered will be considered to be covered by the other price s or rates in the Bill of
Quantities. A single lump sum will apply should a number of items be grouped together for pricing purposes.

8. The quantities set outin the Bill of Quantities are approximate and do not necessarily represent the actual amount of work
to be done. The quantities of work accepted and certified for payment will be used for determining payments due and not
the quantities given in the Bills of Quantities.

9. Reasonable compensation will be received where no pay item appears in respect of work required in the Bills of Quantities

in terms of the Contract and which is not covered in any other pay item.
Page-30



RFQ NO:0134252/2025_26 RENOVATIONS TO ANNEX BUILDING PHASE 1 AT POLOKWANE
MICROBIOLOGY NHLS LABORATORY.

10. The short descriptions of the items of payment given in the Bill of Quantities are only for the purposes of identifying the
items. More details regarding the extent of the work entailed under each item appear in the Scope of Work.

11. The Bill of Quantities has been drawn up in accordance with the latest issue of the COLTO (1998)/SABS1200
Standardised Specifications. Descriptions in the Bill of Quantities are abbreviated and must be read in conjunction with
the measurement and payment clauses of the applicable specification

SCHEDULE OF QUANTITIES PREAMBLE TO THE SCHEDULE OF QUANTITIES AND RATES

» The standard commercial terms and conditions, special terms and conditions, and specifications (including the
project specification.

» The proposer is at liberty to insert a rate of his own choosing for each item in the schedule, and any item against
which no quantity (where applicable) or rate is entered will be considered to be covered by other items in the
schedule.

» The quantities and rates inserted in the schedule are to be inclusive prices to the employer for the work described
under the several items. Such prices shall cover all costs and expenses that may be required in and for the works
and shall cover the cost of all general risks, liabilities, and obligations set forth or implied in the documents on
which the bidder is based.

» Allrates and amounts shall be net, exclusive of value-added tax (vat) and shall be carried to the summary page in
their net form. Vat will then be calculated on the total of the nett amounts.

» Al quantities and rates as set forth and inserted in the schedule and extended to the totals for each portion of the
schedule shall be considered as being totally inclusive for the whole of the works as stipulated or as can
reasonably be inferred from these documents.

»  All product guarantees are deemed to be included in the rates, and installation and application rates will consist of
all necessary inspections and approvals to maintain guarantees.
“Complete” as it is used in the schedule means the complete system or unit as specified in the particular documents. Each item in
the schedule that is priced shall be filled in black ink.
All quantities shall be considered as final and sufficient for the work described. The proposer shall satisfy himself as to the
sufficiency of quantities but may not change quantities. Quantities shall be re-measured, and payment shall be made according to
the adjusted total only
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6. FORM OF OFFER (SBD 7)

The employer, identified in the acceptance signature block, has solicited offers/quotations for the procurement of:

The bidder, identified in the offer signature block, has examined the documents listed in the submission data and addenda thereto as
listed in the returnable schedules, and by submitting this offer has accepted the conditions of the RFQ.

By the representative of the bidder, deemed to be duly authorized, signing this part of this form of offer and acceptance, the bidder
offers to perform all of the obligations and liabilities of the contractor under the contract including compliance with all its terms and
conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract

identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAXIS:

This offer may be accepted by the employer by signing the acceptance this form of offer before the end of the period of validity stated
in the submission data, whereupon the bidder becomes the party named as the contractor in the conditions of contract identified in the
contract data. We further undertake that upon final acceptance of our offer; we will commence with delivery when required to do so by
the Client. Moreover, we agree that until formal Contract Documents have been prepared and executed, this Form of Offer, together
with a written acceptance from the Client shall constitute a binding agreement between us, governed by the terms and conditions set
out in this Request for Quotation (RFQ).

We understand that you are not bound to accept the lowest or any offer and that we must bear all costs which we have incurred in

connection with preparing and submitting this tender.

SIGNALUIE(S) .+« v ettt
Name(s) (Print name of signatory) . . .. ...

CaPaCHY . .

Name of the Bidder. . . . ...
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7. RFQ EVALUATION PROCESS AND CRITERIA

The RFQ will be evaluated by the Cross Functional Evaluation Team (CFET) and the successful service provider will be selected
based on a three-phased approach (3-Stages):

Stage 1: Administrative Compliance
All incomplete submissions and respondents who do not meet the compliance requirements at quotation submission will be
eliminated from further evaluation.

Stage 2: Mandatory Technical Requirements
All incomplete submissions and respondents who do not meet the minimum technical mandatory requirements at quotation
submission will be eliminated from further evaluation.

Stage 3: Price and Specific Goals
The final evaluation phase will be based on Price and Specific Goals.
Determination of Percentage for Price — 80 percentage, & Determination of level for Specific Goals — 20 percentage.

Stage 1: Administrative Compliance
o Administrative compliance/responsiveness will be tested based on returnable documents submitted and signatures on
the bid documents.

o At this stage, it must be determined what documents are required to be returned by bidders. Returnable
documents are categorized as follows:

a) Returnable Documents (to be returned by Bidders)
(NOTE: Failure to provide the below listed documents WILL lead to disqualification)

1. The Bidder must agree with all NHLS General Conditions of Bid, RFQ and Comply | Do Not Comply

Conditions of Contract (GCC)

Substantiation: The Bidder must submit and attach to the bid response the signed and accepted

NHLS General Conditions of Bid, RFQ and Conditions of Contract (GCC).

2. Fully completed and signed Declaration of Interest SBD 4 Comply | Do Not Comply

Substantiation: The Bidder must submit and attach to the bid response the signed Declaration of Interest SBD 4

3. Fully completed and signed RFQ document. Comply Do Not Comply

Substantiation: The bidder must submit and attach to the bid response the fully completed and

signed RFQ document.

4. Bidder must complete the Bill of Quantities (BOQ). Comply | Do Not Comply

Substantiation: The Bidder must submit and attach to the bid response fully completed BOQ.
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5. Tax Clearance Verification Pin Comply | Do Not Comply

Substantiation: The Bidder must submit and attach to the bid response a valid TAX Clearance
Certificate and/or TAX verification Pin and/or TAX Compliance Status Letter issued by the South African Revenue Services
(SARS).

6. The Bidder must provide the CSD Registration number /Attach | Comply Do Not Comply
the CSD Summary Report

Substantiation: The Bidder must provide the CSD (Central Supplier Database) Registration number (MAAA number) / Attach the
updated CSD Summary Report.

B. Essential Returnable Documents (to be returned by Bidders) Not a disqualification factor
B-BBEE Certificate and/or Affidavit. Comply Do Not Comply
Fully completed and signed preferential points claim form SBD 6.1.

Substantiation: The bidder must submit and attach to the bid response a copy of B-BBEE Certificate issued by an authorised
body or person, or a sworn Affidavit prescribed by the B-BBEE Codes of Good Practice.

Stage 2: Mandatory and requlatory requirements

NB

The following are deemed as mandatory and regulatory requirements and failure to comply will result in the invalidation of a

proposal. No unanswered questions will be allowed. If a response to a question has been indicated as comply but no
proof is submitted, it shall be regarded as mandatory non-performance/non-compliance, and the bid WILL be
disqualified.

Bidders are required to indicate compliance by marking with an “X” adjacent to each requirement in the column.
Where bidders mark both the “comply” and “not comply” column it will be regarded as non-compliant, and the bid
will be disqualified

No | Certificate and or License Comply Do not comply
CIDB grading (2GB or higher)

[EY

Air conditioners trade test certificate (where air conditioners included)

Electrical Wire man’s license

Specify air conditioner brand

Plumbing Trade test certificate

Provide copy of CV and Certificate of experienced project manager to manage the
project

G| Wl N -

Page-34



RFQ NO:0134252/2025_26 RENOVATIONS TO ANNEX BUILDING PHASE 1 AT POLOKWANE
MICROBIOLOGY NHLS LABORATORY.

References:

o NHLS delegates can also and contact the client or visit the work done as referred on the reference or completion certificate.

o All the contractors will be requested to provides NHLS with the following signed of stamped references or completion certificates
of similar work done on company or departments letter head, not more than five years (5) old as per the table below; Unless
specified on the Project Technical evaluations.

If QUOTE REQUIRED REFERENCE OR COMPLETION CERTIFICATES CONTRACT VALUE OF
VALUE PROJECT PREVIOUSLY DONE
Three (3) copies of contactable reference or completion certificate, on
client's letterhead, with contact details, valid e-mail address, office | At least 3x R200,000.00 and
telephone, cell phone and business address above

Stage 3: Price And Specific Goals Criteria
Bid will be evaluated based on the PPPFA 80/20-point system as presented in the Preferential Procurement Regulations 2022, for
this purpose SBD 6.1 form should be scrutinized, completed and submitted together with your quotation. The 80/20-point system
will be as follows:

Price Assessment 80 Points
Specific Goals 20 Points

8. SCHEDULE OF WORK CARRIED OUT BY THE BIDDER

The bidder must indicate in the spaces provided below a complete list of similar contracts awarded over the years,
including the current contract (if any). This information shall be deemed to be material to the award of this bid.

Company Name Nature of work Value of the work | Contact person Duration of the
& contact project (Start and
number end date)

R
R
R
R
R
R

Signature of person authorized to sign the bid:

Date:
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9. STANDARD BIDDING DOCUMENTATION (SBDs)

SBD 4: DECLARATION OF INTEREST BIDDER'’S DISCLOSURE

1.  PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder
to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Bidder Defaulters and / or the List of Restricted Suppliers,
that person will automatically be disqualified from the bid process.

2 Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a
controlling interest1 in the enterprise,
employed by the state? YES/NO

211 Ifso, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers
of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling
interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by
the procuring institution? YES/NO

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively,
the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.
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221 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a controlling
interest in the enterprise have any interest in any other related enterprise whether or not they are bidding for this contract?
YES/NO

231 If so, furnish particulars:

3  DECLARATION

[, the undersigned, (NAME).........cccuuviiiiiiiii e in submitting the accompanying
bid, do hereby make the following statements that | certify to be true and complete in every respect:

3.1 I have read and | understand the contents of this disclosure;
3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete in every
respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement
or arrangement with any competitor. However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

34 In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding
the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not to win the bid and
conditions or delivery particulars of the products or services to which this bid invitation relates.

34 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any
competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

35 There have been no consultations, communications, agreements or arrangements made by the bidder with any official of
the procuring institution in relation to this procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder was not involved in the drafting of the
specifications or terms of reference for this bid.

3.6 | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices related
to bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to
the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting business with
the public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property,
capital, efforts, skill and knowledge in an activity for the execution of a contract
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| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA
SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN
MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

Page 38



RFQ NO:0134252/2025_26 RENOVATIONS TO ANNEX BUILDING PHASE 1 AT POLOKWANE
MICROBIOLOGY NHLS LABORATORY.

SBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all bids invited. It contains general information and serves as a claim form for
preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND
DIRECTIVES APPLICABLE IN RESPECT OF THE BIDDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to bid :

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included);
and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

1.2 To be completed by the organ of state

(delete whichever is not applicable for this bid ).
a) The applicable preference point system for this bid /RFQ is the 80/20 preference point system.

b) The 80/20 preference point system will be applicable in this bid /RFQ. The lowest/ highest acceptable bidder will
be used to determine the accurate system once bids are received.

1.3 Points for this bidder (even in the case of a bidder for income-generating contracts) shall be awarded for:
(a) Price; and
(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this bidder are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS
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2.
(a)
(b)
(c)
(d)
(e)
(f)
(9)
(h)
(i)

3.

3.1.

3.1.1
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Failure on the part of a bidder to submit proof or documentation required in terms of this bidder to claim points
for specific goals with the bid , will be interpreted to mean that preference points for specific goals are not
claimed.

The organ of state reserves the right to require of a bid er, either before a bidder is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

“bid ” means a written offer in the form determined by an organ of state in response to an invitation to provide
goods or services through price quotations, competitive bidding process or any other method envisaged in
legislation;

“price” means an amount of money bid ed for goods or services, and includes all applicable taxes less all
unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and
includes all applicable taxes;

“bidder for income-generating contracts” means a written offer in the form determined by an organ of state
in response to an invitation for the origination of income-generating contracts through any method envisaged
in legislation that will result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession
contracts, excluding direct sales and disposal of assets through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

“Historically Disadvantaged Individual (HDI)”

I Means a South African citizen who, due to the apartheid policy that had been in place, had no franchise
in national elections prior to the introduction of the Constitution of the Republic of South Africa, 1983
(Act No. 110 of 1983) or the Constitution of the Republic of South Africa, 1993 (Act No. 200 of 1993)
(“The Interim Constitution”) and
for
ii.  Whois afemale; and/or
il. ~ Who has a disability

“Disability” means, in respect of a person, a permanent impairment of a physical, intellectual, or sensory
function, which results in restricted, or lack of, ability to perform an activity in the manner, or within the range,
considered normal for a human being.

“Youth” Has the meaning assigned to it in section 1 of the National Youth Development Agency Act, 2008 (Act
No. 54 of 2008)

“Specific goals” means specific goals as contemplated in section 2(1)(d) of the PPPFA which may include
contracting with persons, or group of persons, historically disadvantage by unfair discrimination on the basis of
race, gender and disability including the implementation of programmes of the Reconstruction and
Development Programme as published in Government Gazette No. 16085 dated 23 November 1994,

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20

Pt-Pmin
Ps=80(1- _ )
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P min
Where
Ps = Points scored for price of bidder under consideration
Pt = Price of bidder under consideration
Pmin = Price of lowest acceptable bid

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20
Pt-Pmax
Ps=80(1+ — )
P max
Where
Ps = Points scored for price of bidder under consideration Pt =

Price of bidder under consideration

Pmax = Price of highest acceptable bid

POINTS AWARDED FOR SPECIFIC GOALS

4.1. Interms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points
must be awarded for specific goals stated in the bid . For the purposes of this bidder the bidder will be allocated
points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this bid :

4.2. Incases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear
whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the bidder documents,
stipulate in the case of—

(a) an invitation for bidder for income-generating contracts, that either the 80/20 or 90/10 preference point system will
apply and that the highest acceptable bidder will be used to determine the applicable preference point system; or

(b) any other invitation for bid , that either the 80/20 or 90/10 preference point system will apply and that the lowest
acceptable bidder will be used to determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.

Points awarded for historically disadvantaged individuals

Preference points for HDI's are calculated on their percentage shareholding in a business, provided that they
are actively involved in and exercise control over the enterprise. The following formula is prescribed

NEP = NOP x LP
100
Where
NEP = Points awarded for equity ownership by an HDI

NOP__= The maximum number of points awarded for equity by an HDI in that specific category
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EP = The percentage of equity ownership by an HDI within the enterprise or business,
determined in accordance with the definition of HDI’s.

A consortium or joint venture (including unincorporated consortia and joint ventures) must submita consolidated
B-BBEE Status Level Verification certificate for every separate bid

Table 1: Specific goals for the bidder and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to bid ers: The bidder must indicate how they claim points for each preference point system.)

Number  of Percentage Number of points claimed
points Owned (80/20 system)
_ - allocated (80/20 WQIN:L:! (To be completed by the bid
The speclf‘!c gpals allocated points in ) c9mpleted by the | er)
terms of this bid bid er)
(To be completed
by the organ of
state)
HDI 4 %
Woman 4 %
Disabled 3 %
Youth 4 %
Locality )
e Limpopo/Polokwane =5
e National =2
Total Points 20

DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of ComPany/firm.........oooiiiiii e

4.4, Company registration NUMDET: ...........ccuuriiiiiiiieee e

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

IS S I S E— E— E—
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] State Owned
Company [TICK
APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points
claimed, based on the specific goals as advised in the bid , qualifies the company/ firm for the preference(s)
shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in paragraph
1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and
4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of state
that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of
contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have —
(@) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of having
to make less favourable arrangements due to such cancellation;

(d) recommend that the bidder or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, be restricted from
obtaining business from any organ of state for a period not exceeding 10 years, after
the audi alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary

SIGNATURE(S) OF BID ER(S)

SURNAME AND NAME:
DATE:

ADDRESS:
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10. FORM: OHS ACT DECLARATION AND SUBMISSION
The Bidder declares him/herself/herself to be conversant with the following:

1.

4.

All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 85 of 1993), hereinafter
referred to as “The Act”, together with its amendments and with special reference to the following Sections of the Act:

i) Section 8: General duties of Employers to their employees i) Section 9: General duties of
Employers and self-employed persons to persons other than employees.

i) Section 13: Duty to Inform iv) Section 37: Acts or

omissions by employees or mandatories

v)  Sub-section 37(2) relating to the purpose and meaning of this Agreement

Construction Regulations, 2014 (Government Notice R.84) pertaining to the Contractor and to all his Subcontractors, or
any amendments thereto.

Bid document Volume 3: Project Specification PD: Supplement to Volume 5: Specification for Occupational Health and
Safety.

Bid document Volume 3: C1.7 Agreement in terms of Occupational Health and Safety Act.

The Bidder declares that he has or will obtain the necessary knowledge, competence and resources to comply fully with all
OHS requirements should he be awarded the contract.

The Bidder confirms that he has included with his bid a written quotation describing how he will comply with OHS
requirements

Signature Date
Name Capacity
Bidder
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11. CONTRACT DATA
PART 1: DATA PROVIDED BY THE EMPLOYER

313 The Contractor shall obtain the specific approval of the Employer before executing any of his functions
or duties according to the following Clauses of the General Conditions of Contract: GCC 2015 3rd
Edition
1. Clause 5.8.1 Non-working times
2. Clause 5.11.1 Suspension of the Works
3. Clause 5.12.1 Approval of any extension of time for completion
4. Clause 5.12.4 Acceleration of progress instead of extension of time
5. Clause 5.13.2 Reduction of a penalty for delay
6. Clause 6.3.2 The issuing of variation orders
7. Clause 6.8.4 The determination of additional or reduced cost arising from changes in the
legislation
8. Clause 6.11 The agreeing of the adjustment of the sums for general items
9. Clause 10.1.5 The giving of a ruling on a Contractor’s claim
5.3.1 Clause 5.3.1: Commencement of the Works

The documentation required before commencement with Works execution are:

a) Health and Safety Plan
b) Initial programme
c) Security
d) Insurance
5.3.2 Clause 5.3.2: Timeframe to deliver documentation

The time to submit the documentation required before commencement with Works execution is
fourteen (14) days.

544 “The Contractor shall bear all costs and charges for special and temporary rights of way required by
him/her in connection with access to the Site. The Contractor shall also provide at his own cost any
additional facilities outside the Site required by him/her for the purposes of the Works.”

5.8.1 Clause 5.8.1: Non-Working Times
The non-working days are Saturdays and Sundays.

The special non-working days are:
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1. All gazetted public holidays falling outside the year end break.
2. The year-end break commencing on 14 December and ending on 7 January (Provisional).

5.13.1 Clause 5.13.1: Penalty for Delay

The penalty for failing to complete the Works will be charges per day based on the loss suffered due to
delays up to a limit of 30 normal working day, upon which automatic termination will be effected by the
Employer.

5.16.3 Clause 5.16.3: Latent defect liability

The latent defect period is ten (10) years for civil engineering works.

6.8.2 Clause 6.8.2: Contract Price Adjustment

The Contract Price Adjustment is not applicable in this contract.

6.8.3 Clause 6.8.3: Variation in Cost of Special Materials

Price adjustments for variations in the costs of special materials are not allowed

6.10.1.5 Clause 6.10.1.5: Interim Payments - Materials on Site

No percentage advance on materials on site but not yet built into the Permanent Works is allowed for or
will be paid.

6.10.4 Clause 6.10.4: Delivery, dissatisfaction with and payment of payment certificate

Add the following to clause 6.10.4:

Notwithstanding the above, the Engineer shall be empowered to withhold the delivery of the payment
certificate until the Contractor has complied with his obligations to report in terms of Clause 4.10.2 and
as described in the Scope of Work.

8.6.1.1.2 Clause 8.6.1.1.2: Insurance

The value of the materials supplied by the Employer to be included in the insurance sum is -Nil.

8.6.1.1.3 | Clause 8.6.1.1.3: Insurance

The amount to cover professional fees for repairing damage and loss to be included in the insurance
sum is Nil.
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8.6.1.3 Clause 8.6.1.3: Insurance

The limit of indemnity for liability insurance is R5 million for any single claim — the number of claims to be
unlimited during the construction.

9.21.3.8 The Contractor has furnished inaccurate information in the returnable documents completed at bidder
stage and forming part of the Contract.

9.2.1.3.9 | Anofficial or other role player committed any corrupt or fraudulent act during the procurement process
or in the execution of the contract that benefited the Contractor.

10 Clause 10: Dispute Resolution

“Dispute resolution shall initially be by means of ad-hoc adjudication as per Clause 10.5.2. Should
adjudication not be successful, then the dispute shall be referred to Arbitration under the provisions of
Clause 10.7.1”

10.4.1 The parties may at time agree to settle disputes with the help of an impartial third party

10.5.3 The number of Adjudication Board Members to be appointed is five (5).

1" Clause 12: Confidentiality

The Contractor shall treat the details of the Works comprised in this Contract as private and confidential
(save in so far as may be necessary for the purposes hereof) and shall not publish or disclose the same
or any particulars thereof in any trade or technical paper elsewhere without prior written consent of the
Engineer.

12 Clause 13: Amendments in writing

No amendments of this Contract or of any provisions or terms hereof and no waiver or relaxation or
suspension of any of the provisions or terms of this Contract shall be of any force or effect unless
reduced to writing and signed by both the parties hereto.

PART 2: DATA PROVIDED BY THE CONTRACTOR

The contractor is advised to read the general conditions of contract for construction works, third edition, 2015 published by the
South African institution of civil engineering, private bag x200, halfway house, 1685, in order to understand the implications of
this data which is required to be completed. Copies of these conditions of contract may be obtained from www.saice.org.za.

Each item of data given below is cross-referenced to the clause in the Conditions of Contract to which it mainly applies.

Clause Data

1.1.1.9 The name of the Contractor is:
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1.2.1.2 The address of the Contractor is:
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