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RFQ NO: GAU51


INVITATION TO QUOTE ON


DESCRIPTION:  SUPPLY AND INSTALL AIR CONDITIONER TO SEBOKENG NHLS LABORATORY 


COMPULSORY SITE MEETING: N/A
	


ADDRESS: 2 MOSHOESHOE ST, SEBOKENG 1982, SOUTH AFRICA ‎     ERF NR 548, MUNICIPALITY – EMFUNLENI  26°37'0.05"S 27°51'17.68"E

 


CLOSING DATE: 14 NOVEMBER 2018 @ 11H00 AT CORNER HOSPITAL AND DE KORTE STREET.  (ENTRANCE IN DE KORTE) BRAAMFONTEIN IN NHLS RFQ BOX  



FORM OF QUOTATION
SUPPLIER:  
QUOTATION NO: 
DESCRIPTION: SUPPLY AND INSTALL AIR CONDITIONER TO SEBOKENG NHLS LABORATORY 
	no
	Description
	unit
	quantity
	rates
	Cost excl vat

	
	
	
	
	
	

	
	
	
	
	
	

	1
	Remove the existing air conditioner and cart away, Supply and install  48000 BTU mid under-ceiling sprit unit, heating and cooling air conditioners, must be inverter type,  using R410A refrigerant, install as per specification, air con type must be: LG, Carrier, York, Samsung, or Daiken and connect to the existing power supply
	no
	1
	
	

	
	
	
	      
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	NOTE: supplier should visit the site to quote accordingly 
	
	
	
	

	
	
	
	
	
	

	
	Preliminaries and General
	
	
	
	

	
	TOTAL
	
	
	
	

	
	PLUS 15% VAT
	
	
	
	

	
	GRAND TOTAL
	
	
	
	

	
	Estimated time to complete work above
	
	
	
	


                                                             
                                                             NOTE:
“Provide details and registration confirmation with CIDB in terms of the CIDB Act 38 of 2000. Provide proof of grading level 1ME




NHLS STANDARD SPECIFICATION
NOTE:
Always read specification in conjunction with Bill of Quantities and Plan (if plan is applicable and supplied)
All Quantities measured are indicative and will be re-measured on completion
Specific products to be used, to be confirmed in Bill of Quantities
All materials and products to be used, to be ISO 9001 accredited
Variation orders can only be approved in writing by the NHLS Project Manager (certificate to be issued confirming VO and price implication)
All inspections will be conducted by NHLS Project Manager
All the contractors will be requested to provides NHLS with at least one (1) reference for a project less than R50, 000.00, at least Two (2) for the project more than R50,000.00 and less than R100,000.00 and at least three (3) references more than R100,000.00 up wards if the contractor has not done similar project of similar amount with NHLS or completion letter on a letter head with a contacts, and NHLS delegates can also visit the work done as referred on the reference.
Provide comprehensive safety file, work will be only allowed to commence after the file has been formally approve by NHLS 

GUARANTEE, MAINTENANCE, PENALTY AND RETENTION PERIOD

The Guarantee and Maintenance period shall be for 12 months commencing on the date of Practical completion and acceptance of the Installation. During the Guarantee period the Contractor shall repair all defects in the Installation which may arise as a result of inferior quality materials or faulty workmanship. 5% retention of the contract price will be held back for a period of 3 months after date of Practical completion and acceptance of the installation

The fact that the Installation will be used and occupied by the Employer during the guarantee period shall in no way exempt the Contractor from his responsibility under this clause

Should a non-urgent fault occur during the guarantee period the Contractor will be advised and he shall repair the fault in good time

Should a fault occur during the guarantee period, that is in the opinion of the Project Manager of an urgent nature, then the Contractor will be advised and shall proceed immediately to rectify the fault

Should a fault occur during the guarantee period, that is in the opinion of the Project Manager of an urgent nature, and the Contractor is not available, the Employer shall reserve the right to obtain the services of any available Contractor to repair the fault. The cost of such repair work shall be borne by the Contractor in accordance with the escalated rates. In such a case the faulty equipment shall be kept for scrutiny by the Contractor. If this occurs during the retention period and retention money is still due to the Contractor, such claim from the Alternative Contractor, will be deducted from the Retention fund

Should the frequency and breakdown/s, in the opinion of the Project Manager, become so regular as to constitute and unacceptable state of affairs or should the installation or portions thereof prove to be unacceptable, the Contractor shall upon receipt of a written instruction from the Project Manager, replace portions/components or even the entire installation if need be, at his own cost as prescribed by the Project Manager 
 
Where the practical completion is not reached by the date stated in the Tender/ RFQ document or by the revised date granted by the Project Manager, the Contractor shall be liable to a Penalty determent by the Project Manager, which is in this instance .1% (point 1 percent) of the Tender/ RFQ Total value, Per Day 
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PRELIMINARIES

Tenderer’s attention is drawn to the fact that the Hospital and Laboratory will be fully operational during the building process. The work will have to be carried out in phases and at times that must be liaised and agreed to with the Business Manager and Hospital Management. This might result in certain work being carried out at certain times only, even after hours of weekends. Also note that sensitive electronic equipment are in use and no work that cause a vibration can be carried out when these equipment are in operation. Operating theaters in the vicinity of the building work will also be in use during the building program and the Contractor must liaise closely with the Hospital Management and obtain their written consent and permission, before removing and/or servicing equipment/structures, that might interfere with the running of the theaters or any other service/s. The use of certain lifts for moving of material will also have to be agreed to with the Hospital Management. The tenderer must allow for this in his prices since no additional claim will be entertained in this regard 

TENDERS SHOULD BE BASED ON THE FOLLOWING SPECIFICATIONS

SITE APPLICATION
Repair work
Repairs to cracks 0.2mm to 2mm
Rake out with a scraped blade
Remove dust and debris
Fill with pure acrylic, paintable, flexible crack filler
Cracks over 2mm
Open out with a carborundum disk into a V shape minimum 3mm wide
Remove dust and debris
Wet the crack and fill with damp 1:4 cement/sand mortar properly compacted into the cracks
Repairs to Mortar Joints
Scrape out unsound mortar
Point solidly with 1:3 cement/sand mortar properly compacted into the joints
Repairs to Painted Wall Surface Coating 
Remove loose paint with a sharp paint a scraper or hand-held pneumatic engraving tools fitted with flat chisel heads
Feather edges of tightly bonded paint with a rough to medium grit paper
Built up paint covering flush with general surface area
Preparation 
Generally
Materials used in preparation to be types recommended by their manufacturers and the coating manufacturer for the situation and surfaces being prepared
Apply in strict accordance with the manufacturers specification
Apply oil based stoppers/fillers after priming. Apply water based stoppers/fillers before priming unless recommended otherwise by manufacturer. Patch prime water based stoppers/fillers when applied after priming
Ensure that doors and opening windows, etc, are “eased” as necessary before coating. Prime any resulting bare areas
Plastered surfaces and fibre cement boards to be washed down and allowed to dry completely
Unfinished concrete surfaces clean with 1:4 solution of spirit of salts: water
All floors where painting is to be carried out to be swept clean, walls dusted down and unpainted surfaces protected
Efflorescence 
Remove surface salts and other loose material with a stiff brush or coarse dry cloth
Leave for 48 hours and repeat process if further efflorescence occurs
Sand glossy surfaces to provide a key for finish
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Ironmongery
Remove from surfaces to be coated and re-fit on completion. Do not remove hinges unless instructed to do so
Previously Uncoated Timber 
Ensure that large and loose knots are removed and made good with sound timber of the same species. Sand down flush
Ensure that surfaces are clean and remove all oil, grease and excessive natural oils with suitable solvents
Sand to a smooth, even finish with arises rounded or eased
Remove resinous bleeding by heat, apply two coats of knotting to resinous areas and all knots and allow to dry
Ensure that head of fasteners are countersunk sufficiently to hold stopping/filling. Fill nail and screw holes, joints, cracks, holes, depressions, open or coarse grain with matching coloured stopper/filler worked well in and finished off flush with surface. Sand smooth and remove dust
Sand down to remove all plaster stains pencil marks and other blemishes from timber that is to be oiled or stained
Previously Coated Timber
Strip any existing cracked or flaking varnish back to fresh wood
Sand down any discoloured areas to fresh wood
Ensure that surfaces are clean and remove all oil, grease and excessive natural oils with suitable solvents
Sound varnish to be sanded with 360 grit paper
Uncoated Masonry/Render 
Remove dirt, surface deposits, loose and faking material with a stiff brush
Fill holes and cracks flush with surface, rub down
Unpainted Plaster
Remove dirt and surface deposits with a stiff brush
Rub down to remove nibs, trowel marks and plaster splashes
Lightly rub over trowelled glossy plaster with worn abrasive paper
Fill depressions, holes and cracks and lightly rub down flush with surface
Steel Generally
Remove all loose and faking paint
Feather edges of tightly bonding paint
Rusted Areas
Clean disk sand and wire brush to remove rust
Clean bare steel patches with a solvent wash
Rust convertor only to be used on small areas where hand cleaning is ineffective
Apply with a stiff brush ensuring penetration into any pitting
Inspect after two hours and recoat areas showing unconverted red rust
Prime surfaces as soon as possible after cleaning, and in any case within four hours
Coating
Painting Generally 
Operatives must be appropriately skilled and experienced in the use of specified materials and methods of application
Do not use materials that show any bittiness when applied. Do not thin or intermix unless specified or recommended otherwise. If materials are found to have been thinned without authorization, the Project Manager may require an additional application of additional coats
Any priming as soon as possible on the same day as preparation is completed, ensure that coats are of adequate thickness and suit surface porosity
Adjacent coats of the same material must be of a different tint to ensure that each coat provides complete coverage
Apply coatings to clean, dust free, suitable dry surfaces in dry atmospheric conditions and after any previous coats have hardened. Lightly abrade between coats as necessary
Apply coatings evenly to give a smooth finish of uniform colour, free from brush marks, nibs, sags, runs and other defects. Cut in neatly and cleanly. Do not splash or mark adjacent surfaces
Keep all surfaces clean and free from dust during coating and drying. Adequately protect completed work from damage
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Painted Joinery/woodwork
Before priming preservative treated timber, any cut surfaces to be retreated and all end grain to be liberally coated allowing it to soak in before recoating it
Pre-primed woodwork to be lightly rubbed down and patch prime to match existing
Prime: One coat primer, two coats to end grain which will be painted
Finish: Two coats Alkyd gloss, sanded down between coats
Staining
Check with stain manufacturer if primer is required for the species of timber and type of previously applied treatment. 
Apply stain in flowing coats. Redistribute excess material by brushing before stain has set. Allow not less than 12 hours between coats
Varnishing
Thin first coat with white spirits according to manufacturer’s recommendations
Brush well in avoiding aeration and lay off
Apply further coats of varnish, rubbing down lightly between coats along the grain
Bead Glazing to Coated Timber
Before Glazing: Apply first two coats to rebates and beads
Concealed Joinery Surfaces
Inaccessible parts of joinery constructions are to be primed and/or coated before assembly
Where one or more additional coats are specified to be applied, they must be applied to all surfaces, including those that will be concealed when incorporated into the building
Wooden Doors
Varnish or paint bottom edges before hanging
Completion
Ensure that opening lights/windows/hinges and other moving parts move freely. Remove all masking tape and temporary coverings afterwards
Protection
Adequately protect all surfaces that are not to be coated
Protect all surfaces from dust and damp
Where doors are delivered to site in a finished condition, provide all necessary protection to the doors when applying coatings to the frames

Air-conditioners
Contractor to provide adequate power supply to air con unit
12 month warrantee to be included 
Contractor is liable for any damages to structure 
All work must be SABS approved
Each air con to be separately wired via isolator from the DB board and connected with a circuit breaker (see size and Phase requirements as stipulated in Bill)
D/P Isolator to be installed and connected adjacent to air-con unit internally (see size and Phase requirements as stipulated in Bill)
Electrical Certificate of Compliance to be issued on completion
Allow for drilling through wall and plaster/ patch and paint afterwards. Piping to installed through walls only, never glass panes
All piping/cabling to be in PVC trunking / ducting. Allow for correct lengths
Units always to be heating and cooling (unless otherwise stipulated in Bill)
All piping, brackets, gas up to commissioning to be included in pricing
Supply units of the following Manufacturers Samsung, LG, York, Carrier, Daiken
All Air-cons to be Inverter type
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Plumbing
Only registered Plumbers to be employed for any plumbing & drainage work
Allow for ± 2m2  tiling above each basin and sink
Allow for A Grade Glazed white tiles, 152 x 152mm, 5 – 6.5mm thick
Sinks size: 1350mm x 535mm unless otherwise specified in bill of quantities 
Sink mixer for tea room sink to be 15mm chrome plated brass mixer type tap
All basins to be white glazed, each fitted with an approved 32mm chrome plated brass waste fitting with screwed outlet, and a 15mm chrome plated brass elbow action tap connected to water supply
All sinks to be stand alone stainless steel sink, work area, splash back on Pre-manufactured 40 x 32mm  stainless steel square tubing frames, 4 legs on adjustable pedestals. Exposed surfaces having a smooth finish, each fitted with an approved 32mm chrome plated brass waste fitting with screwed outlet, and a 15mm chrome plated brass Hospital goose neck tap
Stainless steel grade 316 or Type 304 to be used for stainless steel sinks
All material to be SABS approved
Make sure all existing water pipes and waste is in good working condition
All existing basins and sinks to be washed and cleaned
On each water supply line, a ball valve need to be installed as close as possible to outlet, this includes basins, sinks, toilets
Each tap to be visibly marked with “H” or a “Red” mark for Hot water and “C” or a “Blue” mark for Cold water
Geysers: Install makes such as Franky, Kwikhot or similar. Install on a drip tray with drain pipe to outside, pressure valve, safety valve, shut off valve, overflow pipe. Isolator to be installed at least 1m from Geyser, hot and cold water supply lines to be bonded and earthed. Isolator to be wired to DB with dedicated double pole circuit breaker.
Toilets: these shall be deemed to include the following: WC Pan, flush valve or 11 litre cistern with flushing apparatus, float valve and flush pipe and all finishings to pipes and cistern. To be the wash down type, approximately 400 high manufactured of white glazed fireclay or vitreous china, each provided with the compatible “P” or “S” –Traps, jointed to Pan. Pans and traps to be set on and encased in Class B concrete not less than 100mm thick at any point or position
Wall mounted bowl urinals: to be of white glazed fireclay or vitreous china, approximately 700 x 380mm in size with back flush entry, secured to wall with at least 2 concealed hanger brackets. Each urinal to be fitted with 38mm chrome plated domical grating, urinal flushing valve complete with push button assembly, spreader and all other necessary chrome plated brass fittings as well as a chrome plated brass bottle trap
Hydroboil installations: Install always above sink (see bill of quantities for size)
Emergency shower: complete body shower with eye station. Flow rate to be 60 litre per minute. At floor level, 700mm below shower head, the radius of water reaching the floor should be 200mm. At the eye station flow rate should be 6 litre per minute at a flow pressure safe enough not to injure the User. This unit to be 1 metre from floor level. Make use of emergency showers as supplied by Broen, Bull Maurice Trading or similar 

Electrical
Only registered Electricians to be employed for any electrical work
Wires to be used for sockets outlets; 2.5mm2 PVC
Colour for 2- compartment steel/PVC power skirting unless differently  specified in bill of quantities (colour to be confirmed)
Normal plugs to be white and dedicated plugs to be red 
Electrician to consult with Lab Manager regarding lab equipment when circuit are installed to prevent overloading, new plug points to be wired from distribution board and marked properly 
Legend card in DB to be up to date
Electrical Certificate Of Completion to be issued on completion
All material to be SABS approved
Circuit breakers to be SABS approved and type and size to be confirmed with Project Manager before installation
Hydroboils: wire from DB Board with 30Amp double pole isolator next to Unit (at least 1m away) and 25Amp circuit breaker in DB board
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Workbenches & Tops
Worktops to be 32mm thick, either 600mm or 900mm , Formica brand postform - white (unless otherwise stipulated in Bill)
Where necessary 75mm holes must be drilled in worktops to accommodate computer cables and power supply to machinery and be made good with a plastic grommet
Pre-manufacture 40 x 32mm steel square tubing frames as supplied by SA Lab or similar, sections of 1 000mm wide and 500mm deep for 600mm tops and 800mm for 900mm for postform tops. All 4 legs to be on lockable castors, wheel diameter 100mm. Bench Units to be equipped with water, basins, sinks, to be om adjustable pedestals. Benches could be 730mm or 900mm high (see bill of quantities) Sections to be bolted together, not welded. All steelwork to be epoxy powder coated in dove grey colour.  

Cupboards
Steel epoxy powder coated white cupboards to be manufactured by SA Lab or similar and assembled. Units specified in bill will be either a 4 drawer (450mm wide) or 2 doors with 1 shelve unit (750mm wide). Exterior and Interior to be White powder coated. Doors to be affixed with 2 brass piano hinges each and drawers to be mounted on runners. Each drawer and door to be equipped with a PVC recessed handle. All floor cupboards to be on 4 castors each, front wheels to be lockable. See bill of quantities for sizes and combinations. 
In kitchens timber cupboards to be manufactured and installed with 16mm melamine covered pressed wood. All cupboards to be on 100mm pedestals. Exterior to be Oak finish and Interior to be white finish. All visible exterior edges to be finished in Oak and internally white. Each drawer face and door to have wrap around finish. Doors to be affixed on 2 hinges each and drawers on runners. Each drawer and door to be equipped with an aluminium handle
 
Doors
All doors to be hung in such a way that the clearance gap between door and frame after hanging shall not exceed 2mm at sides and head. The floor clearance to be preferably 2mm but may be increased to accommodate an uneven floor finish. Exterior doors shall be hung on brass hinges. Aluminium frame glass doors to have 6mm safety laminated glass fitted, to be hung on aluminium hinges, not less than 3 hinges on a 2 100mm high door. On higher doors at least 4 hinges should be fitted. All exterior doors to be fitted with an aluminium and rubber weather strip at the bottom. Each door to be equipped with 2 door handles. Type to be confirmed by Project Manager. Behind every door a door stop should be installed on top of the floor to prevent the door handle making contact with the wall – clearance between wall and door handle to be approximately 20mm.


Paint
Two final coats of White paint to all surfaces, ceiling and walls. Door colours to be confirmed by Project Manager,  if not varnished
Existing pipes against wall must be colour coded painted, for example gas, water, oxygen
Rhino board surface to receive Rhinolite to a smooth finish on dry walls
Before painting can commence, every defect/uneven surface must be repaired
Patch prime new and exposed plaster areas with 1 coat and allow drying. Coat 1 may be thinned up to 10% with mineral turpentine to aid absorption.   Allow 4 hours drying time at 23º c . Three (3) coats of paint to dry wall. Paint texture and type to match existing, Colour for walls and steel frames to be white unless otherwise confirmed by Project Manager 
One coat metal primer to steel work and two coats final oil based enamel
Paint to be Plascon double velvet, Dulux, Prominent or similar
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VINYL Floors
Only use Heavy duty safety Vinyl flooring which should be slip resistant and factory sealed with Polyurethane as supplied by Marley or Polyfloor. Roll to be at least 2 metres wide and vinyl 2 - 2.5 mm thick. Colour to be confirmed by Project Manager. Sample to be signed off by Project Manager before installation commences

Ensure that the sub-floor is completely smooth, level, hard, dry and clean before laying commences 
 Joints to be butted, grooved and heat welded ensuring that the welding rod bonds to more than 70% of the sheet thickness. It is essential that on completion the installation be rolled, in both directions with an articulated 68kg three sectional metal floor roller. 

Skirting; install coving where wall meets floor and continue with vinyl floor 100mm high. Finish off with Vinyl/PVC Ribbon

Installation to be done by an approved Installer in accordance with the Manufacturers specifications 

TILE Floors
Ensure that the sub-floor is completely smooth, level, hard, dry and clean before laying commences 
Only use A Grade Acid resisting Ceramic tiles, 10mm thick, 300 x 300mm in size
Use SABS approved tile cement and apply as per Manufacturers instructions (colour to be confirmed by Project Manager)
Use SABS approved water proof Acid resistant grout. Gaps 5 – 10mm  (colour grey)
Skirtings to be 100mm high where required, coved at junction with floor and rounded on top edge 

CARPET Floors
Ensure that the sub-floor is completely smooth, level, hard, dry and clean before laying commences. Installation to be done by an approved Installer in accordance with the Manufacturer’s specifications 

TILE Walls
Ensure that the wall is completely smooth, level, hard, dry and clean before laying commences 
Only use A Grade Acid resisting Ceramic tiles, 10mm thick, 300 x 300mm in size
Use SABS approved tile cement and apply as per Manufacturers instructions (colour to be confirmed by Project Manager)
Use SABS approved water proof Acid resistant grout. Gaps 5 – 10mm  (colour grey)
All edges and corners to be finished off with PVC edging strips. Colour to be confirmed per job depending on tile colour.

Glazing
All Internal glass in panes not exceeding 1.5m² of surface area shall be 4mm clear float glass
All Internal glass in panes exceeding 1.5m² of surface area shall be 6mm  laminated safety glass with a Manufacturer’s warranty against defects and discoloration
All Exterior glass up to a height of 10m in panes not exceeding 2.9m²of surface area shall be 6.38mm PVB Laminated annealed safety glass. Above 10m the Project Manager should appoint a Glazing Competent Person 
Mirrors to comply with SABS requirements. Unframed mirrors to have polished edges
All glass in aluminium doors and frames to be fitted with 6mm laminated safety glass
All exterior facing windows to be tinted with Klingshield or similar product, unless otherwise stipulated. Colour to be confirmed by Project Manager




										8
-8-

Blinds
Vertical Group 3 blinds to be installed (colour to be confirmed by Project Manager)
Blinds to be re-measured on site before manufacturing and installation
Measurements given is only for tendering purpose
			
Suspended ceilings
Install suspended ceilings as per Manufacturers instructions such as Donn Products or similar. Panels to be vinyl cladded smooth white panels, 1200 x 600 x 12.5mm on suspended pre-painted exposed tee trusses, including main and cross tees, hangers, grids, etc., all level and properly secured. At edges use 25mm pre-painted shadow line aluminium cornices

Partitioning
Drywall partitioning construction and support frame system including finishes to be as per Manufacturer’s specifications
Minimum requirement GPG Gypsum Gyproe Standard 40 Db, ½ hour fire rating with a stud (63.5mm) and track system. Positioning at 600mm cc fixed to 63.5mm top & bottom track clad on both sides with 12.5mm taper edged rhino board affixed with 25mm drywall screws at 220mm cc
All corners to be finished off with drywall corner strips. All joints to be taped, jointed and smoothed before painting
Aluminium skirtings to be affixed to all drywall partitioning unless otherwise specified
Door and window frames fitted in drywall partitioning to be installed as per Manufacturer’s specifications
 
			
Lockers (Timber)

Timber lockers to be manufactured and assembled with 16mm melamine covered pressed wood. Exterior to be Oak melamine finish, including all visible edges. Interior to be White melamine finish, including all visible edges and backing. If the back side of any cupboard will be visible after installation, those exposed areas or entire area should be cladded with white melamine. Inside dimensions of each cubicle to be 300mm². Units to be assembled 3 on top of each other. Each locker to have a wrap around Oak melamine finished door, affixed with piano hinges. Each locker to be equipped with a lock and 2 keys as well as an aluminium  handle (no plastic handles). Each stack of 3 to be assembled as 1 unit and 100mm adjustable chrome plated legs to be affixed underneath bottom locker. 


Lockers (Steel)
Solid steel lockers which should be epoxy powder coated to be supplied. Sets to be single 4 tier lockers. Colour to Ivory/Beige/Karoo. Each door to be lockable and correct size padlocks with 2 keys each, per locker, to be provided

Locks
All exterior door locks to have 4 lever mortice locks with 2 keys each fitted (unless otherwise specified in bill)
All interior door locks to have 2 lever mortice locks with 2 keys each fitted (unless otherwise specified in bill)
All security type gates to have 7 lever locks with 2 keys each fitted
All timber lockers to have normal cupboard locks with 2 keys each fitted
All steel lockers to have padlocks with 2 keys each fitted

Steel shelving
Only powder coated grey steel shelving to be installed in storage areas, archives & wash up areas (no wood allowed). Shelving to be of an adjustable type with each shelve at least 500mm wide and 450mm deep.  Bottom shelve to be at least 200mm from the floor and top shelve not higher than 2 100mm. In between top and bottom another 3 shelves, evenly spaced, to be fitted (in total 5 tier shelving). Each vertical steel supports to be affixed to the wall at, at least 2 positions in the top half. As supplied by Krost shelving or similar
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Signage
All interior signs to be White Perspex with smooth edges, with vinyl (7 year) applied onto the Perspex
All exterior signs to be White Chromadek , with vinyl (7 year) applied onto the metal
Colour code:
Pantone: Coated – 383C / Uncoated – 397 U
CMYK – C:40 M:0 Y:100 K0
RGB – R:166 G:206 B:54
Artwork to be signed off by Project Manager before sign is manufactured
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PLEASE TAKE NOTE THAT THE ABOVE SPECIFICATIONS AND MEASUREMENTS ARE SUBJECT TO CHANGE AS MAY BE DETERMINED BY THE FINAL APPROVED DRAWINGS OR COMPULSARY SITE MEETING FOR THE JOB IN QUESTION



WORKS AGREEMENT


Contractor: The contactor shall:
1. Provide adequate supervision and management of the works
1. Provide toilet facilities for use by his workers except where provided by the employer
1. Storage space is not always available for material and sufficient arrangements should be catered for and included in pricing
1. Submit all local authority notices by the works
1. Comply with all statutes, regulations and bylaws of local or other authorities having jurisdiction regarding the execution of the works and obtain all certificates and other documents required by such authorities
1. Notify the Project Manager where compliance with any statute, regulation or bylaw requires a change or variation to the works upon which such change shall be deemed to be a contract instruction 
1. Immediately begin the works and continue at a rate of progress satisfactory to the Project Manager in terms of the agreement
1. Comply with all contract instructions in good time
1. Bring the works, within the constructed period, to practical completion in terms of completion
1. Bring the works to final completion  
1. Surplus material and waste to be carted away to a suitable dumping site to be found by the Contractor, outside the boundary of the site
Completion
	Practical Completion
1. The Project Manager shall inspect the works from time to time to give the contractor interpretations and guidance on the standard and state of completion of the works which he will require the contractor to achieve for practical completion
1. The contractor shall inform the Project Manager of the date on which he expects to achieve practical completion
1. The Project Manager shall inspect the works on or before the date requested by the contractor 
Where the works:
1. Has reached practical completion the Project Manager shall at once issue a certificate of practical completion to the contractor
1. Has not reached practical completion the Project Manager  shall issue a practical completion list to the contractor detailing the outstanding work to be done and defects to be rectified to achieve practical completion
1. Is not ready for practical completion inspection the Project Manager shall issue a list as a general guide to the contractor of the outstanding areas of work and defects to be attended to before he can request a further inspection
Final Completion
1. Within seven calendar days of practical completion the Project Manager shall prepare and issue to the contractor a final completion list detailing the incomplete work and defects to be rectified within a reasonable period
1. The defects liability period of fourteen calendar days shall start on the date of practical completion
1. On the expiry of the defects liability period the Project Manager shall immediately inspect the works for final completion. Where the works:
1. Has reached final completion the Project Manager shall at once issue a certificate of final completion to the contractor									
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1. Has not reached final completion the Project Manager shall issue a defects list to the contractor detailing any incomplete work and defects to be rectified before the Project Manager will undertake a further inspection 
1. Where the contractor has achieved final completion the latent defects liability period shall end three years from the date of final completion 

Employer
	The employer shall:
1. Hand over the site to the contractor by the date stated in the schedule. The construction period and latent defects liability period shall commence with the hand over of the site
1. Arrange for water, sewer and electrical connections as required and pay all fees concerning this
1. Provide water and electricity as required for the execution of the works free of charge
1. Not issue instructions to, interfere with, hinder or obstruct any of the contractor's workers or any other persons employed or acting on behalf of the contractor
Risk and Insurance
1. The Contractor indemnifies the NHLS against any loss in respect of claims from other parties arising out of or due to the execution of the works or occupation of the site by the contractor consequent upon:
1. Death or bodily injury or illness of any person
1. Physical loss and damage to any property other than the works
1. Removal of or interference with lateral support of an adjoining property
1. The contractor shall take out insurances in respect of his employees as are required by law 
1. Where, in the opinion of the Project Manager , loss and damage to the works due to the contractor's negligence the contractor shall be liable for such loss and damage
1. The contractor shall in all circumstances be at risk for loss of, or damage to his construction plant or vehicles 
1. The contractor shall enclose the site along the facades where work is being done. He shall furthermore allow for all the required scaffolding, gantries, hoarding, etc to safeguard pedestrian traffic on the sidewalks or paths as well as vehicular traffic in the streets
1. The form of scaffolding, gantries, hoardings, etc, must be fully detailed in his “method statement” as previously required. It is not the intention to prohibit or deviate pedestrians or traffic during construction and Tenderers are to account for this when pricing the Tender
1. Adequate warning signs/ lights/ etc are to be employed where required. If the Tenderer  requires the full pavement width and even part of the adjacent street then he must make all the necessary arrangements with local authorities for the pavement and street closure as well as pay for all fees in connection therewith including the loss of income due to parking meters
1. The existing premises will be occupied  at all times and the Contractor will be required to keep all noise to a minimum
Safety
1. From the date of site handover to the Contractor until the completed work is handed back to the Employer, the Contractor shall be responsible for maintaining safe working conditions on site
1. The Contractor shall be responsible in terms of the Occupational Health and Safety Act, 1993     ( Act No 85 of 1993) and the regulations promulgated in terms of the Act or Factories, Machinery and Buildings Work Act, whichever is applicable
1. The Contractor shall be responsible for supplying and installing the required safety signs as determined by the Occupational Health and Safety Act, 1993 ( Act No 85 of 1993) All safety signs shall comply with the requirements of the latest edition of SANS 11861 as Applicable


Programme

1. The Contractor shall submit his programme of work to the Project Manager not later than 14 days after the Contractor has been notified of the acceptance of his tender. If necessary the Project Manager may instruct the Contractor to adjust his programme to suit other activities

End
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