RFQ NO: 1971944 APPOINTMENT OF AN ELECTRICAL CONTRACTOR FOR THE DESIGN,
SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF 50KW SOLAR PV AND
BATTERY ENERGY STORAGE SYSTEMS (BESS) SYSTEM FOR NHLS EASTERN CAPE
MADWALENI LABORATORY

REQUEST FOR QUOTATION (RFQ)

RFQ NO: 1971944

DESCRIPTION: APPOINTMENT OF AN ELECTRICAL CONTRACTOR FOR THE DESIGN, SUPPLY,
DELIVERY, INSTALLATION AND COMMISSIONING OF 50KW SOLAR PV AND BATTERY ENERGY
STORAGE SYSTEMS (BESS) SYSTEM FOR NHLS EASTERN CAPE MADWALENI HOSPITAL, 1
MQANDULI ROAD, ELLIOTDALE,5070.

ISSUED BY: PREPARED BY:

SUPPLY CHAIN MANAGEMENT SUPPLY CHAIN MANAGEMENT

NATIONAL HEALTH LABORATORY SERVICE  NATIONAL HEALTH LABORATORY SERVICE
PORT ELIZABETH PORT ELIZABETH

PROCUREMENT OFFICE PROCUREMENT OFFICE

Quotation Queries: Technical Queries:

CONTACT NAME: PROCUREMENT OFFICE | CONTACT NAME: FACILITIES OFFICE
E-MAIL ADDRESS: E-MAIL ADDRESS:
Procurement.ec@nhls.ac.za mookeletsi.manyathela@nhs.ac.za

CLOSING DATE: 21 NOVEMBER 2025 AT 11:00
QUOTATION VALIDITY PERIOD: The quotation validity period is 90 days.
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1.

RFQ NO: 1971944 APPOINTMENT OF AN ELECTRICAL CONTRACTOR FOR THE DESIGN,
SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF 50KW SOLAR PV AND
BATTERY ENERGY STORAGE SYSTEMS (BESS) SYSTEM FOR NHLS EASTERN CAPE

SBD 1 PART A INVIVEYIMM AV EHABORATORY

PART A INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE NATIONAL HEALTH LABORATORY)|

SERVICE (NHLS)

BID NUMBER:

RFQ NO: 1971944

CLOSING DATE: 21 NOVEMBER
2025

CLOSING TIME: | 11:00AM

DESCRIPTION

APPOINTMENT OF AN ELECTRICAL CONTRACTOR FOR THE DESIGN, SUPPLY, DELIVERY,
INSTALLATION AND COMMISSIONING OF 50KW SOLAR PV AND BATTERY ENERGY STORAGE
SYSTEMS (BESS) SYSTEM FOR NHLS EASTERN CAPE MADWALENI LABORATORY

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

NATIONAL HEALTH LABORATORY SERVICES

CORNER BUCKINGHAM & WESTBOURN ROAD

PORT ELIZABETH

,6001

BIDDING PROCEDURE ENQUIRIES MAY BE

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

DIRECTED TO
CONTACT ZIPHOZIHLE CEZA CONTACT MOOKELETSI MANYATHELA
PERSON PERSON

E-MAIL ADDRESS

procurement.ec@nhls.ac.za

E-MAIL ADDRESSmookeletsi.manyathela@nhls.ac.z

a

SUPPLIER INFORI

VIATION

NAME OF BIDDER

POSTAL
ADDRESS

STREET
ADDRESS

TELEPHONE
NUMBER

CODE

NUMBER

CELLPHONE
NUMBER

FACSIMILE
NUMBER

CODE

NUMBER

E-MAIL ADDRESS

VAT
REGISTRATION
NUMBER

SUPPLIER
COMPLIANCE
STATUS

TAX
COMPLIANCE
SYSTEM PIN:

CENT
RAL
SUPP
LIER
DATA

BASE
No:

A0

MAAA

B-BBEE STATUS
LEVEL
VERIFICATION
CERTIFICATE

Yes

TICK APPLICABLE BOX]

B-BBEE
LEVEL
AFFIDAVIT
No

STATUS
SWORN

[TICK APPLICABLE
BOX]

Yes No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs)
MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]
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RFQ NO: 1971944 APPOINTMENT OF AN ELECTRICAL CONTRACTOR FOR THE DESIGN,
SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF 50KW SOLAR PV AND
BATTERY ENERGY STORAGE SYSTEMS (BESS) SYSTEM FOR NHLS EASTERN CAPE
MADWALENI LABORATORY

ARE YOU THE
ACCREDITED ARE YOU A FOREIGN
REPRESENTATIVE BASED SUPPLIER FOR
IN SOUTH AFRICA THE GOODS /SERVICES
FOR THE GOODS /WORKS OFFERED?
/SERVICES
/WORKS v N Yes No
OFFERED? es °
[IF YES, ANSWER
[IF YES ENCLOSE THE
PROOF] QUESTIONNAIRE
BELOW]
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [0 YES NO I
DOES THE ENTITY HAVE FBRANCH IN THE RSA? YES NO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES NO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? YES NO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? YES NGy

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR
A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENYUE SERVICE

(SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.
L] L

[ [
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RFQ NO: 1971944 APPOINTMENT OF AN ELECTRICAL CONTRACTOR FOR THE DESIGN,
SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF 50KW SOLAR PV AND
BATTERY ENERGY STORAGE SYSTEMS (BESS) SYSTEM FOR NHLS EASTERN CAPE
MADWALENI LABORATORY

PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE
BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED—-(NOT TO BE RE-
TYPED) OR IN THE MANNER PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT,
2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL
CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS
OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT

FORM (SBD7).
2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER
(PIN) ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S
PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING
THROUGH THE SARS WEBSITE WWW.SARS.GOV.ZA.

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED,
EACH PARTY MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL
SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE,
COMPANIES WITH DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR
CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER
THE BID INVALID.

SIGNATURE OF BIDDER: e e

CAPACITY UNDER WHICH THIS BID IS SIGNED: o
(Proof of authority must be submitted e.g. company resolution)

Page 5


http://www.sars.gov.za/

RFQ NO: 1971944 APPOINTMENT OF AN ELECTRICAL CONTRACTOR FOR THE DESIGN,
SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF 50KW SOLAR PV AND
BATTERY ENERGY STORAGE SYSTEMS (BESS) SYSTEM FOR NHLS EASTERN CAPE
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2. TERMS AND CONDITIONS OF REQUEST FOR QUOTATION (RFQ)

a)
b)

This document may contain confidential information that is the property of the NHLS and the Client.

No part of the contents may be used, copied, disclosed or conveyed in whole or in part to
any party in any manner whatsoever other than for preparing a proposal in response to this
RFQ, without prior written permission from NHLS and the Client.

All Copyright and Intellectual Property herein vests with NHLS and its Client.
Late and incomplete submissions will not be accepted.

SDB 7 (form of offer) must be completed, and should the total RFQ prices differ, the one
indicated on the form of offer shall be considered the correct price.

Any bidder who has reasons to believe that the RFQ specification is based on a specific
brand must inform NHLS before RFQ closing date

Bidders are required to submit a valid Tax Clearance Certificate and Tax clearance
verification PIN, Failure to submit the Tax Pin and valid Tax Clearance Certificate will result
in the invalidation of this RFQ.

It is the responsibility of the bidder to ensure that NHLS is in possession of the bidder’s valid
Tax Clearance certificate. The onus is on the bidder to ensure that NHLS receives a valid
Tax Certificate as soon as the validity of the said certificate expires.

e A compulsory clarification site meeting: No compulsory briefing session but
Bidders are advised to visit the laboratories site for accurate quoting.

The bidder shall inspect and examine the Site and its surroundings and shall satisfy
himself/herself before submitting

his/her quotation. The bidder must be represented at the site inspection by a person
who is suitably qualified and experiences to comprehend the implications of the work
involved.

e The contractor will be responsible for final measurements.
Writing must be in block letters and black ink.
Quotation procedure using the two (2) stage system will apply: Not applicable.

Respondents arriving after the allocated time of the briefing session and failing to attend the
compulsory RFQ/Site briefing will be disqualified

No services must be rendered or goods delivered before an official NHLS Purchase Order
form has been received.

This RFQ will be evaluated in terms of the 80/20 preference point system prescribed by the
Preferential Procurement Regulations, 2022.

All questions regarding this RFQ must be forwarded to the procurement.ec@nhls.ac.za 24
hours prior the RFQ closing date.

The General Conditions of Contract (GCC) issued by National Treasury are applicable.

In case of bids where Consortia / Joint Ventures, Consortia/Joint Venture agreement signed
by both parties must be submitted with bid proposal. Each JV partner must submit all their
mandatory documentation.

Quotation must be All-Inclusive

The Supplier shall allow in the quotation for all deliverables as stipulated in the scope, labour,
material, consumables, accessories, software, supervision, overhead costs, profit, royalties,
all taxes, levies, duties, variations in exchange rates (if applicable), disbursements and
everything necessary for the execution and completion of the works in accordance with the

quotation documents.
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RFQ NO: 1971944 APPOINTMENT OF AN ELECTRICAL CONTRACTOR FOR THE DESIGN,
SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF 50KW SOLAR PV AND
BATTERY ENERGY STORAGE SYSTEMS (BESS) SYSTEM FOR NHLS EASTERN CAPE

MADWALENI LABORATORY
ii.Value Added Tax (VAT) shall be excluded from the rates and prices and provided for as the total

VAT on the cost of the Works in the Summary of Schedule of Rates and Prices.
iii. The Supplier rates and prices shall be fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract.
iv. The offer must be in ZAR currency.
v. The NHLS reserve the right to do due diligence on the quotations and to benchmark prices
quoted.
vi. Quotes should be submitted on an official letterhead and duly signed.

Delays in the supplier’s performance

i. Delivery of the goods and performance of services shall be made by the supplier in accordance
with the time schedule prescribed by the purchaser in the contract.

i. If at any time during performance of the contract, the supplier or its subcontractor(s) should
encounter conditions impeding timely delivery of the goods and performance of services, the
supplier shall promptly notify the purchaser in writing of the fact of the delay, its likely duration,
and its cause(s). As soon as practicable after receipt of the supplier’s notice, the purchaser shall
evaluate the situation and may at his discretion extend the supplier’s time for performance, with
or without the imposition of penalties, in which case the extension shall be ratified by the parties
by amendment of contract.

i. The rightis reserved to procure outside of the contract small quantities or to have minor essential
services executed if an emergency arises, the supplier’s point of supply is not situated at or near
the place where the supplies are required, or the supplier’s services are not readily available.

iv. Except as provided under GCC Clause 25, a delay by the supplier in the performance of its
delivery obligations shall render the supplier liable to the imposition of penalties, pursuant to GCC
Clause 22, unless an extension of time is agreed upon pursuant to GCC Clause 22.2 without the
application of penalties.

v. Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser shall,
without cancelling the contract, be entitled to purchase supplies of a similar Functionality and up
to the same quantity in substitution of the goods not supplied in conformity with the contract and
to return any goods delivered later at the supplier's expense and risk, or to cancel the contract
and buy such goods as may be required to complete the contract and without prejudice to his
other rights, be entitled to claim damages from the supplier.

Objective Criteria limit of active NHLS projects- Preferential Procurement Regulations S21f
of 2022

e According to the Preferential Procurement Policy Framework Act (PPPFA), 2000: Preferential
Procurement Regulations, 2022

e The bid will be awarded subject to section 2(1)(f) of the Preferential Procurement Policy Framework
Act, 2000 (Act No. 5 of 2000). Section 2 (1)(f) of the Act states that “the contract must be awarded to
the bidder who scores the highest points, unless objective criteria in addition to those contemplated in
paragraph (d) and (e) justify the award to another bidder”.

e The NHLS will evaluate the past performance of the bidder by assessing the completed project
awarded in the past within the NHLS as an objective criteria.

Schedule of work carried out by the bidder at NHLS

The bidder must indicate in the table below a complete list of contracts awarded by the NHLS, including the
current contracts, if any. This information shall be deemed to be material to the award of this bid. If the
bidder has three (3) or more projects that are not completed within the NHLS, the NHLS will justify the
award to another tenderer. Failure to disclose the information required will lead to disqualificaF;;82.7




RFQ NO: 1971944 APPOINTMENT OF AN ELECTRICAL CONTRACTOR FOR THE DESIGN,
SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF 50KW SOLAR PV AND
BATTERY ENERGY STORAGE SYSTEMS (BESS) SYSTEM FOR NHLS EASTERN CAPE
MADWALENI LABORATORY

No | Description of | Contract Duration of the | Project Contact
contract Amount (R) | contract/projects | completed person and
(Start and end | (Yes/No) contact
date) If yes, | number
attach the
completion
certificate
1
2
3
4
5
6
7

NB: If three or more projects are not completed within the NHLS, the NHLS will justify the award to
another bidder
Signature of the person authorized to sign the Bid:

Date:

Penalties

i. Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform the
services within the period(s) specified in the contract, the purchaser shall, without prejudice to its
other remedies under the contract, deduct from the contract price, as a penalty, a sum calculated
on the delivered price of the delayed goods or unperformed services using the current prime
interest rate calculated for each day of the delay until actual delivery or performance. The
purchaser may also consider termination of the contract pursuant to GCC Clause 23.

FOR HAND DELIVERIES OF RESPONSES, PLEASE SUBMIT THE RFQ DOCUMENT TO NHLS
RFQ BOX, NO:1 MODDERFONTEIN ROAD, SANDRINGHAM.

The Bidder accepts the above terms and conditions and the Accept Do not
General Conditions of Contract on NHLS website as per accept
hyperlink GCC Document or visit NHLS website
https://www.nhls.ac.za/supply-chain/, click on supply chain
management tab then select General Conditions of Contract
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RFQ NO: 1971944 APPOINTMENT OF AN ELECTRICAL CONTRACTOR FOR THE DESIGN,
SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF 50KW SOLAR PV AND
BATTERY ENERGY STORAGE SYSTEMS (BESS) SYSTEM FOR NHLS EASTERN CAPE
MADWALENI LABORATORY

3. SUBMISSION DATA

(:Lar:lts)gr Submission Data

This Request for quotation is intended to allow the successful bidder to specify and present
their skills and expertise for the above-mentioned services to CIDB. Final acceptance of
any quotation is not guaranteed, this being the exclusive right of CIDB.
Terms and conditions of expression of interest (Annex D as published/ amended by CIDB
in August 2019) contained in Annex D of the CIDB Standard for Uniformity in National
Health Laboratory Services (August 2019) as published in Government Gazette No 42622,
Board Notice 423 of 2019 of 08 August 2019. (See www.cidb.org.za).
The standard conditions of expression of interest for procurements make several
references to the submission data for details that apply specifically to this quotation. The
submission data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the standard conditions of bid .
Each item of submission data given below is cross-referenced to the clause in the standard
conditions of bidder to which it mainly applies.

A.1.1 The employer is the NHLS

B.1.2 For this contract, the following documents will be adopted:
The single volume procurement document issued by the employer comprises of the
following:
The Request for quotation
Part A 1: Bidding procedures
A1.1 - Notice and invitation to Submit Proposal
B 1.2 - Submission data
Part B.2: Returnable documents
B.2.1 - List of returnable documents
B.2.2 — Mandatory documents and
Technical
Part C2 - Pricing Data
C2.1 — Bill of Quantity (BOQ)

C14 The Employer’s agent for the purpose of this quotation is deemed to be the authorised and
designated representative of the Employer:
Name: Procurment Office
E-mail Address: procurement.ec@nhls.ac.za

C1.5 Cancellation and Re-Invitation of Bids
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BATTERY ENERGY STORAGE SYSTEMS (BESS) SYSTEM FOR NHLS EASTERN CAPE
MADWALENI LABORATORY

C.1.51

An employer may, prior to the award of the RFQ, cancel a RFQ if-
a)due to changed circumstances, there is no longer a need for the NHLS Standard spec

b)funds are no longer available to cover the total envisaged expenditure; or

c)no acceptable bids are received.

d)there is a material irregularity in the bidder process.

C.1.5.2

The decision to cancel request for quotationmust be published in the same manner in which
the original request for quotationwas advertised

C.1.5.3

An employer may only with the prior approval of the relevant treasury cancel request for
quotationn invitation for the second time.

D.1.6

Procurement procedures

D.1.6.1

Unless otherwise stated in the submission data, a contract will, subject to E.3.13, be
concluded with the bidder who in terms of E.3.11 is the highest ranked or the bidder
scoring the highest number of RFQ evaluation points, as relevant, based on the RFQ
submissions that are received at the closing time for RFQ.

D.2.

Competitive negotiation procedure

D.2.1

All responsive bidders or at least a minimum of not less than three responsive bidders that
are highest ranked in terms of the evaluation criteria stated in the submission data shall be
invited to enter into competitive negotiations based on the principle of equal treatment,
keeping confidential the proposed solutions and associated information.

Notwithstanding the provisions of E.2.17, the employer may request that bids be clarified,
specified and fine-tuned in order to improve a bid er’'s competitive position provided that
such clarification, specification, fine-tuning or additional information does not alter any

fundamental aspects of the offers or impose substantial new requirements which restrict or
distort competition or have a discriminatory effect.

D.2.3

At the conclusion of each round of negotiations, bidders shall be invited by the employer to
revise their bidder offer based on the same evaluation criteria, with or without adjusted
weightings. Bidders shall be advised when they are to submit their best and final offer.

D.24

The contract shall be awarded in accordance with the provisions of E.3.11 and E.3.13 after
bidders have been requested to submit their best and final offer.

E.2

Bidder’s obligations

Page-10
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SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF 50KW SOLAR PV AND
BATTERY ENERGY STORAGE SYSTEMS (BESS) SYSTEM FOR NHLS EASTERN CAPE
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E.2.1 Eligibility
Only those bidders who satisfy the following criteria are eligible to
submit bid s: a) CIDB registration
Only bidders who are already registered in terms of the Construction Industry Development
Regulations 25(2) in cidb grading designation 2EB or higher are eligible to submit
quotation.
For the sake of clarity and subject to satisfactory proof of a bid er’s ability to perform the
work specified at the bid ed value, the Employer lists in the table below the margins it
considers reasonable. However, in the event that the sum bid ed exceeds the margins
shown then such bidder shall be deemed non-responsive.
Category of - : , .
bidder Upper limits per CIDB Regulation 17 | Employer’s allowable margins
1 RO5m The Employer will use its
discretion in terms of CIDB
2 R1.0m Practice Note 3 on allowable
margins to be accepted
3 R3.0m
4 R6.0 m
5 R10.0 m
6 R20.0 m
7 R60.0 m
8 R200.0 m
E.2.2 Only those bidders who satisfy the following eligibility criteria are eligible to submit bids:
(a) Availability of resources
(b) Availability of skills to manage and perform the contract
(c) Previous experience on contracts of a similar value and nature
(d) Aletter on the companies’ letterhead stating that the contractor has sufficient capacity
to execute the project
(e) Material Data Sheet
E.2. Cost of Bidding
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SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF 50KW SOLAR PV AND
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E.2.1

The Employer will not compensate the bidder for any costs incurred in attending interviews
or making any submissions in the office of the Employer

E2.3

The cost of the bidder documents charged by the employer shall be limited to the actual
cost incurred by the employer for printing the documents. Employers must attempt to make
available the bidder documents on its website so as not to incur any costs pertaining to the
printing of the RFQ documents.

F.3.1

Check documents

Check the bidder documents on receipt for completeness and notify the employer of any
discrepancy or omission.

F.4.1.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the RFQ, Use and copy the
documents issued by the employer only for the purpose of preparing and submitting a RFQ
response to the invitation.

F.4.2

Acknowledge addenda

Acknowledge receipt of addenda to the bidder documents, which the employer may issue,
and if necessary apply for an extension to the closing time stated in the RFQ submission
data, in order to take the addenda into account.

F.4.3

Clarification meeting
A compulsory clarification meeting with representatives of the Employer

Bidder must sign the attendance list in the name of the bidding entity. Addendam will be
issued to the bidders only from those bidding entities appearing on the attendance list.

F.4.4

Seek clarification

Request clarification of the bidder documents, if necessary, by notifying the employer at
least five (3) working days before the closing time stated in the NHLS RFQ, (COIDA)

F.4.5

Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be
for the full cover required in terms of the conditions of contract identified in the contract
data. The bidder is advised to seek qualified advice regarding insurance.

F.5.1.

Pricing the RFQ BOQ

F.5.2.

This contract shall not be subject to Contract Price Adjustments, foreign fluctuations, etc
and all rates and prices shall remain FIXED, final and binding for the full duration of this
contract.
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F.6.1

Alterations to documents

Do not make any alterations or additions to the bidder documents, except to comply with
instructions issued by the employer, or necessary to correct errors made by the bid er. All
signatories to the bidder offer shall initial all such alterations.

F.6.2

Alternative RFQ offers
No alternative bidder offers will be considered

F.7.

Submitting a RFQ Responses

F.1.1

Submit one bidder offer only as a single bidding entity to provide the whole of the works
identified in the contract data and described in the scope of works, unless stated otherwise
in the RFQ document

F1.2

Return all returnable documents to the employer after completing them in their entirety,
either electronically (if they were issued in electronic format) or by writing legibly in non-
erasable ink.

F.1.3

Submit the parts of the RFQ offer communicated on paper as an original the RFQ
Document with an English translation of any documentation in a language other than
English, and the parts communicated electronically in the same format as they were issued
by the employer.

F.1.4

Sign the original of the RFQ Document where required in terms of the RFQ document. The
employer will hold all authorized signatories liable on behalf of the RFQ

F1.5

Bidders are requested to deliver the submission in one envelope. The Employer’s address
for delivery of RFQ and identification details to be shown on each bidder offer package are:

Title to appear on envelope or attachment one(1):

1. RFQ No: -1971944 APPOINTMENT OF AN ELECTRICAL CONTRACTOR FOR THE DESIGN,
SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF 50KW SOLAR PV AND
BATTERY ENERGY STORAGE SYSTEMS (BESS) SYSTEM FOR NHLS EASTERN CAPE
MADWALENI LABORATORY

This envelope must contain the Returnables, SCM Documentation and Relevant
Annexures. This envelope

must contain printed copies of all the pages in this document, duly completed and signed,
Title to appear on envelope or attachment two(2):

2. RFQ NO.: (FINANCIAL QUOTATIONS)

This envelope will contain the Pricing Schedules (Bills of Quantities) and RFQ document as
published.

For identification purposes, bidders are requested to ensure that the envelopes containing
the company’s bids are clearly marked, and are easily identifiable by the company’s logo or
name.

D
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F.1.6.1

Accept that the employer will not assume any responsibility for the misplacement or
premature opening of the bidder offer if the outer package is not sealed and marked as
stated.

F.1.6.2

Closing time
The closing time for submission of Quotation is 21 NOVEMBER 2025 at 11h00am.

cidb is not obliged to accept the lowest or any bidder and reserves the right to accept any
bidder in whole or in part.

F.1.6.3

The RFQ validity 90 days period is from the closing date.

F.2.

Clarification of bidder offer after submission

Provide clarification of request for quotationin response to a request to do so from the
employer during the evaluation of bidder offers. This may include providing a breakdown of
rates or prices and correction of arithmetical errors by the adjustment of certain rates or
item prices (or both). No change in the competitive position of bidders or substance of the
bidder offer is sought, offered, or permitted.

F.2.1

The Bidder shall, when requested by the Employer to do so, submit the names of all
management and supervisory staff that will be employed to supervise the labour-intensive
portion of the works together with satisfactory evidence that such staff members satisfy the
eligibility requirements.

F.2.2

Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as
provided for in the submission data.

F.2.3

Submit securities, bonds and policies

If requested, submit for the employer’s acceptance before formation of the contract, all
securities, bonds, guarantees, policies and certificates of insurance required in terms of the
conditions of contract identified in the contract data.

F.2.3.1

Provide access during working hours to premises for inspections, tests and analysis as
provided for in the submission data.

F.2.3.2

The Bidder is required to submit with his/her bidder all documents and schedules listed
under E2.1 and E2.2.
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F233 Canvassing and obtaining of additional information by bidders

The Bidder shall not make any attempt to obtain particulars of any relevant information,
other than that disclosed at the opening of bid s.

E.24.3 Prohibitions on awards to persons in service of the state
The Employer is prohibited to award a quotation to a person -
a) who is in the service of the state; or

b) if that person is not a natural person, of which any director, manager, principal
shareholder or stakeholder is a person in the service of the state; or

c) a person who is an advisor or consultant contracted with the Department.
In the service of the state means to be -
a) a member of:-
« any municipal council;
any provincial legislature; or
- the National Assembly or the National Council of Provinces;
b) a member of the board of directors of any municipal entity;
c) an official of any municipality or municipal entity;
d) an employee of any national or provincial department;
e) provincial public entity or constitutional institution within the meaning of the Public
Finance Management Act, 1999 (Act No.1 of 1999);
f) a member of the accounting authority of any national or provincial public entity; or

g) An employee of Parliament or a provincial legislature.

In order to give effect to the above, the questionnaire for the declaration of interests in the
bidder of persons in service of state in part E2 of this procurement document must be
completed.

G.3. The employer’s undertakings

Add the
following new
clause

G.3.1

Respond to requests from the bidder

The Employer will respond to requests for clarification received up to five (3) working days
before the bidder closing time.

Add the Issue Addenda

following new | Aqdenda will be issued until five (3) working days before the bidder closing time.
clause

G.3.2

H.4 Arithmetical errors, omissions and discrepancies
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H.4.1

Check the highest ranked bids or bidders with the highest number of bidder
evaluation points after the evaluation of bidder offers in accordance with
E.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities;
or ¢) arithmetic errors in:

line item totals resulting from the product of a unit rate and a quantity in bills of quantities or
schedules of prices; or the summation of the prices.

H.4.2

The arithmetical errors shall be corrected in the following manner:

a) Where there is a discrepancy between the amounts in words and amounts in figures,
the amount in words shall govern.

b) If bills of quantities or pricing schedules apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the line item total shall govern
and the rate shall be corrected. Where there is an obviously gross misplacement of the
decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate
shall be corrected.

c) Where there is an error in the total of the prices either as a result of other

Corrections required by this checking process or in the bid er's addition of prices,
the total of the prices shall govern and the bidder will be asked to revise selected
item prices (and their rates if bills of quantities apply) to achieve the bid ed total of
the prices.

The Bidder Offer will be rejected if the bidder does not correct or accept the Correction of the
arithmetical error in the manner described above.

H.4.3

Functionality, Price and Preference

The purpose of the evaluation is to ensure and promote compliance with the Constitution,
specifically Section 217, which provides that when organs of state contract for goods or
services, they must do so in accordance with a system which is fair, equitable, transparent,
competitive and cost-effective. The evaluation of bids will be undertaken in 3 stages.

H.4.5

Request for quotation will only be accepted on condition that:

a) the bidder is registered with the Construction Industry Development Board in an
appropriate contractor grading designation;

b) the bidder or any of its directors is not listed in the Register of Bid Defaulters in terms
of the Prevention and Combating of Corrupt Activities Act of 2004 as a person
prohibited from doing business with the public sector;

c) the bidder has not:
i. abused the Employer’s Supply Chain Management System; or

ii. failed to perform on any previous contract and has been given a written notice to
this effect.

d) Has completed the Compulsory Enterprise Questionnaire, SBD4, 6.1, 7.1, 8,9 and
there are no conflicts of interest which may impact on the bid er’s ability to perform




RFQ NO: 1971944 APPOINTMENT OF AN ELECTRICAL CONTRACTOR FOR THE DESIGN,
SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF 50KW SOLAR PV AND
BATTERY ENERGY STORAGE SYSTEMS (BESS) SYSTEM FOR NHLS EASTERN CAPE
MADWALENI LABORATORY

the contract in the best interests of the employer or potentially compromise the bidder
process

i. Has submitted the documentation listed in E2.21 and E2.22

4. SCOPE OF WORKS

APPOINTMENT OF ELECTRICAL CONTRACTOR FOR THE DESIGN, SUPPLY, DELIVERY,
INSTALLATION AND COMMISSIONING OF 50KW SOLAR PV AND BATTERY ENERGY STORAGE
SYSTEMS (BESS) SYSTEM FOR NHLS

1.
1.1

1.2

3.2

3.3

3.4
3.5

INTRODUCTION

The National Health Laboratory Service (NHLS) aims to mitigate business disruption caused by
power outages, such as load shedding, by actively investing in alternative energy sources, with
a significant focus on Solar Energy. This strategic goal is driven by the need to ensure business
continuity and maintain the quality of essential health services, which are heavily reliant on
uninterrupted power. The NHLS is actively procuring and installing solar panels at key facilities
and laboratories to reduce its dependence on the national grid and safeguard critical operations
like vaccine production and laboratory testing from power disruptions.

The proposed solution should enable the building to operate primarily using solar PV cells during
daylight hours, estimated to be approximately five (5) hours. While the system will include energy
storage for off-peak hours (specifically backup power for four (4) hours), it's important to note
that due to limited roof space, the solar PV system will primarily serve as a supplementary power
source for the building. Integration with the grid (City Power) and the standby generators remains
crucial.

THE PURPOSE

The purpose of this request is to appoint a reputable service provider (Electrical Contractor) for
the Design, Supply, Delivery, Installation and Commissioning of 50kw Solar PV and Battery
Energy Storage Systems (BESS) system for NHLS Laboratory

SCOPE OF WORK

This document defines the functional requirements for the implementation of a combined PV
and BESS solution at NHLS Head Office: Data Centre, located in Sandringham.

The solution shall be Design, Supply, Delivery, Installation and Commissioning of 50kw Solar
System Feasibility study that, amongst other aspects, suggests the mounting structures and PV
modules installation criteria for the Data Centre.

Strict compliance to SANS 10142-1, NRS 097 standards, and other PV installations-related
standards

Electrical and structural designs.

Project management
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3.6 Monitor and maintain Solar PV Power Plants on all three plants for a period of twelve months
from date of commissioning for skills transfer purpose.

3.7 Commission and provide as-built drawings

3.8 The Solar system must connect to the main Distribution Board to kick-in immediately when the
power is off to avoid any interruptions.

3.9 The testing of the Solar system upon completion of the installation

3.10 The bidder to issue CoC certificate upon completion.

3.11 Supply battery backup for 8hours.

3.12 The following tests are to be carried out:

3.13

3.14

3.15

3.16
3.17
3.18

After completion of the work, and before signing off the job card by NHLS full test will be
carried out on the installation to determine the satisfactory working thereof.

During this period, the installation will be inspected, and the bidder shall make good to
the satisfaction of the NHLS any defects which may arise.

The bidder shall provide all instruments and equipment required for testing and, power
required for the commissioning and testing of the installation upon completion.

Test reports to be submitted to NHLS.
Only registered and NRS097-approved inverters must be used in all installations.

An Electrical Engineer designed and signed off on drawings that must be made available
to the NHLS.

3.19 Upon completion of the works, inclusive of the following:

3.19.1
3.19.2
3.19.3
3.19.4
3.19.5

3.19.6
3.19.7
3.19.8
3.19.9

Inverter NRS 097 certificate of approval.

Inverter/ Battery manufacturer-approved compatibility document.
Solar Panels mounting rails compliance certificates.

Solar panels, invertor, and battery warranty documents.

Additionally, the following requirements must be adhered to as per the planning
engineer’s report:

Integration of an HVAC system
Maximisation of rooftop PV capacity
Battery energy storage designed to support four (4) hours of daily loadshedding.

This scope ensures that the combined PV and BESS solution will enhance energy
efficiency, reliability, and sustainability at the Data Centre.

3.20 The supply to the Data Centre will need to be disconnected if both the standby generator
and main supply are unavailable. As part of the scope, the wiring must be inspected and,
if necessary, modified to ensure the properly isolated when power from either the
standby generator or main supply is lost. The necessary modifications shall be included
in the Contractor’s detailed design proposal.

MAINTENANCE AND OPERATIONS
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Regarding Maintenance and Operations (M&O), the respective NHLS Facilities Management

Unit will be responsible for overseeing all contractual M&O activities. The Contractor, in
coordination with the NHLS Facilities Management Unit, will develop and deliver the required
Maintenance Engineering Strategies (MES), Maintenance Implementation Standards (MIS), and
associated documentation for all relevant asset classes included in the solution.

Maintenance processes and requirements will be integrated into the NHLS work management
systems and managed accordingly. For instance, during the initial or extended M&O contract
periods, plant data will be entered into planned preventative maintenance (PPM) work orders,
as outlined in the relevant Oracle System, which will be generated by NHLS for the Contractor’s
execution. The Contractor is responsible for providing ongoing feedback to the NHLS Facilities
Management Unit on all breakdown-related activities, and the OU will continuously update with
this information.

CAPACITY BUILDING/ TRAINING OF NHLS STAFF (ARTISANS)

Additionally, the Contractor will be responsible for capacity building within the NHLS, particularly
with respect to training and the development of training materials. All M&O activities performed
by the Contractor shall adhere to the NHLS’s standard processes, such as work management
systems and dispatching, to ensure a seamless handover to the NHLS at the end of the initial
or extended contract period. During this phase, the Contractor shall involve relevant M&O staff
in all activities to facilitate effective knowledge transfer and ensure a smooth transition.

DOCUMENT CONTENT AND FUNCTIONAL REQUIREMENTS

The Contractor is responsible for the design, engineering, manufacturing, procurement, and
supply of all materials and labor. This includes delivery to the site, offloading, construction,
erection, installation, as well as off-site and on-site testing.

The Contractor will handle commissioning, performance testing, providing samples, and
preparing detailed design and as-built record drawings. Additionally, they will provide
maintenance manuals and instructions for the works, all in compliance with the general and
performance requirements outlined in this document.

The Contractor shall provide NHLS with all the required asset governance documents, including,
but not limited to:

6.3.1 Feasibility Study/ Concept design

6.3.2 Design philosophy

6.3.3 Detail design

6.3.4 Test certificates

6.3.5 Connection of embedded generator application (City Power/ NHLS)
6.3.6  Bills of quantities (BOQ)

6.3.7 Design and as-built drawings

6.3.8 Maintenance manuals

6.3.9 QEM documents
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7. TECHNICAL REQUIREMENTS

7.1 The technical requirements will vary based on the specific characteristics of each site, including
geographical layout and limitations on the amount of PV power that can be generated due to
average sunshine hours. These factors will influence the design approach for each location,
resulting in site-specific designs. However, by utilizing renewable energy sources like solar
power in conjunction with a battery energy storage system (BESS), the overall power
consumption from the South African National Grid will be reduced. This aligns with NHLS's
mandate to lower carbon emissions. The system will incorporate a design like the one shown in
Figure 1.

BATTERY BANK

Figure 1: Solar PV System with Battery Energy Storage — High-Level System Overview

7.2 In an integrated energy system, PV panels in an array capture sunlight and convert it into
electrical energy. This energy is regulated by a charge controller to ensure efficient charging of
the BESS. During daylight, the PV system supplies electricity directly to the building, with excess
energy stored in the BESS. When sunlight is insufficient or during the night, the stored energy
is released to power the building or, depending on the design and site-specific scope, selected
areas of the building.

7.3 An inverter is used to convert the DC power generated by the PV panels and stored in the
batteries into AC power, which is compatible with most electrical systems in buildings. A smart
meter monitors energy usage and generation, providing real-time data to an energy
management system (EMS). The EMS works in coordination with a battery management system

(BMS) to optimize the use of energy, balancing power drawn from the PV system, stored energy,
Page-20



RFQ NO: 1971944 APPOINTMENT OF AN ELECTRICAL CONTRACTOR FOR THE DESIGN,
SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF 50KW SOLAR PV AND
BATTERY ENERGY STORAGE SYSTEMS (BESS) SYSTEM FOR NHLS EASTERN CAPE

MADWALENI LABORATORY
and the grid. By managing these sources effectively, the building can operate on solar power

during daylight and switch to stored energy when needed, minimizing reliance on the grid, and
contributing to reduced carbon emissions.

7.4 This integrated system, which consists of solar PV, battery energy storage and energy
management systems, ensures the continuous operation of the buildings outlined in this
document. The system harnesses solar energy during daylight hours and utilizes stored energy
during off-peak periods, reducing dependence on the South African National Grid.

7.5 The use of renewable energy resources, such as solar PV, to supplement energy usage at NHLS
Data Centre sites directly supports NHLS’s goals of reducing operational costs and lowering
carbon emissions. By pursuing renewable energy, NHLS can help South Africa reach its target
of net zero carbon emissions by 2050, while still nurturing economic growth and creating
sustainable jobs. Utilizing renewable energy at these sites reduces grid dependency and
operational expenses, aligning with NHLS’s objective of financial and operational stability.

7.6 This shift also supports the NHLS’s Just Energy Transition (JET) program, which seeks to
balance the need for economic development with environmental sustainability, ensuring a
stable, affordable, and equitable energy supply for the future.

EQUIPMENT WARRANTY

8.1 The Contractor shall provide an equipment warranty in accordance with the minimum
requirements outlined in Table 2. In addition to, and without limiting, the defects liability period,
the Contractor shall offer a comprehensive warranty covering all equipment, including strategic
components. No equipment warranty provided shall limit or negate any other warranties.

8.2 Upon achieving operational acceptance of the installation, the Contractor shall transfer the
ownership of all manufacturer equipment warranties to the Employer.

Table 2: PV-BESS Equipment Warranty

Equipment Minimum Warranty Period (In Years)
PV  Module - Product Warranty against 10
Manufacturing Defects.

PV Modules — Performance. 25
Mounting Structures — Duration of Warranty 20
(Materials).

Mounting Structures — Lifetime Design Warranty. 25
Inverter. 10
Fire Protection Equipment. 5
Batteries. 15
Civil Works. 1

9. LABELLING AND MARKING OF EQUIPMENT
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9.1 All labelling of panels shall comply with the requirements of SANS standard and Specification
for Panel Labelling Standard

9.2 All markings of wiring and cables in substations shall comply with the requirements of SANS,
Generic Equipment Specification Wire, Wire Marking, Cable Numbering, Fibre Optical Cable
Installation and Labelling.

9.3 The Contractor shall establish a detailed labelling and codification system for the CMS to
accurately identify all instruments, cables, cable cores, equipment enclosures, network
hardware, power supply systems, signals, OPC tags, and other components. This system shall
adhere to SANS's specified identification and labelling formats as outlined in the referenced
specifications.

10. HANDOVER AND COMMISSIONING

10.1 All tests, inspections, and pre-commissioning activities will be conducted in accordance with the
Framework for Design Solutions to Connect Customer-Owned SSEGs.

10.2 Until SANS 10142-1-2, The Wiring of Premises: Specific Requirements for Embedded
Generation Installations Connected to the Low Voltage Distribution Network in South Africa, is
officially published, all SSEGs shall, upon commissioning, be signed off using NHLS's
established EGI Compliance Test Report [Annexure A]. This will serve as an interim solution
to ensure the compliance of SSEG installations.

Important Note:

e Always read specification in conjunction with Bill of Quantities and Plan (if plan is applicable and supplied).
¢ All Quantities measured are indicative and will be re-measured on completion.
e Specific products to be used, to be confirmed in Bill of Quantities.
¢ All materials and products to be used, to be ISO 9001 accredited.
¢ Due to the nature of our labs (operation 24 hours) the contractor will be expected to work after hours
and over the weekend.
e Variation orders can only be approved in writing (via the email) by the NHLS Project Manager
¢ No additional or extra work done will be paid for unless the project manager has issued a variation order.
e NHLS Project Manager will conduct all inspections.
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e The contractor should be required to move the equipment (furniture, benches, etc.) and put them back
requested.
e Only material installed will be paid and not for any wastage (no material on site will be paid).
e NHLS delegates can also and contact the client or visit the work done as referred on the completion
certificate.
e Contractor will be requested to provide comprehensive safety file; work will be only allowed to
commence after the file has been formally approve by NHLS.
e A contractor is expected to sign a 37(2) Agreement (Form — FMI 0008) before commencing with the
project.
e No progress payment will be made less than R200,000.00.

GUARANTEE, MAINTENANCE, PENALTY AND RETENTION PERIOD

The Guarantee and Maintenance period shall be for 12 months commencing on the date of Practical completion
and acceptance of the Installation. During the Guarantee period the Contractor shall repair all defects in the
Installation which may arise as a result of inferior quality materials or faulty workmanship. 5% retention of the
contract price will be held back for a period of 3 months after date of Practical completion and
acceptance of the installation

The fact that the Installation will be used and occupied by the Employer during the guarantee period shall in
no way exempt the Contractor from his responsibility under this clause

Should a non-urgent fault occur during the guarantee period the Contractor will be advised and he shall repair
the fault in good time

Should a fault occur during the guarantee period, that is in the opinion of the Project Manager of an urgent
nature, then the Contractor will be advised and shall proceed immediately to rectify the fault

Should a fault occur during the guarantee period, that is in the opinion of the Project Manager of an urgent
nature, and the Contractor is not available, the Employer shall reserve the right to obtain the services of any
available Contractor to repair the fault. The cost of such repair work shall be borne by the Contractor in
accordance with the escalated rates. In such a case the faulty equipment shall be kept for scrutiny by the
Contractor. If this occurs during the retention period and retention money is still due to the Contractor, such
claim from the Alternative Contractor, will be deducted from the Retention fund

Should the frequency and breakdown/s, in the opinion of the Project Manager, become so regular as to
constitute and unacceptable state of affairs or should the installation or portions thereof prove to be
unacceptable, the Contractor shall upon receipt of a written instruction from the Project Manager, replace
portions/components or even the entire installation if need be, at his own cost as prescribed by the Project
Manager

Where the practical completion is not reached by the date stated in the Bid / RFQ document or by the revised
date granted by the Project Manager, the Contractor shall be liable to a Penalty determent by the Project

Manager, which is in this instance .1% (point 1 percent) of the Bid / RFQ Total value, Per Day

PRELIMINARIES

Bid er’s attention is drawn to the fact that the Hospital and Laboratory will be fully operational during the building
process. The work will have to be carried out in phases and at times that must be liaised and agreed to with
the Business Manager and Hospital Management. This might result in certain work being carried out atgerain
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times only, even after hours of weekends. Also note that sensitive electronic equipment are in use and no work

that cause a vibration can be carried out when these equipment are in operation. Operating theaters in the
vicinity of the building work will also be in use during the building program and the Contractor must liaise closely
with the Hospital Management and obtain their written consent and permission, before removing and/or
servicing equipment/structures, that might interfere with the running of the theaters or any other service/s. The
use of certain lifts for moving of material will also have to be agreed to with the Hospital Management. The
bidder must allow for this in his prices since no additional claim will be entertained in this regard

QUOTATIONS SHOULD BE BASED ON THE FOLLOWING SPECIFICATIONS
SITE APPLICATION

Repair to cracks

Repairs to cracks 0.2™™ to 2M™

Rake out with a scraped blade.

Remove dust and debris.

Fill with pure acrylic, paintable, flexible crack filler.

Cracks over 2™

Open out with a carborundum disk into a V shape minimum 3™ wide.

Remove dust and debris.

Wet the crack and fill with damp 1:4 cement/sand mortar properly compacted into the cracks.

Repairs to Mortar Joints
Scrape out unsound mortar
Point solidly with 1:3 cement/sand mortar properly compacted into the joints

Repairs to Painted Wall Surface Coating

Remove loose paint with a sharp paint a scraper or hand-held pneumatic engraving tools fitted with flat chisel
heads

Feather edges of tightly bonded paint with a rough to medium grit paper

Built up paint covering flush with general surface area

Preparation - Generally

Materials used in preparation to be types recommended by their manufacturers and the coating manufacturer
for the situation and surfaces being prepared.

Apply in strict accordance with the manufacturers specification.

Apply oil based stoppers/fillers after priming. Apply water based stoppers/fillers before priming unless
recommended otherwise by manufacturer. Patch prime water based stoppers/fillers when applied after priming.
Ensure that doors and opening windows, etc, are “eased” as necessary before coating. Prime any resulting
bare areas.

Plastered surfaces and fibre cement boards to be washed down and allowed to dry completely.

Unfinished concrete surfaces clean with 1:4 solution of spirit of salts: water.

All floors where painting is to be carried out to be swept clean, walls dusted down and unpainted surfaces
protected.

Efflorescence
Remove surface salts and other loose material with a stiff brush or coarse dry cloth.

Leave for 48 hours and repeat process if further efflorescence occurs. Dace.24
age
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Sand glossy surfaces to provide a key for finish.

Ironmongery
Remove from surfaces to be coated and re-fit on completion. Do not remove hinges unless instructed to do so

Previously Uncoated Timber

Ensure that large and loose knots are removed and made good with sound timber of the same species. Sand
down flush

Ensure that surfaces are clean and remove all oil, grease and excessive natural oils with suitable solvents
Sand to a smooth, even finish with arrises rounded or eased

Remove resinous bleeding by heat, apply two coats of knotting to resinous areas and all knots and allow to dry
Ensure that head of fasteners is countersunk sufficiently to hold stopping/filling. Fill nail and screw holes, joints,
cracks, holes, depressions, open or coarse grain with matching coloured stopper/filler worked well in and
finished off flush with surface. Sand smooth and remove dust

Sand down to remove all plaster stains pencil marks and other blemishes from timber that is to be oiled or
stained

Previously Coated Timber

Strip any existing cracked or flaking varnish back to fresh wood

Sand down any discoloured areas to fresh wood

Ensure that surfaces are clean and remove all oil, grease and excessive natural oils with suitable solvents
Sound varnish to be sanded with 360 grit paper

Uncoated Masonry/Render
Remove dirt, surface deposits, loose and faking material with a stiff brush
Fill holes and cracks flush with surface, rub down

Unpainted Plaster

Remove dirt and surface deposits with a stiff brush

Rub down to remove nibs, trowel marks and plaster splashes

Lightly rub over trowelled glossy plaster with worn abrasive paper

Fill depressions, holes and cracks and lightly rub down flush with surface

Steel Generally
Remove all loose and faking paint
Feather edges of tightly bonding paint

Rusted Areas

Clean disk sand and wire brush to remove rust

Clean bare steel patches with a solvent wash

Rust convertor only to be used on small areas where hand cleaning is ineffective
Apply with a stiff brush ensuring penetration into any pitting

Inspect after two hours and recoat areas showing unconverted red rust

Prime surfaces as soon as possible after cleaning, and in any case within four hours

Coating

Painting Generally
Operatives must be appropriately skilled and experienced in the use of specified materials and methods of
application
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Do not use materials that show any bittiness when applied. Do not thin or intermix unless specified or

recommended otherwise. If materials are found to have been thinned without authorization, the Project
Manager may require an additional application of additional coats

Any priming as soon as possible on the same day as preparation is completed, ensure that coats are of
adequate thickness and suit surface porosity

Adjacent coats of the same material must be of a different tint to ensure that each coat provides complete
coverage

Apply coatings to clean, dust free, suitable dry surfaces in dry atmospheric conditions and after any previous
coats have hardened. Lightly abrade between coats as necessary

Apply coatings evenly to give a smooth finish of uniform colour, free from brush marks, nibs, sags, runs and
other defects. Cut in neatly and cleanly. Do not splash or mark adjacent surfaces

Keep all surfaces clean and free from dust during coating and drying. Adequately protect completed work from
damage

Painted Joinery/woodwork

Before priming preservative treated timber, any cut surfaces to be retreated and all end grain to be liberally
coated allowing it to soak in before recoating it

Pre-primed woodwork to be lightly rubbed down and patch prime to match existing

Prime: One coat primer, two coats to end grain which will be painted

Finish: Two coats Alkyd gloss, sanded down between coats

Staining

Check with stain manufacturer if primer is required for the species of timber and type of previously applied
treatment.

Apply stain in flowing coats. Redistribute excess material by brushing before stain has set. Allow not less than
12 hours between coats

Varnishing
Thin first coat with white spirits according to manufacturer's recommendations

Brush well in avoiding aeration and lay off
Apply further coats of varnish, rubbing down lightly between coats along the grain

Bead Glazing to Coated Timber
Before Glazing: Apply first two coats to rebates and beads

Concealed Joinery Surfaces

Inaccessible parts of joinery constructions are to be primed and/or coated before assembly

Where one or more additional coats are specified to be applied, they must be applied to all surfaces, including
those that will be concealed when incorporated into the building

Wooden Doors
Varnish or paint bottom edges before hanging

Completion
Ensure that opening lights/windows/hinges and other moving parts move freely. Remove all masking tape and

temporary coverings afterwards

Protection
Adequately protect all surfaces that are not to be coated
Protect all surfaces from dust and damp Page 26
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Where doors are delivered to site in a finished condition, provide all necessary protection to the doors when

applying coatings to the frames

Plumbing
Only registered Plumbers to be employed for any plumbing & drainage work

Allow for = 2m? tiling above each basin and sink

Allow for A Grade Glazed white tiles, 152 x 152mm, 5 — 6.5mm thick

Sinks size: 1350™™ x 535™™ unless otherwise specified in bill of quantities

Sink mixer for tea room sink to be 15mm chrome plated brass cobra mixer type tap

All basins to be white glazed, each fitted with an approved 32mm chrome plated brass waste fitting with
screwed outlet, and a 15mm chrome plated brass elbow action tap connected to water supply

All sinks to be standalone stainless steel sink, work area, splash back on Pre-manufactured 40 x 32™™ stainless
steel square tubing frames, 4 legs on adjustable pedestals. Exposed surfaces having a smooth finish, each
fitted with an approved 32mm chrome plated brass waste fitting with screwed outlet, and a 15mm chrome
plated brass Hospital goose neck tap

Stainless steel grade 316 or Type 304 to be used for stainless steel sinks

All material to be SABS approved

Make sure all existing water pipes and waste is in good working condition

All existing basins and sinks to be washed and cleaned

On each water supply line, a ball valve need to be installed as close as possible to outlet, this includes basins,
sinks, toilets

Each tap to be visibly marked with “H” or a “Red” mark for Hot water and “C” or a “Blue” mark for Cold water
Geysers: Install makes such as Franky, Kwikhot or similar. Install on a drip tray with drain pipe to outside,
pressure valve, safety valve, shut off valve, overflow pipe. Isolator to be installed at least 1m from Geyser, hot
and cold water supply lines to be bonded and earthed. Isolator to be wired to DB with dedicated double pole
circuit breaker.

Toilets: these shall be deemed to include the following: WC Pan, flush valve or 11 litre cistern with flushing
apparatus, float valve and flush pipe and all finishings to pipes and cistern. To be the wash down type,
approximately 400 high manufactured of white glazed fireclay or vitreous china, each provided with the
compatible “P” or “S” —Traps, jointed to Pan. Pans and traps to be set on and encased in Class B concrete not
less than 100mm thick at any point or position

Wall mounted bowl urinals: to be of white glazed fireclay or vitreous china, approximately 700 x 380mm in
size with back flush entry, secured to wall with at least 2 concealed hanger brackets. Each urinal to be fitted
with 38mm chrome plated domical grating, urinal complete with push button assembly, exposed type flush
valve with ball-o-stop and wall flange. « Chrome plate finish. « Additional toilet piston screw « Non-hold open
feature, spreader and all other necessary chrome plated brass fittings as well as a chrome plated brass bottle
trap

Hydroboil installations: Install always above sink (see bill of quantities for size)

Emergency shower: complete body shower with eye station. Flow rate to be 60 liter per minute. At floor level,
700mm below shower head, the radius of water reaching the floor should be 200mm. At the eye station flow
rate should be 6 liter per minute at a flow pressure safe enough not to injure the User. This unit to be 1 meter
from floor level. Make use of emergency showers as supplied by Broen, Bull Maurice Trading or similar

Electrical

Only registered Electricians to be employed for any electrical work

Wires to be used for sockets outlets; 2.5mm? PVC

Colour for 2- compartment steel/PVC power skirting unless differently specified in bill of quantities (colour to
be confirmed)

Normal plugs to be white and dedicated plugs to be red Page 27
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Electrician to consult with Lab Manager regarding lab equipment when circuit are installed to prevent

overloading, new plug points to be wired from distribution board and marked properly

Legend card in DB to be up to date

Electrical Certificate of Completion to be issued on completion

All material to be SABS approved

All installations to comply with SANS10142 installation rules

All additional /replaced plugs, isolators and light switches must be labelled on the cover and Distribution Board
Circuit breakers to be SABS approved and type and size to be confirmed with Project Manager before
installation

Hydroboils: wire from DB Board with 30Amp double pole isolator next to Unit (at least 1m away) and 20Amp
circuit breaker in DB board

Doors

All doors to be hung in such a way that the clearance gap between door and frame after hanging shall not
exceed 2mm at sides and head. The floor clearance to be preferably 2mm but may be increased to
accommodate an uneven floor finish. Exterior doors shall be hung on brass hinges. Aluminium frame glass
doors to have 6mm safety laminated glass fitted, to be hung on aluminium hinges, not less than 4 hinges on a
2 100mm high door. On higher doors at least 5 hinges should be fitted. The glass door must have a mid-rail
with bottom half either glass or solid aluminium, the aluminium door profile must be 90mm all-round All exterior
doors to be fitted with an aluminium and rubber weather strip at the bottom. Each door to be equipped with 2
door handles. Type to be confirmed by Project Manager. Behind every door a door stop should be installed on
top of the floor to prevent the door handle making contact with the wall — clearance between wall and door
handle to be approximately 20mm.

Paint

Two final coats of White paint to all surfaces, ceiling and walls. Door colours to be confirmed by Project
Manager, if not varnished

Existing pipes against wall must be colour coded painted, for example gas, water, oxygen

Rhino board surface to receive Rhinolite to a smooth finish on dry walls

Before painting can commence, every defect/uneven surface must be repaired

Patch prime new and exposed plaster areas with 1 coat and allow drying. Coat 1 may be thinned up to 10%
with mineral turpentine to aid absorption. Allow 4 hours drying time at 23° ¢ . Three (3) coats of paint to dry
wall. Paint texture and type to match existing, Colour for walls and steel frames to be white unless otherwise
confirmed by Project Manager

One coat metal primer to steel work and two coats final oil based enamel

Paint to be Plascon double velvet, Dulux, Prominent or similar

TILE Floors

Ensure that the sub-floor is completely smooth, level, hard, dry and clean before laying commences

Only use A Grade Acid resisting Ceramic/ porcelain tiles, 10mm thick, 600™™ x 600™™ for floors and 600™™ x
200™™ for walls in size or as per BOQ

All tiles need to have “Aluminium Tile Edge Trim” where necessary. Bull nose or square one may be used
Use SABS approved tile cement and apply as per Manufacturers instructions (colour to be confirmed by Project
Manager)

Use SABS approved water proof Acid resistant grout. Gaps 5 — 10mm (colour grey)

Skirtings to be 100mm high where required, coved at junction with floor and rounded on top edge

CARPET Floors
Ensure that the sub-floor is completely smooth, level, hard, dry and clean before laying commences. Installation
to be done by an approved Installer in accordance with the Manufacturer’s specifications Page 28
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TILE Walls

Ensure that the wall is completely smooth, level, hard, dry and clean before laying commences

Only use A Grade Acid resisting Ceramic tiles, 10mm thick, 600 x 200mm in size

Use SABS approved tile cement and apply as per Manufacturers instructions (colour to be confirmed by Project
Manager)

All tiles need to have “Aluminium Tile Edge Trim” where necessary. Bull nose or square one may be used
Use SABS approved water proof Acid resistant grout. Gaps 5 — 10mm (colour grey)

All edges and corners to be finished off with PVC edging strips. Colour to be confirmed per job depending on
tile colour.

Glazing
All Internal glass in panes not exceeding 1.5m? of surface area shall be 4mm clear float glass

All Internal glass in panes exceeding 1.5m? of surface area shall be 6mm laminated safety glass with a
Manufacturer’s warranty against defects and discoloration

All Exterior glass up to a height of 10m in panes not exceeding 2.9m?of surface area shall be 6.38mm PVB
Laminated annealed safety glass. Above 10m the Project Manager should appoint a Glazing Competent
Person

Mirrors to comply with SABS requirements. Unframed mirrors to have polished edges

All glass in aluminium doors and frames to be fitted with 6mm laminated safety glass

All exterior facing windows to be tinted with Klingshield or similar product, unless otherwise stipulated. Colour
to be confirmed by Project Manager

Blinds

Vertical Group 3 blinds to be installed (colour to be confirmed by Project Manager)
Blinds to be re-measured on site before manufacturing and installation

Vertical blinds to be 127mm

Horizontal blinds 50mm

Horizontal blinds to be either Aluminium/ Wood Venetian conformation on the BOQ
Measurements given is only for bidding purpose

Suspended ceilings

Install suspended ceilings as per Manufacturers instructions such as Donn Products or similar. Panels to be
vinyl cladded smooth white panels, 1200 x 600 x 12.5mm on suspended pre-painted exposed tee trusses,
including main and cross tees, hangers, grids, etc., all level and properly secured. At edges use 25mm pre-
painted shadow line aluminium cornices

Partitioning

Drywall partitioning construction and support frame system including finishes to be as per Manufacturer’s
specifications

Minimum requirement GPG Gypsum Gyproe Standard 40 Db, %2 hour fire rating with a stud (63.5mm) and track
system. Positioning at 600mm cc fixed to 63.5mm top & bottom track clad on both sides with 12.5mm taper
edged rhino board affixed with 25mm drywall screws at 220mm cc

All corners to be finished off with drywall corner strips. All joints to be taped, jointed and smoothed before
painting

Aluminium skirtings to be affixed to all drywall partitioning unless otherwise specified

Door and window frames fitted in drywall partitioning to be installed as per Manufacturer’s specifications

PLEASE TAKE NOTE THAT THE ABOVE SPECIFICATIONS AND MEASUREMENTS ARE SUBJECT TO
CHANGE AS MAY BE DETERMINED BY THE FINAL APPROVED DRAWINGS OR COMPULSAB%eSjJE
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MEETING FOR THE JOB IN QUESTION

WORKS AGREEMENT

Contractor: The contactor shall:

Provide adequate supervision and management of the works at all times.

Provide toilet facilities for use by his workers except where provided by the client (NHLS).

Storage space is not always available for material and sufficient arrangements should be catered for and
included in pricing.

Submit all local authority notices by the works.

Comply with all statutes, regulations and bylaws of local or other authorities having jurisdiction regarding
the execution of the works and obtain all certificates and other documents required by such authorities.
Notify the Project Manager where compliance with any statute, regulation or bylaw requires a change or
variation to the works upon which such change shall be deemed to be a contract instruction.

Immediately begin the works and continue at a rate of progress satisfactory to the Project Manager in terms
of the agreement.

Comply with all contract instructions in good time.

Bring the works, within the constructed period, to practical completion in terms of completion.

Bring the works to final completion.

Surplus material and waste to be carted away to a suitable dumping site to be found by the Contractor,
outside the boundary of the site

Completion
Practical Completion

The Project Manager shall inspect the works from time to time to give the contractor interpretations and
guidance on the standard and state of completion of the works which he will require the contractor to
achieve for practical completion

The contractor shall inform the Project Manager of the date on which he expects to achieve practical
completion

The Project Manager shall inspect the works on or before the date requested by the contractor

Where the works:

Has reached practical completion the Project Manager shall at once issue a certificate of practical
completion to the contractor

Has not reached practical completion the Project Manager shall issue a practical completion list to the
contractor detailing the outstanding work to be done and defects to be rectified to achieve practical
completion

Is not ready for practical completion inspection the Project Manager shall issue a list as a general guide to
the contractor of the outstanding areas of work and defects to be attended to before he can request a
further inspection

Final Completion

Within seven calendar days of practical completion the Project Manager shall prepare and issue to the
contractor a final completion list detailing the incomplete work and defects to be rectified within a
reasonable period

The defects liability period of fourteen calendar days shall start on the date of practical completion

On the expiry of the defects liability period the Project Manager shall immediately inspect the works for final
completion. Where the works:

Has reached final completion the Project Manager shall at once issue a certificate of final completion to the
contractor Page-30
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e Has not reached final completion the Project Manager shall issue a defects list to the contractor detailing

any incomplete work and defects to be rectified before the Project Manager will undertake a further
inspection

¢ Where the contractor has achieved final completion the latent defects liability period shall end three years
from the date of final completion

Employer: The employer shall:

e Hand over the site to the contractor by the date stated in the schedule. The construction period and latent
defects liability period shall commence with the handover of the site.

¢ Arrange for water, sewer and electrical connections as required and pay all fees concerning this

e Provide water and electricity as required for the execution of the works free of charge.

¢ Not issue instructions to, interfere with, hinder or obstruct any of the contractor's workers or any other
persons employed or acting on behalf of the contractor.

Risk and Insurance
e The Contractor indemnifies the NHLS against any loss in respect of claims from other parties arising out of
or due to the execution of the works or occupation of the site by the contractor consequent upon:
o Death or bodily injury or iliness of any person.
o Physical loss and damage to any property other than the works.
o Removal of or interference with lateral support of an adjoining property.

e The contractor shall take out insurances in respect of his employees as are required by law.

e Where, in the opinion of the Project Manager, loss and damage to the works due to the contractor's
negligence the contractor shall be liable for such loss and damage.

e The contractor shall in all circumstances be at risk for loss of, or damage to his construction plant or
vehicles.

e The contractor shall enclose the site along the facades where work is being done. He shall furthermore
allow for all the required scaffolding, gantries, hoarding, etc. to safeguard pedestrian traffic on the sidewalks
or paths as well as vehicular traffic in the streets

e The form of scaffolding, gantries, hoardings, etc., must be fully detailed in his “method statement” as
previously required. It is not the intention to prohibit or deviate pedestrians or traffic during construction and
Bidders are to account for this when pricing the Bid

e Adequate warning signs/ lights/ etc. are to be employed where required. If the Bidder requires the full
pavement width and even part of the adjacent street, then he must make all the necessary arrangements
with local authorities for the pavement and street closure as well as pay for all fees in connection therewith
including the loss of income due to parking meters

e The existing premises will be occupied at all times and the Contractor will be required to keep all noise to
a minimum

Safety

e From the date of site handover to the Contractor until the completed work is handed back to the Employer,
the Contractor shall be responsible for maintaining safe working conditions on site

e The Contractor shall be responsible in terms of the Occupational Health and Safety Act, 1993 (Act No 85
of 1993) and the regulations promulgated in terms of the Act or Factories, Machinery and Buildings Work
Act, whichever is applicable

e The Contractor shall be responsible for supplying and installing the required safety signs as determined by
the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) All safety signs shall comply with the
requirements of the latest edition of SANS 11861 as Applicable
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Programme
e The Contractor shall submit his programme of work to the Project Manager not later than 14 days after the

Contractor has been notified of the acceptance of his bid . If necessary, the Project Manager may instruct
the Contractor to adjust his programme to suit other activitie

END

5. BILL OF QUANTITIES (BOQ)

PRICING SCHEDULE

a. The summary Bill of Quantities comprises items that will cover the Contractor's profit on
material, labour, preliminaries and general expenses involved in executing the project.

b. The amounts and rates to be inserted in the Bill of Quantities shall exclude VAT.

c. The amounts and rates to be inserted in the Bill of Quantities shall only be FIXED prices
and such will form the pricing part of the preferential point scoring system for this tender.

Description Unit Quantity | Rate per Month | Amount

FEASIBILITY AND DETAILED
DESIGN OF PHOTO-
VOLTAIC (PV) SYSTEM.

Feasibility Study Report. 50KW 1

Detailed design of PV System. | 50KW 1

P I

PRELIMINARIES AND
GENERAL PER SITE

Health and Safety undertaking. | ltem

Quality Assurance undertaking. | Item

Project Management. Item

OB W=

As-built and guarantees. Item

Site clean-up. Item

(O I Y=Y ==Y

Accredited training provided to No
NHLS technician (not on-site
training).

PV SOLAR PLANT
EQUIPMENT PACKAGE PER
SITE

Supply and connect and| Item 1
commission new Deye 50KW 3
Phase Hybrid Inverter High
Voltage complete with 10 years
warrantee

Supply and install Felicity High- | Item 1
Voltage 61.44KWh Lithium
Battery System 10 vyears
warrantee.

Supply and install Thornova or | Item 1
Canadian 580w or 610w Tier 1
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Mono Solar Panel 15 years
warranty, complete with Solar
Mounting rails 3.5M
Galvanized, Solar Mid Clamp,
Solar end Clamp,

Mono half-cell solar panels per
site

Item

Solar panels mount system per
site

Item

Complete cabling per site

Item

Lightning and Earthing and
related protection per site

Item

Commissioning and
Compliance:

Prepare commissioning and
connect the solar system to
NHLS power, complete with
Certificate = of  Compliance
(COC) for electrical.

item

Contingency:

Provide the sum of R 70 000.00
(seventy thousand Rand) for
contingencies and  design
contingency, to be used as
instructed by the NHLS Project
Manager. shall be expended at
the sole discretion of the Client,
and can be deducted in whole
or in part if not required

Item

R70 000.00

Sub-Total Amount

15%Vat

A A0

Contract Amount

PRICING DATA

C2.1 PRICING INSTRUCTIONS

1. Measurement and payment clauses of the COLTO (1998)/SANS 1200 Standardised Specifications,
as well as the Particular Specifications, shall be deemed to form part of and included in the pricing
instructions.

2. The units of measurement described in the Bill of Quantities are metric units. Abbreviations used
in the Bill of Quantities are as follows:

%

= percent

= hour
= hectare

= kilogram
= kilolitre

m2.pass

m3
m3.km

MN
MN.m

square metre-
pass

cubic metre
cubic metre-
kilometre
meganewton
meganewton-

metre Page-33
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km = kilometre MPa = megapascal
km-pass = kilometre-pass No. = number

kPa = kilopascal Provsum = Provisional sum
kW = kilowatt P C sum = Prime Cost sum
I = litre sum = lump sum

m = metre t = ton (1 000 kg)
mm = millimetre W/day = Work day

m? = square metre

3. Unless otherwise stated, items are measured net in accordance with the drawings, and no
allowance is made for waste.

4. The prices and rates to be inserted in the Bill of Quantities are to be the full inclusive prices for the
work described under the items. Such prices and rates shall cover all costs and expenses that may
be required in accordance with the provisions of the Scope of Work, and shall cover the cost of all
general risks, liabilities, and obligations set forth or implied in the Contract Data, as well as overhead
charges and profit. These prices shall be used as a basis for assessment of payment for additional
work that may have to be carried out.

5. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28 days
before the closing date for bid s. (Refer to www.sabs.co.za or www.iso.org for information on
standards).

6. Where the Scope of Work requires detailed drawings and designs or other information to be
provided, all costs associated therewith are deemed to have been provided for and included in the
unit rates and sum amount bid ed for such items.

7. An item against which no price is entered will be considered to be covered by the other price s or
rates in the Bill of Quantities. A single lump sum will apply should a number of items be grouped
together for pricing purposes.

8. The quantities set out in the Bill of Quantities are approximate and do not necessarily represent the
actual amount of work to be done. The quantities of work accepted and certified for payment will
be used for determining payments due and not the quantities given in the Bills of Quantities.

9. Reasonable compensation will be received where no pay item appears in respect of work required
in the Bills of Quantities in terms of the Contract and which is not covered in any other pay item.

10. The short descriptions of the items of payment given in the Bill of Quantities are only for the
purposes of identifying the items. More details regarding the extent of the work entailed under each
item appear in the Scope of Work.

11. The Bill of Quantities has been drawn up in accordance with the latest issue of the COLTO
(1998)/SABS1200 Standardised Specifications. Descriptions in the Bill of Quantities are abbreviated
and must be read in conjunction with the measurement and payment clauses of the applicable
specification

SCHEDULE OF QUANTITIES PREAMBLE TO THE SCHEDULE OF QUANTITIES AND RATES
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+ The standard commercial terms and conditions, special terms and conditions, and

specifications (including the project specification.

» The proposer is at liberty to insert a rate of his own choosing for each item in the schedule,
and any item against which no quantity (where applicable) or rate is entered will be
considered to be covered by other items in the schedule.

» The quantities and rates inserted in the schedule are to be inclusive prices to the employer for
the work described under the several items. Such prices shall cover all costs and expenses
that may be required in and for the works and shall cover the cost of all general risks,
liabilities, and obligations set forth or implied in the documents on which the bidder is based.

* All rates and amounts shall be net, exclusive of value-added tax (vat) and shall be carried to
the summary page in their net form. Vat will then be calculated on the total of the nett
amounts.

» All quantities and rates as set forth and inserted in the schedule and extended to the totals for
each portion of the schedule shall be considered as being totally inclusive for the whole of the
works as stipulated or as can reasonably be inferred from these documents.

» All product guarantees are deemed to be included in the rates, and installation and application
rates will consist of all necessary inspections and approvals to maintain guarantees.
“Complete” as it is used in the schedule means the complete system or unit as specified in the particular
documents. Each item in the schedule that is priced shall be filled in black ink.
All quantities shall be considered as final and sufficient for the work described. The proposer shall satisfy
himself as to the sufficiency of quantities but may not change quantities. Quantities shall be re-measured,
and payment shall be made according to the adjusted total only

6. FORM OF OFFER (SBD 7)
Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

The bid er, identified in the offer signature block, has examined the documents listed

in the submission data and addenda

Thereto as listed in the returnable schedules, and by submitting this offer has accepted the condition of bid .
By the representative of the bid er, deemed to be duly authorized, signing this part of this form offer and
acceptance, the bidder offers to perform all of the obligations and liabilities of the contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:
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This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance

and returning one copy of this document to the bidder before the end of the period of validity stated in the
submission data, whereupon the bidder becomes the party nhamed as the contractor in the conditions of
contract identified in the contract data.

SIGNAUNE(S) . . o o e
NaME(S) . . ot
Capacity . . ...

for the bidder

(Name and . . . ...
address of organization/) . . . ... ..

7. RFQ EVALUATION PROCESS AND CRITERIA

The RFQ will be evaluated by the Cross Functional Evaluation Team (CFET) and the successful service
provider will be selected based on a three-phased approach (3-Stages):

Stage 1: Administrative Compliance

All incomplete submissions and respondents who do not meet the compliance requirements at quotation
submission will be eliminated from further evaluation.

Stage 2: Mandatory Technical Requirements
All incomplete submissions and respondents who do not meet the minimum technical mandatory
requirements at quotation submission will be eliminated from further evaluation.

Stage 3: Price and Specific Goals

The final evaluation phase will be based on Price and Specific Goals.

Determination of Percentage for Price — 80 percentage, & Determination of level for Specific Goals — 20
percentage.

Stage 1: Administrative Compliance
¢ Administrative compliance/responsiveness will be tested based on returnable documents submitted
and signatures on the bid documents.

e At this stage, it must be determined what documents are required to be returned by
bidders. Returnable documents are categorized as follows: Page-36
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a) Returnable Documents (to be returned by Bidders)
(NOTE: Failure to provide the below listed documents WILL lead to disqualification)

1. The Bidder must agree with all NHLS General Conditions of Bid, Comply | Do Not Comply
RFQ and Conditions of Contract (GCC)

Substantiation: The Bidder must submit and attach to the bid response the signed and accepted

NHLS General Conditions of Bid, RFQ and Conditions of Contract (GCC).

2. Fully completed and signed Declaration of Interest SBD 4 Comply | Do Not Comply

Substantiation: The Bidder must submit and attach to the bid response the signed Declaration of Interest
SBD 4

4. Fully completed and signed RFQ document. Comply Do Not Comply

Substantiation: The bidder must submit and attach to the bid response the fully completed and

signed RFQ document.

5. Bidder must complete the Bill of Quantities (BoQ). Comply | Do Not Comply

Substantiation: The Bidder must submit and attach to the bid response fully completed BOQ.

6. Tax Clearance Verification Pin Comply | Do Not Comply

Substantiation: The Bidder must submit and attach to the bid response a valid TAX Clearance
Certificate and/or TAX verification Pin and/or TAX Compliance Status Letter issued by the South African

Revenue Services (SARS).

7. The Bidder must provide the CSD Registration Comply| Do Not Comply
number /Attach the CSD Summary Report

Substantiation: The Bidder must provide the CSD (Central Supplier Database) Registration number (MAAA
number) / Attach the updated CSD Summary Report.

B. Essential Returnable Documents (to be returned by Bidders) Not a disqualification factor
B-BBEE Certificate and/or Affidavit. Comply| Do Not Comply
Fully completed and signed preferential points claim form SBD 6.1.

Substantiation: The bidder must submit and attach to the bid response a copy of B-BBEE Certificate
issued by an authorised body or person, or a sworn Affidavit prescribed by the B-BBEE Codes of

Good Practice.
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Stage 2: Mandatory and requlatory requirements

The following are deemed as mandatory and regulatory requirements and failure to comply will result
in the invalidation of a proposal

No | Legislative Comply Do not comply
1 CIDB grading (2EB or higher)
2 Electrical Wire man’s license (licensed person

should be available on the day of site handover
to contractor and to the client
3 Letter of good standing COIDA

Registration Certificate with the South African
Photovoltaic Industry Association (SAPVIA)
4 PV Green card Certificate

7 Electrical trade Test (Tradesman should be
available on the day of site handover to
contractor and to the client)

8 PV Green Card Certificate

COMPLIANCE AND MITIGATION MEASURES

No. | Specification Comply
Yes/ No
1. In terms of South African legislation, the user or lessor is responsible for the safety of the
embedded generation facility.
2. ECSA Professional body registration is required for signing off on this EGI compliance test
report.
3. All listed items need to be completed for this form to be valid:
4, All tests and requirements in this form must be done in person or withessed in person by

the signatory for this form to be valid.

5. A copy of the signed Certificate of Compliance (CoC), to be submitted as an annexure to
this report. This certificate will exclude the EGI components but include all components of
the circuit from the Customer Distribution Board up to the terminals at the end of the cable
connected to the Embedded Generator. The EG installation shall be certified to comply
with all prescriptions in this test report by the ECSA professional (PrEng or PrTech)
competent registered person.

6. When confirmation is required, answer “Yes” or “N/A” unless specifically instructed to
indicate “Yes”. The report shall not be issued if any “No” answers appear.

7. Note 7. Supplementary information is provided at the end of the form to further explain
what is needed in order to complete this report.

8. In terms of South African legislation, the user or lessor is responsible for the safety of the
embedded generation facility.

9. ECSA Professional body registration required for signing off this EGlI compliance test
report.

10. All listed items need to be completed for this form to be valid:

11. All tests and requirements in this form must be done in person or witnessed in person by

the signatory for this form to be valid.
12. A copy of the signed Certificate of Compliance (CoC), to be submitted as an annexure to
this report. This certificate will exclude the EGI components but include all components of
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No. | Specification

Comply
Yes/ No

the circuit from the Customer Distribution Board up to the terminals at the end of the cable
connected to the Embedded Generator. The EG installation shall be certified to comply
with all prescriptions in this test report by the ECSA professional (PrEng or PrTech)
competent registered person.

13. When confirmation is required, answer “Yes” or “N/A” unless specifically instructed to
indicate “Yes”. The report shall not be issued if any “No” answers appear.

14. Supplementary information is provided at the end of the form to further explain what is
needed in order to complete this report.

References:

e NHLS delegates can also and contact the client or visit the work done as referred on the reference or
completion certificate.

¢ All the contractors will be requested to provides NHLS with the following signed of stamped references or
completion certificates of similar work done on company or departments letter head, not more than five
years (5) old as per the table below; Unless specified on the Project Technical evaluations.

If QUOTE
VALUE

REQUIRED REFERENCE OR COMPLETION
CERTIFICATES

CONTRACT VALUE OF
PROJECT PREVIOUSLY
DONE

Three (3) copies of contactable reference or completion
certificate, on client’s letterhead, with contact details, valid
e-mail address, office telephone, cell phone and business
address

At least 3x R200,000.00
and above

Stage 3: functionality evaluation
This evaluation is based on the functional proposal submitted in envelope one (functional envelope).

For this phase, there is a cut-off score of 70% and only the proposals that score 70% and above
during the functional evaluation will be considered during the second phase of evaluation.

FUNCTIONAL EVALUATION
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No EvRinplienLEvitefindBiddnsys Waste Management | Proof Required Score Allocation Weighting

Proposal) (%)

10.3 Proof of relevant experience should be provided 30 = Five (5) and or above projects of
by means of Reference Letters. Submit reference il ) loted 30%
Submit at least 3x Reference Letters of similar | letters a simfiar hature compieted.
work done (similar work to be done for solar . : 24= Four (4) projects of a similar
. . NI . . Note: Appointment
installation) in line with the value of EB: CIDB letters and  Practical

. o o nature completed.
grading detalllpg the following: completion will not be . .
(1) type of project, considered 18= Three (3) projects of a similar
(2) period of the project, nature completed
(3) scope of work, and P '
(4) the result of the project. 12= Two (2) projects of similar nature
Reference letters from former clients confirming completed.
successful implementation to assist in evaluating 0= One (1) to two (2) projects of a
required experience.
similar nature completed.

104
Project Managers' qualifications, skills and . 30 = B-Tech / BSc in Electrical | 30%
experience A comprehensive Engineering (ECSA) with more than 5

The Project Manager must submit a comprehensive
CV to demonstrate five (5) years’ experience in Design
and Solar Install as well as a qualification in the
following: B-Tech / BSc in Electrical Engineering
(ECSA registered) or N. Dip: Electrical Engineering
(ECSA registered).

The Project Manager must be registered with the
Engineering Council of South Africa (ECSA) under
Electrical Professional Engineer or Technologist

Note: The registered PM with ECSA should be
available on the day of site handover to the
contractor and to the client. Include the
organogram of the project team.

CV, Certificates of

Qualification and
Professional Body
Engineering Council
of South Africa
(ECSA) under
Electrical Prof.
Engineer or
Technologist  with

good standing with

years’ experience, and with (Solar) PV
GreenCard / Attendance certificate for
solar system design and installation.
Curriculum Vitae of Project Manager to be
attached for points scoring.

Note: Non-submission or submission of

only one of the above will result in no
points allocated.

20 = N. Dip: Electrical Engineering (ECSA
registered) with more than 5 years’
experience, and with (Solar) PV
GreenCard / Attendance certificate for
solar system design and installation.
Curriculum Vitae of Project Manager to be
attached for points scoring.
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No EvRinplienLEvitefindBiddnsys Waste Management | Proof Required Score Allocation Weighting
Proposal) (%)
PV GreenCard.
Note: Non-submission or submission of
only one of the above will result in no
points allocated.
10.5 A comprehensive
Project Team (Electrician) qualifications, 20= Relevant qualification with 8 years | 20%
skills and experience. CV, Trade Test relevant experience and above with and
Certificate. Trade test Certificate.
The Electrician must submit a comprehensive CV o _
to demonstrate five (5) years of experience as well 16= Relevant qualification with 6 years but
as a qualification in the following: Trade Test less than 7 years' relevant experience and
Certificate. with and Trade test Certificate.
Note: Electri_cal Tradesman should be available on ;g;rjiﬁgs Q;tqeuxaplglrci:::gg ;/:\léhwfi%e a(nsc}
:2: gl?zn?f site handover to the contractor and to Trade test Certificate.
8= Relevant qualification with more than 3
years but less than 5 years’ relevant
experience and with and Trade test
Certificate.
4= Relevant qualification and 1-2 years’
relevant experience and with and Trade
test Certificate.
10.6 Project Approach and Methodology 10 points
) ) . ) A comprehensive 10%
Bidders must submit (as part of their functional e Bidder has submitted a PEP,

proposal) a comprehensive Project Execution
Plan (PEP) comprising the approach to managing
the following aspects of the project:

e Risk

Project execution plan
indicating all items
listed.

covering all the aspects mentioned.

e Comprehensive and clear

execution plan.
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Proposal) (%)
e Change e PEP clearly linked to scope and,
e Quality time.
e Communications  (Including  stakeholder ints

engagement, management and reporting) e Bidder has submitted a PEP,
e Time covering at least the aspects

mentioned.
e Scope
e Comprehensive and clear

execution plan.

e PEP clearly linked to scope and,
time.
ints
e Bidder has submitted a PEP,
covering the majority of aspects
mentioned.
e Good and clear execution plan.
e PEP clearly linked to scope and
time
ints
e Bidder has submitted a PEP,

covering at least half of the aspects

mentioned .
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No EvRinplienLEvitefindBiddnsys Waste Management | Proof Required Score Allocation Weighting
Proposal) (%)
e PEP is comprehensive and clear.
e PEP linked to scope and time.
2= Points
e Bidder has submitted a few PEPS
covering aspects mentioned.
e Poor and unclear execution plan.
PEP is not clearly linked to scope and
time
0 Points
e No PEP submitted
10.7
Project Plan Submit a 10= Submitted a Comprehensive, | 10%
comprehensive, detailed project plan with timelines
The service provider must provide/ submit a | detailed project plan indicating the listed requirements.
comprehensive, detailed project plan indicating the | with timelines.
following: 0= No copy of a project plan submitted, or
a plan does not meet all the requirements
e Feasibility Study Report; per the requirements.
e Detailed Design of the PV System;
e [nstallation;
e Testing and Commissioning and
e Training Details and or Plan of five (5) NHLS
staff members.
TOTAL 100%
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Stage 4: Price And Specific Goals Criteria
Bid will be evaluated based on the PPPFA 80/20-point system as presented in the Preferential
Procurement Regulations 2022, for this purpose SBD 6.1 form should be scrutinized, completed and
submitted together with your quotation. The 80/20-point system will be as follows:

Price Assessment 80 Points
Specific Goals 20 Points

8. SCHEDULE OF WORK CARRIED OUT BY THE BIDDER

The bidder must indicate in the spaces provided below a complete list of similar contracts awarded
over the years, including the current contract (if any). This information shall be deemed to be
material to the award of this bid.

Company Name Nature of work Value of the Contact Duration of the
work person & project (Start and
contact end date)
number
R
R
R
R
R
R

Signature of person authorized to sign the bid:

Date:

9. STANDARD BIDDING DOCUMENTATION (SBDs) Page 44
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SBD 4: DECLARATION OF INTEREST BIDDER’S DISCLOSURE

1.

PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to
bid. In line with the principles of transparency, accountability, impartiality, and ethics as
enshrined in the Constitution of the Republic of South Africa and further expressed in
various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Bidder Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid process.

2 Bidder’s declaration

2.1

2.1.1

22

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest1 in the enterprise,

employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/
partners or any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring
institution?

NO

1 the power, by one person or a group of persons holding the majority of the equity of an
enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct
the course and decisions of the enterprise.

YES/
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221  If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise whether
or not they are bidding for this contract? YES/NO

231 If so, furnish particulars:

3 DECLARATION

[, the undersigned, (NAME).... ... e in submitting
the accompanying bid, do hereby make the following statements that | certify to be true and complete
in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium2 will not be construed as collusive bidding.

34 In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications, prices, including methods, factors or
formulas used to calculate prices, market allocation, the intention or decision to submit or not to
submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of
the products or services to which this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding
of the contract.

35 There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior to and
during the bidding process except to provide clarification on the bid submitted where so required by
the institution; and the bidder was not involved in the drafting of the specifications or terms of
reference for this bid.

3.6 | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

2 Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract
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| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Position Name of bidder
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SBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all bids invited. It contains general information and serves
as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE BIDDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to bid :

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2 To be completed by the organ of state

(delete whichever is not applicable for this bid ).
a) The applicable preference point system for this bid /RFQ is the 80/20 preference point system.

b) The 80/20 preference point system will be applicable in this bid /RFQ. The lowest/ highest
acceptable bidder will be used to determine the accurate system once bids are received.

1.3 Points for this bidder (even in the case of a bidder for income-generating contracts) shall be
awarded for:
(a) Price; and
(b) Specific Goals.
14 To be completed by the organ of state:

The maximum points for this bidder are allocated as follows:

PRICE 80
SPECIFIC GOALS

Total points for Price and SPECIFIC
GOALS
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Failure on the part of a bidder to submit proof or documentation required in terms of this

bidder to claim points for specific goals with the bid , will be interpreted to mean that
preference points for specific goals are not claimed.

The organ of state reserves the right to require of a bid er, either before a bidder is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences,
in any manner required by the organ of state.

DEFINITIONS

(@) “bid ” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive bidding
process or any other method envisaged in legislation;

(b) “price” means an amount of money bid ed for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time
of bid invitation, and includes all applicable taxes;

(d) “bidder for income-generating contracts” means a written offer in the form determined
by an organ of state in response to an invitation for the origination of income-generating
contracts through any method envisaged in legislation that will result in a legal agreement
between the organ of state and a third party that produces revenue for the organ of state,
and includes, but is not limited to, leasing and disposal of assets and concession contracts,
excluding direct sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of
2000).

(f) “Historically Disadvantaged Individual (HDI)”

I. Means a South African citizen who, due to the apartheid policy that had been in place,
had no franchise in national elections prior to the introduction of the Constitution of
the Republic of South Africa, 1983 (Act No. 110 of 1983) or the Constitution of the
Republic of South Africa, 1993 (Act No. 200 of 1993) (“The Interim Constitution”) and
for

i Who is a female; and/or

i.  Who has a disability

(g) “Disability” means, in respect of a person, a permanent impairment of a physical,
intellectual, or sensory function, which results in restricted, or lack of, ability to perform an
activity in the manner, or within the range, considered normal for a human being.

(h) “Youth” Has the meaning assigned to it in section 1 of the National Youth Development
Agency Act, 2008 (Act No. 54 of 2008)

(i) “Specific goals” means specific goals as contemplated in section 2(1)(d) of the PPPFA
which may include contracting with persons, or group of persons, historically disadvantage
by unfair discrimination on the basis of race, gender and disability including the
implementation of programmes of the Reconstruction and Development Programme as
published in Government Gazette No. 16085 dated 23 November 1994.

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
POINTS AWARDED FOR PRICE

.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:
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Pt—-P min
Ps=80(1-
P min
Where
Ps = Points scored for price of bidder under consideration
Pt = Price of bidder under consideration
Pmin = Price of lowest acceptable bid

3.2 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20
Pt-P max
Ps=80(1+ — )
P max
Where
Ps = Points scored for price of bidder under consideration Pt

= Price of bidder under consideration

Pmax = Price of highest acceptable bid

4, POINTS AWARDED FOR SPECIFIC GOALS

4.1. Interms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the bid . For the purposes of
this bidder the bidder will be allocated points based on the goals stated in table 1 below as
may be supported by proof/ documentation stated in the conditions of this bid :

4.2. Incaseswhere organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ
of state must, in the bidder documents, stipulate in the case of—

(@) an invitation for bidder for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable bidder will be used to
determine the applicable preference point system; or

(b) any other invitation for bid , that either the 80/20 or 90/10 preference point system will apply and
that the lowest acceptable bidder will be used to determine the applicable preference point
system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
and 80/20 preference point system.

Points awarded for historically disadvantaged individuals

Preference points for HDI’s are calculated on their percentage shareholding in a business,
provided that they are actively involved in and exercise control over the enterprise. The
following formula is prescribed
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NEP = NOP XE
100

Where
NEP = Points awarded for equity ownership by an HDI
NOP = The maximum number of points awarded for equity by an HDI in

that specific category

EP = The percentage of equity ownership by an HDI within the enterprise

or business, determined in accordance with the definition of HDI’s.

A consortium or joint venture (including unincorporated consortia and joint ventures) must
submit a consolidated B-BBEE Status Level Verification certificate for every separate bid

Table 1: Specific goals for the bidder and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system
is applicable, corresponding points must also be indicated as such.

Note to bid ers: The bidder must indicate how they claim points for each preference point

system.)

Number of
points

allocated
The specific goals allocated
points in terms of this bid JEUPUETEA ),

Percentage
Owned

(To be
completed by
the bid er)

Number of points
claimed (80/20 system)

(To be completed by
the bid er)

e Easterncape=5

(To be
completed by
the organ of
state)
HDI 6 %
Woman 4 %
Disabled 1 %
Youth 4 %
Locality S

Total Points 20

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm. ... ...

4.4. Company registration NUMDEr: ... ...
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Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

[ State  Owned
Company [TICK
APPLICABLE BOX]

N I O B B

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the specific goals as advised in the bid , qualifies the
company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof
to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have —

(@) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the bidder or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary

SIGNATURE(S) OF BID ER(S)

SURNAME AND NAME: ...,
DATE:

ADDRESS:
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10. FORM: OHS ACT DECLARATION AND SUBMISSION
The Bidder declares him/herself/herself to be conversant with the following:

1. All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 85
of 1993), hereinafter referred to as “The Act”, together with its amendments and with special
reference to the following Sections of the Act:

i) Section 8: General duties of Employers to their employees ii) Section 9:
General duties of Employers and self-employed persons to persons other than
employees.
iii)  Section 13:  Duty to Inform iv) Section 37:
Acts or omissions by employees or mandatories

v) Sub-section 37(2) relating to the purpose and meaning of this Agreement

2. Construction Regulations, 2014 (Government Notice R.84) pertaining to the Contractor and to all
his Subcontractors, or any amendments thereto.

3. Bid document Volume 3: Project Specification PD: Supplement to Volume 5: Specification for
Occupational Health and Safety.

4. Bid document Volume 3: C1.7 Agreement in terms of Occupational Health and Safety Act.

The Bidder declares that he has or will obtain the necessary knowledge, competence and resources to
comply fully with all OHS requirements should he be awarded the contract.

The Bidder confirms that he has included with his bid a written quotation describing how he will comply
with OHS requirements

Signature Date
Name Capacity
Bidder
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11. CONTRACT DATA

PART 1: DATA PROVIDED BY THE EMPLOYER

3.1.3 The Contractor shall obtain the specific approval of the Employer before executing
any of his functions or duties according to the following Clauses of the General
Conditions of Contract: GCC 2015 3rd Edition
1. Clause 5.8.1 Non-working times
2. Clause 5.11.1 Suspension of the Works
3. Clause 5.12.1 Approval of any extension of time for completion
4. Clause 5.12.4 Acceleration of progress instead of extension of time
5. Clause 5.13.2 Reduction of a penalty for delay
6. Clause 6.3.2 The issuing of variation orders
7. Clause 6.8.4 The determination of additional or reduced cost arising from

changes in the
legislation

8. Clause 6.11 The agreeing of the adjustment of the sums for general items
9. Clause 10.1.5 The giving of a ruling on a Contractor’s claim

5.3.1 Clause 5.3.1: Commencement of the Works
The documentation required before commencement with Works execution are:
a) Health and Safety Plan
b) Initial programme
c) Security
d) Insurance

5.3.2 Clause 5.3.2: Timeframe to deliver documentation
The time to submit the documentation required before commencement with Works
execution is fourteen (14) days.

54.4 “The Contractor shall bear all costs and charges for special and temporary rights of

way required by him/her in connection with access to the Site. The Contractor shall
also provide at his own cost any additional facilities outside the Site required by
him/her for the purposes of the Works.”
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5.8.1

Clause 5.8.1; Ht‘)"n-Worﬁmg ilmesl.r
The non-working days are Saturdays and Sundays.

The special non-working days are:

1. All gazetted public holidays falling outside the year end break.

2. The year-end break commencing on 14 December and ending on 7 January
(Provisional).

5.13.1

Clause 5.13.1: Penalty for Delay

The penalty for failing to complete the Works will be charges per day based on the
loss suffered due to delays up to a limit of 30 normal working day, upon which
automatic termination will be effected by the Employer.

5.16.3

Clause 5.16.3: Latent defect liability

The latent defect period is ten (10) years for civil engineering works.

6.8.2

Clause 6.8.2: Contract Price Adjustment

The Contract Price Adjustment is not applicable in this contract.

6.8.3

Clause 6.8.3: Variation in Cost of Special Materials

Price adjustments for variations in the costs of special materials are not allowed

6.10.1.5

Clause 6.10.1.5: Interim Payments - Materials on Site

No percentage advance on materials on site but not yet built into the Permanent
Works is allowed for, or will be paid.

6.10.4

Clause 6.10.4: Delivery, dissatisfaction with and payment of payment certificate

Add the following to clause 6.10.4:

Notwithstanding the above, the Engineer shall be empowered to withhold the
delivery of the payment certificate until the Contractor has complied with his
obligations to report in terms of Clause 4.10.2 and as described in the Scope of
Work.

8.6.1.1.2

Clause 8.6.1.1.2: Insurance

The value of the materials supplied by the Employer to be included in the insurance
sum is -Nil.
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8.6.1.1.3 | Clause g’.‘é‘."r.v{g:"insurance !

The amount to cover professional fees for repairing damage and loss to be included
in the insurance sum is Nil.

8.6.1.3 | Clause 8.6.1.3: Insurance

The limit of indemnity for liability insurance is R5 million for any single claim — the
number of claims to be unlimited during the construction.

9.2.1.3.8 | The Contractor has furnished inaccurate information in the returnable documents
completed at bidder stage and forming part of the Contract.

9.2.1.3.9 | An official or other role player committed any corrupt or fraudulent act during the
procurement process or in the execution of the contract that benefited the Contractor.

10 Clause 10: Dispute Resolution

“Dispute resolution shall initially be by means of ad-hoc adjudication as per Clause
10.5.2. Should adjudication not be successful, then the dispute shall be referred to
Arbitration under the provisions of Clause 10.7.1.”

10.4.1 The parties may at time agree to settle disputes with the help of an impartial third
party

10.5.3 | The number of Adjudication Board Members to be appointed is five (5).

11 Clause 12: Confidentiality

The Contractor shall treat the details of the Works comprised in this Contract as
private and confidential (save in so far as may be necessary for the purposes hereof)
and shall not publish or disclose the same or any particulars thereof in any trade or
technical paper elsewhere without prior written consent of the Engineer.

12 Clause 13: Amendments in writing

No amendments of this Contract or of any provisions or terms hereof and no waiver
or relaxation or suspension of any of the provisions or terms of this Contract shall be
of any force or effect unless reduced to writing and signed by both the parties hereto.

PART 2: DATA PROVIDED BY THE CONTRACTOR

The contractor is advised to read the general conditions of contract for construction works, third edition,
2015 published by the South African institution of civil engineering, private bag x200, halfway house,
1685, in order to understand the implications of this data which is required to be completed. Copies of
these conditions of contract may be obtained from www.saice.org.za.

Each item of data given below is cross-referenced to the clause in the Conditions of Contract to which it
mainly applies.
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Clause Data
1.1.1.9 The name of the Contractor is:
1.21.2 The address of the Contractor is:
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12. AUTHORITY FOR SIGNATORY
Signatories for close corporations and companies shall confirm their authority by attaching
to this form a duly signed and dated copy of the relevant resolution of their members or their
board of directors, as the case may be.

An example for a company is shown below:

“ By resolution of the board of directors passed on 20

Mr has been duly
authorized to sign all documents in connection with the Bidder for Contract

No and any Contract, which may arise there from on behalf of

SIGNED ON BEHALF OF THE COMPANY:

IN HIS CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

AS WITNESSES: 1

ANNEXURE A: COMPLIANCE TEST REPORT

THE DESIGN, SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF S0KW SOLAR PV AND BATTERY
ENERGY STORAGE SYSTEMS (BESS) SYSTEM FOR NHLS LABORATORY
1. CERTIFICATE OF COMPLIANCE (CoC) NO. ‘ CoC No.:
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Issued under SANS 10142 -1

Date Issued:

2. Name of Building

3. Physical Address of Installation

4. Type of EG installation: Inverters, batteries,
standby generator, other (specify all
combinations used)

5. Total Generation Capacity installed in kWp
(DC) AND total kW (AC)

6. EGI compliance to all inspection and test
requirements in NRS 097-2-1 and ALL grid
codes

(Indicate YES in confirmation)

7. Signage boards installed at relevant places,
agreed with Utility, and in accordance with
SANS standards

(Indicate YES in confirmation)

8. Dead Grid Safety Lock (DGSL) Confirm
manufacturer details and required electrical
tests completed.

(Indicate N/A if there is a lockable isolation
switch installed that has been agreed with
Utility - refer to item 8 in the
SUPPLEMENTARY NOTES for more details)

9. A lockable isolation switch that is accessible
to Utility is installed.

(Indicate YES or N/A. N/A is applicable if a
DGSL or electromechanical switch is
installed that has been agreed with the
Utility.

10. Have operating instructions been provided
for the installation?

(Indicate YES in confirmation)

11. Make of inverters Manufacturer detail —
Include details of the inverter test
certificates as annexure to this report

Page 59



RFQ NO: 1971944 APPOINTMENT OF AN ELECTRICAL CONTRACTOR FOR THE DESIGN,
SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF 50KW SOLAR PV AND
BATTERY ENERGY STORAGE SYSTEMS (BESS) SYSTEM FOR NHLS EASTERN CAPE

THE DESIGN, SUPPLY, ) ION'AND COMMISSIONING OF 50KW SOLAR PV AND BATTERY
ENERGY STORAGE SYSTEMS (BESS) SYSTEM FOR NHLS LABORATORY
Model No.'s for all generator units/
Inverters

No. of generator units/inverters installed,
including the KW size for each unit/inverter

12. Islanding test

(Indicate YES in confirmation of test
completion)
13. Synchronization test

(Indicate YES in confirmation of test
completion)
14. Notices applied to all control points and the
areas containing the EGI in accordance with
Electrical Machine Regulation 5.

(Indicate YES in confirmation)

15. Where an alternative supply is installed, it
complies with the SANS requirements in
respect of these type of connection,
including a changeover switch and indicator.

(Indicate YES in confirmation)
16. Structural requirements, as per SANS 10400,
related to the EGI identified and addressed.

(Indicate YES or N/A)

17. Reverse power flow blocking protection has
been installed and commissioned to prevent
reverse power flow into the utility
distribution electricity network

(Indicate YES or N/A)

18. Protection settings have been set to comply
with  NRS 097-2-1 and the approved
generation capacity maximum output of the
inverter has been limited by appropriate
hardware or software settings.

(Indicate YES in confirmation)

I, ( ) hereby declare that | have inspected the installation,
examined the associated design and documentation. | have witnessed the relevant tests. | confirm that the
information given above is correct and complies with the Grid Codes, NRS standards, SANS standards and the
applicable statutory requirements.
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ECSA Pr Eng or Pr Tech, Registration No.

Date:

| confirm that | am “competent” in terms of the ECSA act and regulations.

Name of Competent Person: (in good standing with the ECSA)

Telephone No.

Email Address:

Company Stamp

Signature:
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