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GENERAL NOTES

1.

10.

11.

12.

ALL WORK TO BE CONSTRUCTED IN
ACCORDANCE WITH NATIONAL
BUILDING REGULATIONS,
SABS 0100, SABS 1200

GB,GE,GF & THE PROJECT
SPECIFICATIONS.

DO NOT SCALE ANY DRAWINGS.
WORK TO FIGURED DIMENSIONS
ONLY.

ANY DISCREPANCIES ON THIS
DRAWING TO BE BROUGHT TO
THE ENGINEER'S ATTENTION

PRIOR TO THE IMPLEMENTATION OF
ANY WORK.

ALL COLUMNS ARE ON CENTRE LINES
UNLESS SHOWN OTHERWISE.

ALL LOAD BEARING BRICKWORK IS TO
BE CONSTRUCTED USING 14MPa
BRICKS.

THE CONTRACTOR IS TO MAINTAIN A
FULL SET OF WORKING DRAWINGS
ON SITE.

THE CONTRACTOR IS TO VERIFY ALL
DIMENSIONS ON SITE.

ALL CONCRETE SIZES DO NOT |
NCLUDE FINISHES UNLESS NOTED
OTHERWISE.

THIS DRAWING IS TO BE READ IN
CONJUNCTION WITH ALL CONTRACT
SPECIFICATIONS.

FOR RAINWATER DRIPS, CHAMFERS
AND CONSTRUCTION JOINTS REFER
TO ARCHITECT'S DRAWINGS UNLESS
OTHERWISE SHOWN ON THIS
DRAWING.

THE ENGINEER SHOULD BE GIVEN 48
HOURS NOTICE PRIOR TO ANY
NECESSARY SITE INSPECTION.

CONCRETE NOTES

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

ALL REINFORCED CONCRETE WORK
TO COMPLY WITH THE LATEST
REQUIREMENTS OF SABS 1200 OR
AMENDMENTS THEREOF.

ALL CONCRETE TO BE ADEQUATELY
VIBRATED.

A SET OF THREE CUBES TO BE MADE
PER MAJOR POUR AND TESTED AT 28
DAYS.

CONCRETE FINISHES AS SPECIFIED
BY ARCHITECT.

ALL REINFORCEMENT IS TO BE
INSPECTED BY THE ENGINEER PRIOR
TO CASTING OF ANY CONCRETE.
ERECTION AND STRIPPING OF
FORMWORK AND CURING OF
CONCRETE TO BE STRICTLY TO SABS
1200 OR LATEST AMENDMENTS
THEREOF.

THE CONTRACTOR IS RESPONSIBLE
FOR MAINTAINING THE
REINFORCEMENT IN THE CORRECT
POSITION AT ALL TIMES.

T.0.C. DENOTES TOP OF CONCRETE
LEVEL.

COVER TO CONCRETE
REINFORCEMENT:

a) FOUNDATIONS 40mm

b) COLUMNS 25mm

c) BEAMS 25mm

d) SLABS 25mm
CONCRETE STRENGTH AT 28 DAYS
COLUMNS - 30MPa

WALLS - 25MPa

BEAMS - 25MPa

SLABS - 25MPa

STAIRS - 25MPa

BASES - 25MPa
BLINDING - 10MPa
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